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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0001-0          208.83 

     01.001.0001-A          199.93 

     01.001.0002-0          208.83 

     01.001.0002-A          199.93 

     01.001.0003-0          121.91 

     01.001.0003-A          116.71 

     01.001.0004-0          235.50 

     01.001.0004-A          225.46 

     01.001.0005-0          546.66 

     01.001.0005-A          523.36 

     01.001.0006-0          288.38 

     01.001.0006-A          276.09 

     01.001.0007-0          116.10 

     01.001.0007-A          111.15 

     01.001.0008-0          108.61 

     01.001.0008-A          103.98 

     01.001.0009-0          258.41 

     01.001.0009-A          247.40 

     01.001.0010-0           73.02 

     01.001.0010-A           69.91 

     01.001.0011-0          455.68 

     01.001.0011-A          436.26 

     01.001.0012-0          546.66 

     01.001.0012-A          523.36 

     01.001.0013-0          879.80 

     01.001.0013-A          842.31 

     01.001.0014-0        1,004.30 

     01.001.0014-A          961.50 

     01.001.0015-0        1,315.53 

     01.001.0015-A        1,259.47 

     01.001.0016-0        1,315.53 

     01.001.0016-A        1,259.47 

     01.001.0017-0        2,105.12 

     01.001.0017-A        2,015.41 

     01.001.0018-0        2,280.72 

     01.001.0018-A        2,183.52 

     01.001.0019-0        2,456.34 

     01.001.0019-A        2,351.66 

     01.001.0020-0        3,334.43 

     01.001.0020-A        3,192.33 

     01.001.0021-0        3,683.38 

     01.001.0021-A        3,526.41 

     01.001.0022-0        3,859.00 

     01.001.0022-A        3,694.55 

     01.001.0023-0        1,270.19 

     01.001.0023-A        1,216.06 

     01.001.0024-0        1,270.19 

     01.001.0024-A        1,216.06 

     01.001.0025-0        1,229.43 

     01.001.0025-A        1,177.04 

     01.001.0026-0          819.62 

     01.001.0026-A          784.69 

     01.001.0027-0          819.62 

     01.001.0027-A          784.69 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0028-0        2,585.91 

     01.001.0028-A        2,475.71 

     01.001.0029-0        2,585.91 

     01.001.0029-A        2,475.71 

     01.001.0030-0        2,995.72 

     01.001.0030-A        2,868.06 

     01.001.0032-0          568.95 

     01.001.0032-A          544.70 

     01.001.0034-0        1,662.54 

     01.001.0034-A        1,591.69 

     01.001.0036-0        1,022.92 

     01.001.0036-A          979.33 

     01.001.0037-0        1,251.70 

     01.001.0037-A        1,198.36 

     01.001.0039-0        1,606.15 

     01.001.0039-A        1,537.70 

     01.001.0040-0          222.70 

     01.001.0040-A          212.46 

     01.001.0042-0          231.48 

     01.001.0042-A          220.64 

     01.001.0043-0          111.88 

     01.001.0043-A          104.37 

     01.001.0044-0           88.76 

     01.001.0044-A           82.81 

     01.001.0046-0          233.00 

     01.001.0046-A          223.07 

     01.001.0047-0          216.60 

     01.001.0047-A          202.12 

     01.001.0048-0          145.86 

     01.001.0048-A          136.13 

     01.001.0049-0          408.90 

     01.001.0049-A          391.47 

     01.001.0050-0        3,812.15 

     01.001.0050-A        3,649.70 

     01.001.0051-0          381.69 

     01.001.0051-A          365.42 

     01.001.0052-0          126.08 

     01.001.0052-A          120.70 

     01.001.0053-0          126.08 

     01.001.0053-A          120.70 

     01.001.0054-0          126.08 

     01.001.0054-A          120.70 

     01.001.0055-0          987.82 

     01.001.0055-A          945.72 

     01.001.0056-0          126.95 

     01.001.0056-A          121.54 

     01.001.0057-0          545.28 

     01.001.0057-A          522.04 

     01.001.0059-0          222.52 

     01.001.0059-A          212.55 

     01.001.0060-0          630.40 

     01.001.0060-A          603.54 

     01.001.0061-0          126.95 

     01.001.0061-A          121.54 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0062-0          126.95 

     01.001.0062-A          121.54 

     01.001.0063-0          126.95 

     01.001.0063-A          121.54 

     01.001.0064-0          126.95 

     01.001.0064-A          121.54 

     01.001.0065-0          228.78 

     01.001.0065-A          213.54 

     01.001.0066-0          317.64 

     01.001.0066-A          296.48 

     01.001.0068-0          658.03 

     01.001.0068-A          628.56 

     01.001.0069-0          529.32 

     01.001.0069-A          506.55 

     01.001.0071-0          672.66 

     01.001.0071-A          643.99 

     01.001.0073-0          157.35 

     01.001.0073-A          150.31 

     01.001.0075-1           16.45 

     01.001.0075-B           15.34 

     01.001.0076-0           20.84 

     01.001.0076-A           19.44 

     01.001.0077-0           25.22 

     01.001.0077-A           23.53 

     01.001.0078-0           30.71 

     01.001.0078-A           28.65 

     01.001.0081-0          208.78 

     01.001.0081-A          199.88 

     01.001.0082-0          165.16 

     01.001.0082-A          158.12 

     01.001.0083-0          208.78 

     01.001.0083-A          199.88 

     01.001.0084-0        4,583.27 

     01.001.0084-A        4,387.96 

     01.001.0085-0          208.78 

     01.001.0085-A          199.88 

     01.001.0086-0          208.78 

     01.001.0086-A          199.88 

     01.001.0087-0          165.33 

     01.001.0087-A          158.29 

     01.001.0088-0          226.23 

     01.001.0088-A          216.59 

     01.001.0089-0           60.89 

     01.001.0089-A           58.30 

     01.001.0090-0          121.82 

     01.001.0090-A          116.63 

     01.001.0091-0           60.89 

     01.001.0091-A           58.30 

     01.001.0092-0          121.82 

     01.001.0092-A          116.63 

     01.001.0093-0          879.80 

     01.001.0093-A          842.31 

     01.001.0094-0          802.46 

     01.001.0094-A          768.26 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0095-0          802.46 

     01.001.0095-A          768.26 

     01.001.0096-0          569.49 

     01.001.0096-A          545.22 

     01.001.0097-0        1,315.53 

     01.001.0097-A        1,259.47 

     01.001.0098-0        1,822.10 

     01.001.0098-A        1,744.46 

     01.001.0121-0           17.31 

     01.001.0121-A           16.57 

     01.001.0123-0           52.36 

     01.001.0123-A           50.12 

     01.001.0124-0          135.07 

     01.001.0124-A          129.31 

     01.001.0125-0          238.99 

     01.001.0125-A          228.80 

     01.001.0126-0          238.99 

     01.001.0126-A          228.80 

     01.001.0127-0          238.99 

     01.001.0127-A          228.80 

     01.001.0128-0           72.72 

     01.001.0128-A           69.63 

     01.001.0129-0           34.90 

     01.001.0129-A           33.41 

     01.001.0130-0       19,008.41 

     01.001.0130-A       18,198.36 

     01.001.0131-0        6,336.13 

     01.001.0131-A        6,066.11 

     01.001.0132-0        6,336.13 

     01.001.0132-A        6,066.11 

     01.001.0133-0       19,008.41 

     01.001.0133-A       18,198.36 

     01.001.0134-0       19,008.41 

     01.001.0134-A       18,198.36 

     01.001.0135-0       19,008.41 

     01.001.0135-A       18,198.36 

     01.001.0136-0       19,008.41 

     01.001.0136-A       18,198.36 

     01.001.0137-0      124,418.74 

     01.001.0137-A      119,116.62 

     01.001.0138-0       45,570.82 

     01.001.0138-A       43,628.81 

     01.001.0139-0          487.50 

     01.001.0139-A          460.48 

     01.001.0140-0          487.39 

     01.001.0140-A          458.89 

     01.001.0141-0          487.39 

     01.001.0141-A          458.89 

     01.001.0143-0        2,122.97 

     01.001.0143-A        2,032.50 

     01.001.0144-0        3,558.95 

     01.001.0144-A        3,407.29 

     01.001.0145-0        3,558.95 

     01.001.0145-A        3,407.29 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0147-0           76.76 

     01.001.0147-A           74.44 

     01.001.0148-0          123.48 

     01.001.0148-A          120.47 

     01.001.0149-0          265.30 

     01.001.0149-A          260.20 

     01.001.0150-1           26.66 

     01.001.0150-B           25.64 

     01.001.0151-0           34.01 

     01.001.0151-A           32.83 

     01.001.0152-0           51.03 

     01.001.0152-A           49.60 

     01.001.0160-0          235.50 

     01.001.0160-A          225.46 

     01.001.0161-0          174.03 

     01.001.0161-A          166.61 

     01.001.0162-0          235.50 

     01.001.0162-A          225.46 

     01.001.0163-0          255.20 

     01.001.0163-A          244.33 

     01.001.0164-0          255.20 

     01.001.0164-A          244.33 

     01.001.0165-0          501.70 

     01.001.0165-A          480.32 

     01.001.0166-0          418.80 

     01.001.0166-A          400.95 

     01.001.0167-0          353.36 

     01.001.0167-A          338.30 

     01.001.0168-0          383.91 

     01.001.0168-A          367.55 

     01.001.0169-0          669.66 

     01.001.0169-A          641.12 

     01.001.0170-0          333.73 

     01.001.0170-A          319.50 

     01.001.0171-0          235.57 

     01.001.0171-A          225.53 

     01.001.0172-0          218.11 

     01.001.0172-A          208.82 

     01.001.0173-0          855.07 

     01.001.0173-A          818.63 

     01.001.0174-0          208.78 

     01.001.0174-A          199.88 

     01.001.0175-0          313.25 

     01.001.0175-A          299.90 

     01.001.0176-0          313.25 

     01.001.0176-A          299.90 

     01.001.0177-0          249.43 

     01.001.0177-A          238.80 

     01.001.0178-0          271.49 

     01.001.0178-A          259.92 

     01.001.0179-0          303.97 

     01.001.0179-A          291.01 

     01.001.0180-0          313.25 

     01.001.0180-A          299.90 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0181-0          313.25 

     01.001.0181-A          299.90 

     01.001.0182-0          353.36 

     01.001.0182-A          338.30 

     01.001.0183-0          569.32 

     01.001.0183-A          545.05 

     01.001.0184-0          250.61 

     01.001.0184-A          239.93 

     01.001.0185-0        2,363.81 

     01.001.0185-A        2,263.08 

     01.001.0186-0          522.10 

     01.001.0186-A          499.85 

     01.001.0187-0          303.97 

     01.001.0187-A          291.01 

     01.001.0188-0          208.78 

     01.001.0188-A          199.88 

     01.001.0189-0          298.35 

     01.001.0189-A          285.63 

     01.001.0190-0          464.11 

     01.001.0190-A          444.33 

     01.001.0191-0          464.11 

     01.001.0191-A          444.33 

     01.001.0192-0          464.11 

     01.001.0192-A          444.33 

     01.001.0193-0          348.07 

     01.001.0193-A          333.24 

     01.001.0194-0          311.60 

     01.001.0194-A          298.32 

     01.001.0195-0          580.12 

     01.001.0195-A          555.40 

     01.001.0196-0          232.04 

     01.001.0196-A          222.15 

     01.001.0197-0          139.22 

     01.001.0197-A          133.29 

     01.001.0198-0          546.66 

     01.001.0198-A          523.36 

     01.001.0199-0        1,315.53 

     01.001.0199-A        1,259.47 

     01.001.0200-0          195.58 

     01.001.0200-A          187.25 

     01.001.0201-0          330.22 

     01.001.0201-A          316.15 

     01.001.0202-0        2,363.81 

     01.001.0202-A        2,263.08 

     01.001.0203-0          414.45 

     01.001.0203-A          396.79 

     01.001.0204-0          206.89 

     01.001.0204-A          198.07 

     01.001.0205-0           59.09 

     01.001.0205-A           56.57 

     01.001.0206-0           70.93 

     01.001.0206-A           67.90 

     01.001.0208-0          206.46 

     01.001.0208-A          197.66 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0209-0          206.46 

     01.001.0209-A          197.66 

     01.001.0210-0          126.08 

     01.001.0210-A          120.70 

     01.001.0220-0        4,548.09 

     01.001.0220-A        4,354.27 

     01.001.0221-0          235.50 

     01.001.0221-A          225.46 

     01.001.0222-0          235.50 

     01.001.0222-A          225.46 

     01.001.0223-0          546.66 

     01.001.0223-A          523.36 

     01.001.0224-0          208.78 

     01.001.0224-A          199.88 

     01.001.0225-0          546.66 

     01.001.0225-A          523.36 

     01.001.0226-0        1,315.53 

     01.001.0226-A        1,259.47 

     01.001.0227-0          879.80 

     01.001.0227-A          842.31 

     01.001.0228-0          235.50 

     01.001.0228-A          225.46 

     01.001.0229-0        1,280.34 

     01.001.0229-A        1,225.78 

     01.001.0230-0          197.17 

     01.001.0230-A          188.77 

     01.001.0231-0          197.17 

     01.001.0231-A          188.77 

     01.001.0232-0          197.17 

     01.001.0232-A          188.77 

     01.001.0233-0          197.17 

     01.001.0233-A          188.77 

     01.001.0234-0          197.17 

     01.001.0234-A          188.77 

     01.001.0235-0          197.17 

     01.001.0235-A          188.77 

     01.001.0236-0          197.17 

     01.001.0236-A          188.77 

     01.001.0237-0          197.17 

     01.001.0237-A          188.77 

     01.001.0238-0          197.17 

     01.001.0238-A          188.77 

     01.001.0239-0          197.17 

     01.001.0239-A          188.77 

     01.001.0240-0          197.17 

     01.001.0240-A          188.77 

     01.001.0241-0          197.17 

     01.001.0241-A          188.77 

     01.001.0242-0          197.17 

     01.001.0242-A          188.77 

     01.001.0243-0          197.17 

     01.001.0243-A          188.77 

     01.001.0244-0          197.17 

     01.001.0244-A          188.77 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0245-0          197.17 

     01.001.0245-A          188.77 

     01.001.0246-0        4,122.74 

     01.001.0246-A        3,947.05 

     01.001.0247-0          192.97 

     01.001.0247-A          184.75 

     01.001.0248-0          200.39 

     01.001.0248-A          191.85 

     01.001.0249-0          222.66 

     01.001.0249-A          213.17 

     01.001.0250-0          117.77 

     01.001.0250-A          112.75 

     01.001.0251-0          135.23 

     01.001.0251-A          129.46 

     01.001.0252-0          196.31 

     01.001.0252-A          187.95 

     01.001.0253-0          235.57 

     01.001.0253-A          225.53 

     01.001.0254-0          282.69 

     01.001.0254-A          270.64 

     01.001.0255-0          339.22 

     01.001.0255-A          324.77 

     01.001.0256-0          586.79 

     01.001.0256-A          561.78 

     01.001.0257-0          128.35 

     01.001.0257-A          122.88 

     01.001.0258-0          385.08 

     01.001.0258-A          368.66 

     01.001.0259-0          462.08 

     01.001.0259-A          442.39 

     01.001.0260-0          554.50 

     01.001.0260-A          530.87 

     01.001.0261-0          235.31 

     01.001.0261-A          225.28 

     01.001.0262-0          177.25 

     01.001.0262-A          169.70 

     01.001.0263-0          177.25 

     01.001.0263-A          169.70 

     01.001.0264-0           70.28 

     01.001.0264-A           67.29 

     01.001.0265-0        4,934.88 

     01.001.0265-A        4,724.58 

     01.001.0266-0        6,168.59 

     01.001.0266-A        5,905.71 

     01.001.0267-0        6,168.59 

     01.001.0267-A        5,905.71 

     01.001.0268-0        9,252.90 

     01.001.0268-A        8,858.58 

     01.001.0269-0        7,642.22 

     01.001.0269-A        7,316.55 

     01.001.0270-0        2,363.81 

     01.001.0270-A        2,263.08 

     01.001.0271-0        2,363.81 

     01.001.0271-A        2,263.08 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.001.0272-0          208.76 

     01.001.0272-A          199.86 

     01.001.0273-0          208.76 

     01.001.0273-A          199.86 

     01.001.0274-0          352.80 

     01.001.0274-A          337.77 

     01.001.0275-0        2,363.81 

     01.001.0275-A        2,263.08 

     01.001.0278-0          235.50 

     01.001.0278-A          225.46 

     01.001.0279-0        2,363.81 

     01.001.0279-A        2,263.08 

     01.001.0280-0        2,363.81 

     01.001.0280-A        2,263.08 

     01.001.0281-0        2,363.81 

     01.001.0281-A        2,263.08 

     01.001.0290-0          344.77 

     01.001.0290-A          330.08 

     01.001.0298-0        2,363.81 

     01.001.0298-A        2,263.08 

     01.001.0300-0          416.11 

     01.001.0300-A          398.38 

     01.001.0301-0          416.11 

     01.001.0301-A          398.38 

     01.001.0302-0          145.30 

     01.001.0302-A          139.10 

     01.001.0303-0          145.30 

     01.001.0303-A          139.10 

     01.001.0304-0          216.87 

     01.001.0304-A          207.63 

     01.001.0305-0          951.11 

     01.001.0305-A          910.58 

     01.001.0306-0          998.68 

     01.001.0306-A          956.12 

     01.001.0307-0        1,188.90 

     01.001.0307-A        1,138.24 

     01.001.0400-0          172.93 

     01.001.0400-A          170.56 

     01.001.0405-0           14.42 

     01.001.0405-A           13.50 

     01.001.0410-0           35.51 

     01.001.0410-A           33.14 

     01.001.0450-0          367.55 

     01.001.0450-A          357.48 

     01.001.0460-0           43.58 

     01.001.0460-A           42.48 

     01.002.0001-0          150.26 

     01.002.0001-A          143.09 

     01.002.0002-0          197.65 

     01.002.0002-A          188.21 

     01.002.0003-0          162.51 

     01.002.0003-A          154.75 

     01.002.0004-0          219.40 

     01.002.0004-A          208.92 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.002.0005-0          175.50 

     01.002.0005-A          167.12 

     01.002.0006-0          243.77 

     01.002.0006-A          232.13 

     01.002.0007-0          203.12 

     01.002.0007-A          193.42 

     01.002.0008-0          284.38 

     01.002.0008-A          270.80 

     01.002.0009-0          202.21 

     01.002.0009-A          192.53 

     01.002.0010-0          219.78 

     01.002.0010-A          209.26 

     01.002.0011-0          237.35 

     01.002.0011-A          225.99 

     01.002.0012-0          286.48 

     01.002.0012-A          272.76 

     01.002.0013-0          314.98 

     01.002.0013-A          300.98 

     01.002.0014-0          349.97 

     01.002.0014-A          334.42 

     01.002.0015-0          376.22 

     01.002.0015-A          359.50 

     01.002.0016-0          525.00 

     01.002.0016-A          501.66 

     01.002.0021-0          115.56 

     01.002.0021-A          110.05 

     01.002.0022-0          162.53 

     01.002.0022-A          154.76 

     01.002.0023-0          125.00 

     01.002.0023-A          119.04 

     01.002.0024-0          180.42 

     01.002.0024-A          171.80 

     01.002.0025-0          135.00 

     01.002.0025-A          128.55 

     01.002.0026-0          185.75 

     01.002.0026-A          176.88 

     01.002.0027-0          156.25 

     01.002.0027-A          148.79 

     01.002.0028-0          218.77 

     01.002.0028-A          208.32 

     01.002.0039-0          187.52 

     01.002.0039-A          178.56 

     01.002.0041-0          212.49 

     01.002.0041-A          202.35 

     01.002.0042-0          250.00 

     01.002.0042-A          238.06 

     01.002.0043-0          312.51 

     01.002.0043-A          297.59 

     01.002.0044-0          375.02 

     01.002.0044-A          357.12 

     01.002.0045-0          437.53 

     01.002.0045-A          416.64 

     01.002.0046-0          500.05 

     01.002.0046-A          476.17 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.002.0060-0          155.53 

     01.002.0060-A          148.08 

     01.002.0061-0          169.08 

     01.002.0061-A          160.98 

     01.002.0062-0          182.60 

     01.002.0062-A          173.86 

     01.002.0063-0          220.39 

     01.002.0063-A          209.84 

     01.002.0064-0          268.84 

     01.002.0064-A          255.97 

     01.002.0065-0          297.51 

     01.002.0065-A          283.26 

     01.002.0066-0          363.63 

     01.002.0066-A          346.22 

     01.002.0067-0          418.71 

     01.002.0067-A          398.67 

     01.002.0068-0          502.48 

     01.002.0068-A          478.42 

     01.002.0069-0          586.19 

     01.002.0069-A          558.12 

     01.002.0070-0          669.95 

     01.002.0070-A          637.88 

     01.002.0075-0          241.75 

     01.002.0075-A          231.07 

     01.002.0076-0          269.19 

     01.002.0076-A          257.22 

     01.002.0077-0          289.40 

     01.002.0077-A          276.54 

     01.002.0078-0          403.82 

     01.002.0078-A          385.87 

     01.002.0079-0          488.87 

     01.002.0079-A          467.14 

     01.002.0080-0          586.65 

     01.002.0080-A          560.57 

     01.002.0081-0          782.22 

     01.002.0081-A          747.45 

     01.002.0082-0          977.78 

     01.002.0082-A          934.32 

     01.002.0083-0        1,173.35 

     01.002.0083-A        1,121.19 

     01.002.0084-0        1,368.92 

     01.002.0084-A        1,308.07 

     01.002.0085-0        1,564.48 

     01.002.0085-A        1,494.94 

     01.003.0001-0          152.61 

     01.003.0001-A          142.79 

     01.003.0002-0          176.65 

     01.003.0002-A          165.28 

     01.003.0003-0          239.95 

     01.003.0003-A          224.51 

     01.003.0005-0          319.87 

     01.003.0005-A          299.28 

     01.003.0006-0          386.43 

     01.003.0006-A          361.56 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.003.0011-0        1,259.73 

     01.003.0011-A        1,244.50 

     01.003.0012-0        1,458.24 

     01.003.0012-A        1,440.62 

     01.003.0013-0        1,980.69 

     01.003.0013-A        1,956.75 

     01.003.0021-0          117.38 

     01.003.0021-A          109.82 

     01.003.0022-0          135.92 

     01.003.0022-A          127.17 

     01.003.0023-0          184.59 

     01.003.0023-A          172.71 

     01.003.0029-0          246.12 

     01.003.0029-A          230.28 

     01.003.0030-0          297.28 

     01.003.0030-A          278.14 

     01.003.0032-0          158.46 

     01.003.0032-A          148.26 

     01.003.0034-0          183.48 

     01.003.0034-A          171.67 

     01.003.0036-0          249.18 

     01.003.0036-A          233.14 

     01.003.0038-0          332.25 

     01.003.0038-A          310.87 

     01.003.0040-0          401.32 

     01.003.0040-A          375.48 

     01.003.0050-0          218.56 

     01.003.0050-A          211.51 

     01.003.0052-0          257.74 

     01.003.0052-A          253.35 

     01.003.0054-0           64.56 

     01.003.0054-A           63.54 

     01.003.0056-0          254.52 

     01.003.0056-A          250.46 

     01.004.0001-0          470.85 

     01.004.0001-A          448.19 

     01.004.0002-0          524.05 

     01.004.0002-A          499.31 

     01.004.0003-0          584.33 

     01.004.0003-A          556.95 

     01.004.0004-0          647.23 

     01.004.0004-A          617.41 

     01.004.0005-0          799.27 

     01.004.0005-A          763.85 

     01.004.0011-0        1,117.74 

     01.004.0011-A        1,076.03 

     01.004.0012-0          750.01 

     01.004.0012-A          713.35 

     01.004.0013-0          833.84 

     01.004.0013-A          793.74 

     01.004.0014-0          974.28 

     01.004.0014-A          927.61 

     01.004.0015-0        1,080.63 

     01.004.0015-A        1,029.38 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.004.0016-0        1,477.55 

     01.004.0016-A        1,408.62 

     01.004.0017-0        2,153.16 

     01.004.0017-A        2,062.89 

     01.004.0021-0          355.43 

     01.004.0021-A          338.82 

     01.004.0022-0          394.39 

     01.004.0022-A          376.37 

     01.004.0023-0          437.87 

     01.004.0023-A          418.04 

     01.004.0024-0          482.66 

     01.004.0024-A          461.22 

     01.004.0025-0          600.94 

     01.004.0025-A          575.41 

     01.004.0031-0          869.38 

     01.004.0031-A          839.00 

     01.004.0035-0          583.60 

     01.004.0035-A          555.64 

     01.004.0037-0          650.93 

     01.004.0037-A          620.32 

     01.004.0039-0          720.91 

     01.004.0039-A          687.16 

     01.004.0041-0          808.49 

     01.004.0041-A          771.09 

     01.004.0043-0        1,117.09 

     01.004.0043-A        1,066.32 

     01.004.0045-0        1,707.62 

     01.004.0045-A        1,638.70 

     01.004.0070-0          469.67 

     01.004.0070-A          444.36 

     01.004.0073-0          528.82 

     01.004.0073-A          500.77 

     01.004.0075-0          805.63 

     01.004.0075-A          762.48 

     01.004.0079-0        1,230.99 

     01.004.0079-A        1,164.98 

     01.004.0100-0        1,568.78 

     01.004.0100-A        1,469.38 

     01.004.0105-0            9.74 

     01.004.0105-A            9.12 

     01.004.0110-0            8.34 

     01.004.0110-A            7.96 

     01.004.0115-0            7.39 

     01.004.0115-A            7.07 

     01.004.0120-0            2.22 

     01.004.0120-A            2.12 

     01.004.0125-0           13.01 

     01.004.0125-A           12.14 

     01.004.0130-0            9.60 

     01.004.0130-A            8.96 

     01.004.0135-0           11.73 

     01.004.0135-A           10.95 

     01.004.0140-0            9.38 

     01.004.0140-A            8.76 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.004.0145-0           13.87 

     01.004.0145-A           12.94 

     01.005.0001-0           10.96 

     01.005.0001-A           10.23 

     01.005.0003-0           16.57 

     01.005.0003-A           15.79 

     01.005.0004-0           21.93 

     01.005.0004-A           20.46 

     01.005.0005-0            1.31 

     01.005.0005-A            1.22 

     01.005.0006-0            0.37 

     01.005.0006-A            0.34 

     01.005.0007-0            2.63 

     01.005.0007-A            2.45 

     01.005.0008-0          272.04 

     01.005.0008-A          253.77 

     01.005.0009-0            3.15 

     01.005.0009-A            2.94 

     01.005.0013-0        2,852.07 

     01.005.0013-A        2,660.59 

     01.005.0014-0        2,742.37 

     01.005.0014-A        2,558.26 

     01.005.0020-0           55.94 

     01.005.0020-A           52.18 

     01.005.0021-0           81.17 

     01.005.0021-A           75.72 

     01.005.0022-0          109.69 

     01.005.0022-A          102.33 

     01.006.0001-0           59.96 

     01.006.0001-A           59.67 

     01.006.0002-0          107.26 

     01.006.0002-A          106.74 

     01.006.0003-0          179.57 

     01.006.0003-A          178.71 

     01.006.0004-0            0.57 

     01.006.0004-A            0.57 

     01.006.0010-0            1.90 

     01.006.0010-A            1.88 

     01.007.0010-0        6,061.91 

     01.007.0010-A        5,888.27 

     01.007.0020-0          401.39 

     01.007.0020-A          374.56 

     01.007.0025-0          530.24 

     01.007.0025-A          494.80 

     01.007.0030-0            0.09 

     01.007.0030-A            0.09 

     01.008.0050-0        8,743.74 

     01.008.0050-A        8,270.16 

     01.008.0100-0        9,000.61 

     01.008.0100-A        8,524.57 

     01.008.0200-0        9,514.35 

     01.008.0200-A        9,033.38 

     01.009.0050-0       14,270.71 

     01.009.0050-A       13,470.94 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.009.0100-0       14,527.58 

     01.009.0100-A       13,725.35 

     01.009.0200-0       15,041.32 

     01.009.0200-A       14,234.17 

     01.016.0001-0       22,910.17 

     01.016.0001-A       21,685.88 

     01.016.0002-0       17,526.91 

     01.016.0002-A       16,590.30 

     01.016.0003-0       14,897.88 

     01.016.0003-A       14,101.76 

     01.016.0004-0       13,771.14 

     01.016.0004-A       13,035.23 

     01.016.0005-0       10,516.14 

     01.016.0005-A        9,954.17 

     01.016.0006-0        8,951.25 

     01.016.0006-A        8,472.91 

     01.016.0007-0       16,024.61 

     01.016.0007-A       15,168.28 

     01.016.0008-0       12,268.84 

     01.016.0008-A       11,613.21 

     01.016.0009-0       10,453.56 

     01.016.0009-A        9,894.93 

     01.016.0010-0        9,639.80 

     01.016.0010-A        9,124.67 

     01.016.0011-0        7,386.34 

     01.016.0011-A        6,991.62 

     01.016.0012-0        6,259.61 

     01.016.0012-A        5,925.10 

     01.016.0020-0          523.24 

     01.016.0020-A          488.67 

     01.016.0021-0          282.14 

     01.016.0021-A          264.44 

     01.016.0030-0        3,095.21 

     01.016.0030-A        2,895.69 

     01.016.0031-0        1,859.72 

     01.016.0031-A        1,739.85 

     01.016.0032-0        2,171.85 

     01.016.0032-A        2,031.85 

     01.016.0033-0        1,300.50 

     01.016.0033-A        1,216.67 

     01.016.0034-0        2,476.17 

     01.016.0034-A        2,316.55 

     01.016.0035-0        1,487.78 

     01.016.0035-A        1,391.88 

     01.016.0036-0        1,737.47 

     01.016.0036-A        1,625.47 

     01.016.0037-0        1,040.40 

     01.016.0037-A          973.34 

     01.016.0050-0        2,102.44 

     01.016.0050-A        1,962.42 

     01.016.0051-0        1,471.71 

     01.016.0051-A        1,373.69 

     01.016.0052-0        1,051.22 

     01.016.0052-A          981.21 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.016.0060-0            3.87 

     01.016.0060-A            3.61 

     01.016.0061-0            2.70 

     01.016.0061-A            2.52 

     01.016.0062-0            3.40 

     01.016.0062-A            3.17 

     01.016.0063-0            2.04 

     01.016.0063-A            1.91 

     01.016.0064-0            4.19 

     01.016.0064-A            3.96 

     01.016.0067-0            6.66 

     01.016.0067-A            6.29 

     01.016.0070-0            9.02 

     01.016.0070-A            8.57 

     01.016.0080-0        9,215.42 

     01.016.0080-A        8,725.05 

     01.016.0081-0            2.97 

     01.016.0081-A            2.82 

     01.016.0082-0            2.06 

     01.016.0082-A            1.95 

     01.016.0083-0        8,286.85 

     01.016.0083-A        7,846.41 

     01.016.0084-0            4.05 

     01.016.0084-A            3.84 

     01.016.0085-0            3.31 

     01.016.0085-A            3.13 

     01.016.0086-0        9,215.42 

     01.016.0086-A        8,725.05 

     01.016.0087-0        7,675.54 

     01.016.0087-A        7,267.10 

     01.016.0090-0        5,646.57 

     01.016.0090-A        5,386.17 

     01.016.0092-0            2.31 

     01.016.0092-A            2.15 

     01.016.0100-0            2.08 

     01.016.0100-A            1.97 

     01.016.0150-0           12.83 

     01.016.0150-A           12.10 

     01.016.0152-0           17.42 

     01.016.0152-A           16.42 

     01.016.0155-0           93.02 

     01.016.0155-A           87.91 

     01.016.0160-0           22.99 

     01.016.0160-A           21.72 

     01.016.0165-0           31.04 

     01.016.0165-A           29.32 

     01.016.0190-0            0.35 

     01.016.0190-A            0.33 

     01.016.0200-0       10,672.64 

     01.016.0200-A       10,102.31 

     01.016.0201-0       11,568.70 

     01.016.0201-A       10,950.47 

     01.016.0202-0       12,832.21 

     01.016.0202-A       12,146.48 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.016.0203-0        8,538.10 

     01.016.0203-A        8,081.84 

     01.016.0204-0        9,255.28 

     01.016.0204-A        8,760.69 

     01.016.0205-0       10,672.64 

     01.016.0205-A       10,102.31 

     01.016.0206-0        8,538.10 

     01.016.0206-A        8,081.84 

     01.016.0207-0        9,255.28 

     01.016.0207-A        8,760.69 

     01.016.0208-0       10,672.64 

     01.016.0208-A       10,102.31 

     01.016.0209-0        6,402.34 

     01.016.0209-A        6,060.21 

     01.016.0210-0        6,940.12 

     01.016.0210-A        6,569.25 

     01.016.0211-0        8,538.10 

     01.016.0211-A        8,081.84 

     01.016.0220-0       12,832.21 

     01.016.0220-A       12,146.48 

     01.016.0221-0       13,858.78 

     01.016.0221-A       13,118.18 

     01.016.0222-0       14,960.47 

     01.016.0222-A       14,161.01 

     01.016.0223-0       10,672.64 

     01.016.0223-A       10,102.31 

     01.016.0224-0       11,568.70 

     01.016.0224-A       10,950.47 

     01.016.0225-0       12,832.21 

     01.016.0225-A       12,146.48 

     01.016.0226-0       10,672.64 

     01.016.0226-A       10,102.31 

     01.016.0227-0       11,568.70 

     01.016.0227-A       10,950.47 

     01.016.0228-0       12,832.21 

     01.016.0228-A       12,146.48 

     01.016.0229-0        8,538.10 

     01.016.0229-A        8,081.84 

     01.016.0230-0        9,255.28 

     01.016.0230-A        8,760.69 

     01.016.0231-0       10,672.64 

     01.016.0231-A       10,102.31 

     01.016.0240-0       14,960.47 

     01.016.0240-A       14,161.01 

     01.016.0241-0       16,157.29 

     01.016.0241-A       15,293.86 

     01.016.0242-0       17,449.84 

     01.016.0242-A       16,517.34 

     01.016.0243-0       12,832.21 

     01.016.0243-A       12,146.48 

     01.016.0244-0       13,858.78 

     01.016.0244-A       13,118.18 

     01.016.0245-0       14,960.47 

     01.016.0245-A       14,161.01 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.016.0246-0       12,832.21 

     01.016.0246-A       12,146.48 

     01.016.0247-0       13,858.78 

     01.016.0247-A       13,118.18 

     01.016.0248-0       14,960.47 

     01.016.0248-A       14,161.01 

     01.016.0249-0       10,672.64 

     01.016.0249-A       10,102.31 

     01.016.0250-0       11,568.70 

     01.016.0250-A       10,950.47 

     01.016.0251-0       12,832.21 

     01.016.0251-A       12,146.48 

     01.017.0001-0       38,074.07 

     01.017.0001-A       36,015.88 

     01.017.0002-0       20,975.86 

     01.017.0002-A       19,867.06 

     01.017.0003-0       26,760.96 

     01.017.0003-A       25,335.91 

     01.017.0004-0       15,420.76 

     01.017.0004-A       14,633.25 

     01.017.0005-0       17,103.51 

     01.017.0005-A       16,278.20 

     01.017.0010-0       15,203.12 

     01.017.0010-A       14,469.51 

     01.018.0001-0            4.05 

     01.018.0001-A            3.87 

     01.018.0002-0           27.69 

     01.018.0002-A           26.47 

     01.019.0010-0            7.42 

     01.019.0010-A            6.96 

     01.019.0012-0            2.38 

     01.019.0012-A            2.23 

     01.019.0015-0            0.97 

     01.019.0015-A            0.91 

     01.019.0040-0            8.19 

     01.019.0040-A            7.64 

     01.019.0045-0           95.10 

     01.019.0045-A           93.29 

     01.019.0050-0           83.35 

     01.019.0050-A           81.54 

     01.019.0055-0          193.38 

     01.019.0055-A          188.17 

     01.019.0060-0          280.29 

     01.019.0060-A          273.82 

     01.019.0065-0          268.55 

     01.019.0065-A          262.07 

     01.019.0070-0          215.38 

     01.019.0070-A          209.57 

     01.019.0075-0          302.29 

     01.019.0075-A          295.21 

     01.019.0080-0          290.55 

     01.019.0080-A          283.47 

     01.050.0010-0          101.21 

     01.050.0010-A           94.46 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0011-0           92.44 

     01.050.0011-A           86.27 

     01.050.0012-0           87.22 

     01.050.0012-A           81.40 

     01.050.0013-0          110.35 

     01.050.0013-A          102.98 

     01.050.0014-0           96.89 

     01.050.0014-A           90.42 

     01.050.0015-0           83.34 

     01.050.0015-A           77.77 

     01.050.0016-0          253.14 

     01.050.0016-A          236.24 

     01.050.0017-0          231.27 

     01.050.0017-A          215.84 

     01.050.0018-0          218.08 

     01.050.0018-A          203.52 

     01.050.0019-0           79.75 

     01.050.0019-A           74.42 

     01.050.0020-0           70.94 

     01.050.0020-A           66.20 

     01.050.0021-0           56.15 

     01.050.0021-A           52.40 

     01.050.0022-0          199.44 

     01.050.0022-A          186.13 

     01.050.0023-0          177.41 

     01.050.0023-A          165.57 

     01.050.0024-0          140.49 

     01.050.0024-A          131.11 

     01.050.0025-0          110.38 

     01.050.0025-A          103.02 

     01.050.0026-0           96.93 

     01.050.0026-A           90.46 

     01.050.0027-0           86.96 

     01.050.0027-A           81.15 

     01.050.0028-0           57.58 

     01.050.0028-A           53.74 

     01.050.0029-0           41.80 

     01.050.0029-A           39.01 

     01.050.0030-0           33.56 

     01.050.0030-A           31.32 

     01.050.0031-0          143.98 

     01.050.0031-A          134.37 

     01.050.0032-0          104.54 

     01.050.0032-A           97.56 

     01.050.0033-0           84.00 

     01.050.0033-A           78.39 

     01.050.0034-0           96.63 

     01.050.0034-A           90.18 

     01.050.0035-0           85.50 

     01.050.0035-A           79.79 

     01.050.0036-0           71.94 

     01.050.0036-A           67.14 

     01.050.0037-0           15.88 

     01.050.0037-A           14.82 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0038-0           10.96 

     01.050.0038-A           10.23 

     01.050.0039-0           10.99 

     01.050.0039-A           10.26 

     01.050.0040-0           39.77 

     01.050.0040-A           37.12 

     01.050.0041-0           27.51 

     01.050.0041-A           25.67 

     01.050.0042-0           27.51 

     01.050.0042-A           25.67 

     01.050.0043-0           53.93 

     01.050.0043-A           50.33 

     01.050.0044-0           37.38 

     01.050.0044-A           34.88 

     01.050.0045-0           29.90 

     01.050.0045-A           27.91 

     01.050.0046-0          134.94 

     01.050.0046-A          125.93 

     01.050.0047-0           93.50 

     01.050.0047-A           87.26 

     01.050.0048-0           74.80 

     01.050.0048-A           69.80 

     01.050.0049-0           10.46 

     01.050.0049-A            9.76 

     01.050.0050-0            5.74 

     01.050.0050-A            5.36 

     01.050.0051-0            2.89 

     01.050.0051-A            2.69 

     01.050.0052-0           26.25 

     01.050.0052-A           24.49 

     01.050.0053-0           17.54 

     01.050.0053-A           16.37 

     01.050.0054-0           21.00 

     01.050.0054-A           19.59 

     01.050.0055-0           12.85 

     01.050.0055-A           12.00 

     01.050.0056-0            6.14 

     01.050.0056-A            5.73 

     01.050.0057-0            3.19 

     01.050.0057-A            2.97 

     01.050.0058-0            3.42 

     01.050.0058-A            3.19 

     01.050.0059-0            1.69 

     01.050.0059-A            1.58 

     01.050.0060-0            5.74 

     01.050.0060-A            5.36 

     01.050.0061-0            2.89 

     01.050.0061-A            2.69 

     01.050.0062-0            9.70 

     01.050.0062-A            9.05 

     01.050.0063-0           11.36 

     01.050.0063-A           10.60 

     01.050.0064-0            5.64 

     01.050.0064-A            5.27 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0065-0            6.14 

     01.050.0065-A            5.73 

     01.050.0066-0            3.19 

     01.050.0066-A            2.97 

     01.050.0067-0            3.42 

     01.050.0067-A            3.19 

     01.050.0068-0            1.69 

     01.050.0068-A            1.58 

     01.050.0078-0            5.74 

     01.050.0078-A            5.36 

     01.050.0079-0            5.18 

     01.050.0079-A            4.83 

     01.050.0080-0           14.68 

     01.050.0080-A           13.70 

     01.050.0081-0           13.19 

     01.050.0081-A           12.31 

     01.050.0082-0           14.68 

     01.050.0082-A           13.70 

     01.050.0083-0            6.11 

     01.050.0083-A            5.70 

     01.050.0084-0            5.54 

     01.050.0084-A            5.17 

     01.050.0085-0            3.42 

     01.050.0085-A            3.19 

     01.050.0086-0            1.69 

     01.050.0086-A            1.58 

     01.050.0087-0           10.46 

     01.050.0087-A            9.76 

     01.050.0088-0            9.70 

     01.050.0088-A            9.05 

     01.050.0089-0            5.74 

     01.050.0089-A            5.36 

     01.050.0090-0            9.70 

     01.050.0090-A            9.05 

     01.050.0091-0           31.43 

     01.050.0091-A           29.33 

     01.050.0092-0           26.25 

     01.050.0092-A           24.49 

     01.050.0093-0            1.72 

     01.050.0093-A            1.61 

     01.050.0094-0            1.09 

     01.050.0094-A            1.02 

     01.050.0095-0            9.53 

     01.050.0095-A            8.90 

     01.050.0096-0            6.91 

     01.050.0096-A            6.45 

     01.050.0097-0            3.42 

     01.050.0097-A            3.19 

     01.050.0098-0           17.54 

     01.050.0098-A           16.37 

     01.050.0099-0           10.46 

     01.050.0099-A            9.76 

     01.050.0100-0            9.70 

     01.050.0100-A            9.05 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0101-0           17.54 

     01.050.0101-A           16.37 

     01.050.0102-0           31.43 

     01.050.0102-A           29.33 

     01.050.0103-0           26.25 

     01.050.0103-A           24.49 

     01.050.0104-0           19.14 

     01.050.0104-A           17.86 

     01.050.0105-0           12.85 

     01.050.0105-A           12.00 

     01.050.0106-0            9.70 

     01.050.0106-A            9.05 

     01.050.0107-0            1.69 

     01.050.0107-A            1.58 

     01.050.0108-0            1.09 

     01.050.0108-A            1.02 

     01.050.0109-0           10.46 

     01.050.0109-A            9.76 

     01.050.0110-0            6.91 

     01.050.0110-A            6.45 

     01.050.0111-0            5.25 

     01.050.0111-A            4.89 

     01.050.0112-0        1,927.35 

     01.050.0112-A        1,798.70 

     01.050.0113-0           21.00 

     01.050.0113-A           19.59 

     01.050.0114-0           17.54 

     01.050.0114-A           16.37 

     01.050.0115-0           10.46 

     01.050.0115-A            9.76 

     01.050.0116-0           35.12 

     01.050.0116-A           32.77 

     01.050.0117-0           26.25 

     01.050.0117-A           24.49 

     01.050.0118-0           42.00 

     01.050.0118-A           39.19 

     01.050.0119-0           25.58 

     01.050.0119-A           23.87 

     01.050.0120-0           19.14 

     01.050.0120-A           17.86 

     01.050.0121-0           12.85 

     01.050.0121-A           12.00 

     01.050.0122-0            2.29 

     01.050.0122-A            2.13 

     01.050.0123-0            1.69 

     01.050.0123-A            1.58 

     01.050.0124-0           10.46 

     01.050.0124-A            9.76 

     01.050.0125-0            6.91 

     01.050.0125-A            6.45 

     01.050.0126-0            5.25 

     01.050.0126-A            4.89 

     01.050.0127-0        1,927.32 

     01.050.0127-A        1,798.67 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0128-0           16.08 

     01.050.0128-A           15.00 

     01.050.0129-0           13.39 

     01.050.0129-A           12.49 

     01.050.0130-0            8.04 

     01.050.0130-A            7.50 

     01.050.0137-0           64.29 

     01.050.0137-A           60.00 

     01.050.0138-0       13,723.81 

     01.050.0138-A       12,807.72 

     01.050.0139-0        1,860.84 

     01.050.0139-A        1,736.67 

     01.050.0140-0            4.05 

     01.050.0140-A            3.78 

     01.050.0141-0          963.66 

     01.050.0141-A          899.33 

     01.050.0142-0          963.66 

     01.050.0142-A          899.33 

     01.050.0143-0            2.32 

     01.050.0143-A            2.17 

     01.050.0150-0            7.01 

     01.050.0150-A            6.54 

     01.050.0151-0            4.81 

     01.050.0151-A            4.49 

     01.050.0152-0            2.89 

     01.050.0152-A            2.69 

     01.050.0153-0       29,127.67 

     01.050.0153-A       27,184.44 

     01.050.0154-0       39,541.73 

     01.050.0154-A       36,903.57 

     01.050.0156-0            1.53 

     01.050.0156-A            1.42 

     01.050.0157-0            1.05 

     01.050.0157-A            0.98 

     01.050.0160-0       96,605.98 

     01.050.0160-A       90,159.80 

     01.050.0162-0      155,634.17 

     01.050.0162-A      145,249.24 

     01.050.0165-0       74,203.22 

     01.050.0165-A       69,251.85 

     01.050.0168-0       11,533.15 

     01.050.0168-A       10,763.91 

     01.050.0170-0          191.41 

     01.050.0170-A          178.64 

     01.050.0175-0       34,877.36 

     01.050.0175-A       32,550.24 

     01.050.0180-0        7,049.67 

     01.050.0180-A        6,579.27 

     01.050.0185-0       13,806.93 

     01.050.0185-A       12,885.79 

     01.050.0190-0       12,778.56 

     01.050.0190-A       11,926.03 

     01.050.0195-0       11,725.37 

     01.050.0195-A       10,943.10 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0200-0       13,317.74 

     01.050.0200-A       12,429.09 

     01.050.0205-0        8,301.21 

     01.050.0205-A        7,747.39 

     01.050.0210-0       13,204.52 

     01.050.0210-A       12,323.43 

     01.050.0215-0       11,550.29 

     01.050.0215-A       10,779.51 

     01.050.0220-0       17,243.08 

     01.050.0220-A       16,092.43 

     01.050.0222-0            1.22 

     01.050.0222-A            1.14 

     01.050.0223-0            0.93 

     01.050.0223-A            0.86 

     01.050.0224-0            0.59 

     01.050.0224-A            0.55 

     01.050.0225-0        2,057.81 

     01.050.0225-A        1,920.50 

     01.050.0226-0        2,572.27 

     01.050.0226-A        2,400.62 

     01.050.0227-0        3,858.39 

     01.050.0227-A        3,600.93 

     01.050.0230-0          188.23 

     01.050.0230-A          175.66 

     01.050.0232-0          172.37 

     01.050.0232-A          160.86 

     01.050.0235-0          164.69 

     01.050.0235-A          153.70 

     01.050.0245-0           10.50 

     01.050.0245-A            9.79 

     01.050.0250-0            8.77 

     01.050.0250-A            8.18 

     01.050.0300-0        2,207.19 

     01.050.0300-A        2,059.99 

     01.050.0315-0           31.60 

     01.050.0315-A           29.59 

     01.050.0320-0           21.06 

     01.050.0320-A           19.70 

     01.050.0322-0           16.59 

     01.050.0322-A           15.53 

     01.050.0324-0           14.17 

     01.050.0324-A           13.26 

     01.050.0325-0           13.05 

     01.050.0325-A           12.27 

     01.050.0326-0            8.63 

     01.050.0326-A            8.10 

     01.050.0327-0            6.83 

     01.050.0327-A            6.42 

     01.050.0328-0            5.36 

     01.050.0328-A            5.04 

     01.050.0350-0          151.85 

     01.050.0350-A          141.72 

     01.050.0351-0          138.73 

     01.050.0351-A          129.47 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0352-0          130.82 

     01.050.0352-A          122.09 

     01.050.0353-0          119.62 

     01.050.0353-A          111.64 

     01.050.0354-0          106.43 

     01.050.0354-A           99.33 

     01.050.0355-0           84.27 

     01.050.0355-A           78.64 

     01.050.0356-0           86.39 

     01.050.0356-A           80.63 

     01.050.0357-0           62.73 

     01.050.0357-A           58.54 

     01.050.0358-0           50.40 

     01.050.0358-A           47.04 

     01.050.0359-0           23.85 

     01.050.0359-A           22.26 

     01.050.0360-0           16.48 

     01.050.0360-A           15.38 

     01.050.0361-0           16.48 

     01.050.0361-A           15.38 

     01.050.0362-0           80.91 

     01.050.0362-A           75.51 

     01.050.0363-0           56.09 

     01.050.0363-A           52.34 

     01.050.0364-0           44.82 

     01.050.0364-A           41.83 

     01.050.0365-0            5.25 

     01.050.0365-A            4.89 

     01.050.0366-0            2.89 

     01.050.0366-A            2.69 

     01.050.0367-0            1.42 

     01.050.0367-A            1.33 

     01.050.0368-0           13.15 

     01.050.0368-A           12.28 

     01.050.0369-0            8.80 

     01.050.0369-A            8.21 

     01.050.0370-0           10.50 

     01.050.0370-A            9.79 

     01.050.0371-0            6.44 

     01.050.0371-A            6.01 

     01.050.0372-0            3.05 

     01.050.0372-A            2.85 

     01.050.0373-0            1.59 

     01.050.0373-A            1.48 

     01.050.0374-0            1.72 

     01.050.0374-A            1.61 

     01.050.0375-0            0.86 

     01.050.0375-A            0.80 

     01.050.0376-0            5.25 

     01.050.0376-A            4.89 

     01.050.0377-0            2.89 

     01.050.0377-A            2.69 

     01.050.0378-0            1.42 

     01.050.0378-A            1.33 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0379-0           13.15 

     01.050.0379-A           12.28 

     01.050.0380-0            8.80 

     01.050.0380-A            8.21 

     01.050.0381-0           10.50 

     01.050.0381-A            9.79 

     01.050.0382-0            6.44 

     01.050.0382-A            6.01 

     01.050.0383-0            3.05 

     01.050.0383-A            2.85 

     01.050.0384-0            1.59 

     01.050.0384-A            1.48 

     01.050.0385-0            1.72 

     01.050.0385-A            1.61 

     01.050.0386-0            0.86 

     01.050.0386-A            0.80 

     01.050.0387-0            2.89 

     01.050.0387-A            2.69 

     01.050.0388-0            1.42 

     01.050.0388-A            1.33 

     01.050.0389-0            4.85 

     01.050.0389-A            4.52 

     01.050.0390-0           10.50 

     01.050.0390-A            9.79 

     01.050.0391-0            5.25 

     01.050.0391-A            4.89 

     01.050.0392-0            3.05 

     01.050.0392-A            2.85 

     01.050.0393-0            1.59 

     01.050.0393-A            1.48 

     01.050.0394-0            1.72 

     01.050.0394-A            1.61 

     01.050.0395-0            0.86 

     01.050.0395-A            0.80 

     01.050.0396-0            2.89 

     01.050.0396-A            2.69 

     01.050.0397-0            1.42 

     01.050.0397-A            1.33 

     01.050.0398-0            4.85 

     01.050.0398-A            4.52 

     01.050.0399-0           10.50 

     01.050.0399-A            9.79 

     01.050.0400-0            5.25 

     01.050.0400-A            4.89 

     01.050.0401-0            3.05 

     01.050.0401-A            2.85 

     01.050.0402-0            1.59 

     01.050.0402-A            1.48 

     01.050.0403-0            1.72 

     01.050.0403-A            1.61 

     01.050.0404-0            0.86 

     01.050.0404-A            0.80 

     01.050.0423-0            2.89 

     01.050.0423-A            2.69 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0424-0            2.59 

     01.050.0424-A            2.41 

     01.050.0425-0            7.34 

     01.050.0425-A            6.85 

     01.050.0426-0            6.61 

     01.050.0426-A            6.17 

     01.050.0427-0            7.34 

     01.050.0427-A            6.85 

     01.050.0428-0            3.05 

     01.050.0428-A            2.85 

     01.050.0429-0            2.75 

     01.050.0429-A            2.57 

     01.050.0430-0            1.72 

     01.050.0430-A            1.61 

     01.050.0431-0            0.86 

     01.050.0431-A            0.80 

     01.050.0432-0            2.89 

     01.050.0432-A            2.69 

     01.050.0433-0            2.59 

     01.050.0433-A            2.41 

     01.050.0434-0            7.34 

     01.050.0434-A            6.85 

     01.050.0435-0            6.61 

     01.050.0435-A            6.17 

     01.050.0436-0            7.34 

     01.050.0436-A            6.85 

     01.050.0437-0            3.05 

     01.050.0437-A            2.85 

     01.050.0438-0            2.75 

     01.050.0438-A            2.57 

     01.050.0439-0            1.72 

     01.050.0439-A            1.61 

     01.050.0440-0            0.86 

     01.050.0440-A            0.80 

     01.050.0441-0            5.25 

     01.050.0441-A            4.89 

     01.050.0442-0            4.85 

     01.050.0442-A            4.52 

     01.050.0443-0            2.89 

     01.050.0443-A            2.69 

     01.050.0444-0            4.85 

     01.050.0444-A            4.52 

     01.050.0445-0           15.75 

     01.050.0445-A           14.69 

     01.050.0446-0           13.12 

     01.050.0446-A           12.24 

     01.050.0447-0            0.86 

     01.050.0447-A            0.80 

     01.050.0448-0            0.56 

     01.050.0448-A            0.52 

     01.050.0449-0            4.78 

     01.050.0449-A            4.46 

     01.050.0450-0            3.45 

     01.050.0450-A            3.22 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0451-0            1.72 

     01.050.0451-A            1.61 

     01.050.0452-0            5.25 

     01.050.0452-A            4.89 

     01.050.0453-0            4.85 

     01.050.0453-A            4.52 

     01.050.0454-0            2.89 

     01.050.0454-A            2.69 

     01.050.0455-0            4.85 

     01.050.0455-A            4.52 

     01.050.0456-0           15.75 

     01.050.0456-A           14.69 

     01.050.0457-0           13.12 

     01.050.0457-A           12.24 

     01.050.0458-0            0.86 

     01.050.0458-A            0.80 

     01.050.0459-0            0.56 

     01.050.0459-A            0.52 

     01.050.0460-0            4.78 

     01.050.0460-A            4.46 

     01.050.0461-0            3.45 

     01.050.0461-A            3.22 

     01.050.0462-0            1.72 

     01.050.0462-A            1.61 

     01.050.0463-0            8.80 

     01.050.0463-A            8.21 

     01.050.0464-0            5.25 

     01.050.0464-A            4.89 

     01.050.0465-0            4.85 

     01.050.0465-A            4.52 

     01.050.0466-0            8.80 

     01.050.0466-A            8.21 

     01.050.0467-0           15.75 

     01.050.0467-A           14.69 

     01.050.0468-0           13.12 

     01.050.0468-A           12.24 

     01.050.0469-0            9.60 

     01.050.0469-A            8.96 

     01.050.0470-0            6.44 

     01.050.0470-A            6.01 

     01.050.0471-0            4.88 

     01.050.0471-A            4.55 

     01.050.0472-0            0.86 

     01.050.0472-A            0.80 

     01.050.0473-0            0.56 

     01.050.0473-A            0.52 

     01.050.0474-0            5.25 

     01.050.0474-A            4.89 

     01.050.0475-0            3.45 

     01.050.0475-A            3.22 

     01.050.0476-0            2.62 

     01.050.0476-A            2.44 

     01.050.0478-0            8.80 

     01.050.0478-A            8.21 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0479-0            5.25 

     01.050.0479-A            4.89 

     01.050.0480-0            4.85 

     01.050.0480-A            4.52 

     01.050.0481-0            8.80 

     01.050.0481-A            8.21 

     01.050.0482-0           15.75 

     01.050.0482-A           14.69 

     01.050.0483-0           13.12 

     01.050.0483-A           12.24 

     01.050.0484-0            9.60 

     01.050.0484-A            8.96 

     01.050.0485-0            6.44 

     01.050.0485-A            6.01 

     01.050.0486-0            4.88 

     01.050.0486-A            4.55 

     01.050.0487-0            0.86 

     01.050.0487-A            0.80 

     01.050.0488-0            0.56 

     01.050.0488-A            0.52 

     01.050.0489-0            5.25 

     01.050.0489-A            4.89 

     01.050.0490-0            3.45 

     01.050.0490-A            3.22 

     01.050.0491-0            2.62 

     01.050.0491-A            2.44 

     01.050.0493-0           10.50 

     01.050.0493-A            9.79 

     01.050.0494-0            8.80 

     01.050.0494-A            8.21 

     01.050.0495-0            5.25 

     01.050.0495-A            4.89 

     01.050.0496-0           17.54 

     01.050.0496-A           16.37 

     01.050.0497-0           13.12 

     01.050.0497-A           12.24 

     01.050.0498-0           21.00 

     01.050.0498-A           19.59 

     01.050.0499-0           12.79 

     01.050.0499-A           11.93 

     01.050.0500-0            9.60 

     01.050.0500-A            8.96 

     01.050.0501-0            6.44 

     01.050.0501-A            6.01 

     01.050.0502-0            1.16 

     01.050.0502-A            1.08 

     01.050.0503-0            0.86 

     01.050.0503-A            0.80 

     01.050.0504-0            5.25 

     01.050.0504-A            4.89 

     01.050.0505-0            3.45 

     01.050.0505-A            3.22 

     01.050.0506-0            2.62 

     01.050.0506-A            2.44 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0508-0            8.04 

     01.050.0508-A            7.50 

     01.050.0509-0            6.67 

     01.050.0509-A            6.23 

     01.050.0510-0            4.05 

     01.050.0510-A            3.78 

     01.050.0515-0           10.50 

     01.050.0515-A            9.79 

     01.050.0516-0            8.80 

     01.050.0516-A            8.21 

     01.050.0517-0            5.25 

     01.050.0517-A            4.89 

     01.050.0518-0           17.54 

     01.050.0518-A           16.37 

     01.050.0519-0           13.12 

     01.050.0519-A           12.24 

     01.050.0520-0           21.00 

     01.050.0520-A           19.59 

     01.050.0521-0           12.79 

     01.050.0521-A           11.93 

     01.050.0522-0            9.60 

     01.050.0522-A            8.96 

     01.050.0523-0            6.44 

     01.050.0523-A            6.01 

     01.050.0524-0            1.16 

     01.050.0524-A            1.08 

     01.050.0525-0            0.86 

     01.050.0525-A            0.80 

     01.050.0526-0            5.25 

     01.050.0526-A            4.89 

     01.050.0527-0            3.45 

     01.050.0527-A            3.22 

     01.050.0528-0            2.62 

     01.050.0528-A            2.44 

     01.050.0530-0            8.04 

     01.050.0530-A            7.50 

     01.050.0531-0            6.67 

     01.050.0531-A            6.23 

     01.050.0532-0            4.05 

     01.050.0532-A            3.78 

     01.050.0537-0           55.19 

     01.050.0537-A           51.51 

     01.050.0538-0           48.44 

     01.050.0538-A           45.21 

     01.050.0539-0           41.70 

     01.050.0539-A           38.91 

     01.050.0540-0           55.19 

     01.050.0540-A           51.51 

     01.050.0541-0           48.44 

     01.050.0541-A           45.21 

     01.050.0542-0           41.70 

     01.050.0542-A           38.91 

     01.050.0543-0           55.19 

     01.050.0543-A           51.51 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0544-0           48.48 

     01.050.0544-A           45.24 

     01.050.0545-0           43.49 

     01.050.0545-A           40.59 

     01.050.0546-0           82.77 

     01.050.0546-A           77.24 

     01.050.0547-0           48.48 

     01.050.0547-A           45.24 

     01.050.0548-0           43.49 

     01.050.0548-A           40.59 

     01.050.0549-0           48.34 

     01.050.0549-A           45.12 

     01.050.0550-0           42.76 

     01.050.0550-A           39.91 

     01.050.0551-0           35.98 

     01.050.0551-A           33.58 

     01.050.0552-0           48.34 

     01.050.0552-A           45.12 

     01.050.0553-0           42.76 

     01.050.0553-A           39.91 

     01.050.0554-0           35.98 

     01.050.0554-A           33.58 

     01.050.0560-0            3.48 

     01.050.0560-A            3.25 

     01.050.0561-0            2.42 

     01.050.0561-A            2.26 

     01.050.0562-0            1.42 

     01.050.0562-A            1.33 

     01.050.0563-0            3.48 

     01.050.0563-A            3.25 

     01.050.0564-0            2.42 

     01.050.0564-A            2.26 

     01.050.0565-0            1.42 

     01.050.0565-A            1.33 

     01.050.0570-0            1.12 

     01.050.0570-A            1.05 

     01.050.0571-0            0.83 

     01.050.0571-A            0.77 

     01.050.0572-0            0.53 

     01.050.0572-A            0.49 

     01.050.0575-0            1.12 

     01.050.0575-A            1.05 

     01.050.0576-0            0.83 

     01.050.0576-A            0.77 

     01.050.0577-0            0.53 

     01.050.0577-A            0.49 

     01.050.0580-0        1,543.36 

     01.050.0580-A        1,440.37 

     01.050.0581-0        2,057.81 

     01.050.0581-A        1,920.50 

     01.050.0582-0        2,572.27 

     01.050.0582-A        2,400.62 

     01.050.0586-0        1,543.36 

     01.050.0586-A        1,440.37 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0587-0        2,057.81 

     01.050.0587-A        1,920.50 

     01.050.0588-0        2,572.27 

     01.050.0588-A        2,400.62 

     01.050.0700-0       17,839.36 

     01.050.0700-A       16,649.60 

     01.050.0701-0       26,290.88 

     01.050.0701-A       24,536.16 

     01.050.0702-0       37,558.40 

     01.050.0702-A       35,052.16 

     01.050.0703-0       25,486.56 

     01.050.0703-A       23,784.64 

     01.050.0704-0       37,558.40 

     01.050.0704-A       35,052.16 

     01.050.0705-0       53,655.36 

     01.050.0705-A       50,073.76 

     01.050.0706-0       17,839.36 

     01.050.0706-A       16,649.60 

     01.050.0707-0       26,290.88 

     01.050.0707-A       24,536.16 

     01.050.0708-0       37,558.40 

     01.050.0708-A       35,052.16 

     01.050.0710-0       11,978.56 

     01.050.0710-A       11,179.52 

     01.050.0711-0        5,607.36 

     01.050.0711-A        5,232.48 

     01.050.0712-0        8,664.48 

     01.050.0712-A        8,087.20 

     01.050.0713-0       61,702.08 

     01.050.0713-A       57,585.44 

     01.050.0714-0       25,486.56 

     01.050.0714-A       23,784.64 

     01.050.0715-0       37,558.40 

     01.050.0715-A       35,052.16 

     01.050.0716-0       53,655.36 

     01.050.0716-A       50,073.76 

     01.050.0717-0        6,957.28 

     01.050.0717-A        6,492.64 

     01.050.0718-0        7,951.68 

     01.050.0718-A        7,421.92 

     01.050.0719-0        9,938.72 

     01.050.0719-A        9,276.96 

     01.050.0720-0       11,596.64 

     01.050.0720-A       10,822.24 

     01.050.0721-0       13,252.80 

     01.050.0721-A       12,369.28 

     01.050.0722-0       16,565.12 

     01.050.0722-A       15,459.84 

     01.050.0723-0       40,986.00 

     01.050.0723-A       40,986.00 

     01.050.0724-0       72,434.56 

     01.050.0724-A       67,599.84 

     01.050.0726-0       10,449.12 

     01.050.0726-A        9,752.16 



 

        Código                      Preço 
 
 
 
 

Página 33 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0727-0       11,978.56 

     01.050.0727-A       11,179.52 

     01.050.0728-0       15,037.44 

     01.050.0728-A       14,034.24 

     01.050.0729-0       14,271.84 

     01.050.0729-A       13,319.68 

     01.050.0730-0       16,311.68 

     01.050.0730-A       15,222.24 

     01.050.0731-0       20,389.60 

     01.050.0731-A       19,029.12 

     01.050.0732-0        4,748.48 

     01.050.0732-A        4,431.68 

     01.050.0735-0       12,258.40 

     01.050.0735-A       12,258.40 

     01.050.0736-0       21,663.84 

     01.050.0736-A       20,217.12 

     01.050.0740-0       21,252.00 

     01.050.0740-A       21,252.00 

     01.050.0741-0       37,558.40 

     01.050.0741-A       35,052.16 

     01.050.0750-0       12,980.00 

     01.050.0750-A       12,980.00 

     01.050.0751-0       22,938.08 

     01.050.0751-A       21,406.88 

     01.050.0800-0           25.31 

     01.050.0800-A           23.62 

     01.050.0801-0           23.12 

     01.050.0801-A           21.57 

     01.050.0802-0           21.81 

     01.050.0802-A           20.35 

     01.050.0805-0           19.95 

     01.050.0805-A           18.61 

     01.050.0806-0           17.74 

     01.050.0806-A           16.55 

     01.050.0807-0           14.04 

     01.050.0807-A           13.10 

     01.050.0810-0           14.39 

     01.050.0810-A           13.43 

     01.050.0811-0           10.44 

     01.050.0811-A            9.75 

     01.050.0812-0            8.39 

     01.050.0812-A            7.83 

     01.050.0815-0            3.97 

     01.050.0815-A            3.71 

     01.050.0816-0            2.74 

     01.050.0816-A            2.56 

     01.050.0817-0            2.74 

     01.050.0817-A            2.56 

     01.050.0820-0           13.49 

     01.050.0820-A           12.59 

     01.050.0821-0            9.34 

     01.050.0821-A            8.72 

     01.050.0822-0            7.48 

     01.050.0822-A            6.98 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0825-0           11.03 

     01.050.0825-A           10.29 

     01.050.0826-0            9.69 

     01.050.0826-A            9.04 

     01.050.0827-0            8.33 

     01.050.0827-A            7.77 

     01.050.0830-0           11.03 

     01.050.0830-A           10.29 

     01.050.0831-0            9.69 

     01.050.0831-A            9.04 

     01.050.0832-0            8.69 

     01.050.0832-A            8.11 

     01.050.0835-0            9.65 

     01.050.0835-A            9.01 

     01.050.0836-0            8.55 

     01.050.0836-A            7.98 

     01.050.0837-0            7.19 

     01.050.0837-A            6.71 

     01.050.0840-0            1.04 

     01.050.0840-A            0.97 

     01.050.0841-0            0.56 

     01.050.0841-A            0.53 

     01.050.0842-0            0.28 

     01.050.0842-A            0.26 

     01.050.0845-0            2.62 

     01.050.0845-A            2.44 

     01.050.0846-0            1.75 

     01.050.0846-A            1.63 

     01.050.0847-0            2.09 

     01.050.0847-A            1.95 

     01.050.0850-0            1.27 

     01.050.0850-A            1.19 

     01.050.0851-0            0.61 

     01.050.0851-A            0.57 

     01.050.0852-0            0.31 

     01.050.0852-A            0.29 

     01.050.0855-0            0.34 

     01.050.0855-A            0.32 

     01.050.0856-0            0.17 

     01.050.0856-A            0.16 

     01.050.0860-0            0.56 

     01.050.0860-A            0.53 

     01.050.0861-0            0.28 

     01.050.0861-A            0.26 

     01.050.0865-0            0.96 

     01.050.0865-A            0.89 

     01.050.0870-0            1.13 

     01.050.0870-A            1.06 

     01.050.0871-0            0.56 

     01.050.0871-A            0.53 

     01.050.0875-0            0.61 

     01.050.0875-A            0.57 

     01.050.0876-0            0.31 

     01.050.0876-A            0.29 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0880-0            0.34 

     01.050.0880-A            0.32 

     01.050.0881-0            0.17 

     01.050.0881-A            0.16 

     01.050.0885-0            0.56 

     01.050.0885-A            0.53 

     01.050.0886-0            0.52 

     01.050.0886-A            0.48 

     01.050.0890-0            1.46 

     01.050.0890-A            1.36 

     01.050.0891-0            1.32 

     01.050.0891-A            1.23 

     01.050.0895-0            1.46 

     01.050.0895-A            1.36 

     01.050.0900-0            0.61 

     01.050.0900-A            0.57 

     01.050.0901-0            0.55 

     01.050.0901-A            0.51 

     01.050.0905-0            0.34 

     01.050.0905-A            0.32 

     01.050.0906-0            0.17 

     01.050.0906-A            0.16 

     01.050.0910-0            1.04 

     01.050.0910-A            0.97 

     01.050.0911-0            0.96 

     01.050.0911-A            0.89 

     01.050.0912-0            0.56 

     01.050.0912-A            0.53 

     01.050.0915-0            0.96 

     01.050.0915-A            0.89 

     01.050.0920-0            3.14 

     01.050.0920-A            2.93 

     01.050.0921-0            2.62 

     01.050.0921-A            2.44 

     01.050.0925-0            0.94 

     01.050.0925-A            0.88 

     01.050.0926-0            0.69 

     01.050.0926-A            0.64 

     01.050.0927-0            0.34 

     01.050.0927-A            0.32 

     01.050.0930-0            1.75 

     01.050.0930-A            1.63 

     01.050.0931-0            1.04 

     01.050.0931-A            0.97 

     01.050.0932-0            0.96 

     01.050.0932-A            0.89 

     01.050.0935-0            1.75 

     01.050.0935-A            1.63 

     01.050.0940-0            3.14 

     01.050.0940-A            2.93 

     01.050.0941-0            2.62 

     01.050.0941-A            2.44 

     01.050.0945-0            1.90 

     01.050.0945-A            1.78 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.0946-0            1.27 

     01.050.0946-A            1.19 

     01.050.0947-0            0.96 

     01.050.0947-A            0.89 

     01.050.0950-0            1.04 

     01.050.0950-A            0.97 

     01.050.0951-0            0.69 

     01.050.0951-A            0.64 

     01.050.0952-0            0.52 

     01.050.0952-A            0.48 

     01.050.0955-0            2.09 

     01.050.0955-A            1.95 

     01.050.0956-0            1.75 

     01.050.0956-A            1.63 

     01.050.0957-0            1.04 

     01.050.0957-A            0.97 

     01.050.0960-0            3.51 

     01.050.0960-A            3.28 

     01.050.0961-0            2.62 

     01.050.0961-A            2.44 

     01.050.0962-0            4.19 

     01.050.0962-A            3.91 

     01.050.0965-0            2.55 

     01.050.0965-A            2.38 

     01.050.0966-0            1.90 

     01.050.0966-A            1.78 

     01.050.0967-0            1.27 

     01.050.0967-A            1.19 

     01.050.0970-0            1.04 

     01.050.0970-A            0.97 

     01.050.0971-0            0.69 

     01.050.0971-A            0.64 

     01.050.0972-0            0.52 

     01.050.0972-A            0.48 

     01.050.0975-0            1.60 

     01.050.0975-A            1.50 

     01.050.0976-0            1.34 

     01.050.0976-A            1.25 

     01.050.0977-0            0.80 

     01.050.0977-A            0.75 

     01.050.0980-0            0.69 

     01.050.0980-A            0.64 

     01.050.0981-0            0.48 

     01.050.0981-A            0.45 

     01.050.0982-0            0.28 

     01.050.0982-A            0.26 

     01.050.0985-0            0.12 

     01.050.0985-A            0.11 

     01.050.0986-0            0.09 

     01.050.0986-A            0.08 

     01.050.0987-0            0.06 

     01.050.0987-A            0.05 

     01.050.1000-0          205.79 

     01.050.1000-A          192.05 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     01.050.1001-0          257.23 

     01.050.1001-A          240.05 

     01.050.1002-0          385.86 

     01.050.1002-A          360.09 

     01.050.9999-0        6,925.00 

     01.050.9999-A        6,844.00 

     02.001.0001-0           77.31 

     02.001.0001-A           74.40 

     02.001.0002-0           60.43 

     02.001.0002-A           57.51 

     02.001.0003-0           48.68 

     02.001.0003-A           45.76 

     02.002.0005-0           42.21 

     02.002.0005-A           41.07 

     02.002.0006-0           53.42 

     02.002.0006-A           51.88 

     02.002.0007-0           30.99 

     02.002.0007-A           30.26 

     02.002.0010-0           55.99 

     02.002.0010-A           54.85 

     02.002.0011-0           67.20 

     02.002.0011-A           65.66 

     02.002.0012-0           44.77 

     02.002.0012-A           44.04 

     02.003.0001-1          123.95 

     02.003.0001-B          119.94 

     02.004.0001-0          568.35 

     02.004.0001-A          538.15 

     02.004.0002-1          594.72 

     02.004.0002-B          564.54 

     02.004.0003-0          570.55 

     02.004.0003-A          540.32 

     02.004.0004-0          493.49 

     02.004.0004-A          468.43 

     02.004.0005-0          571.99 

     02.004.0005-A          547.39 

     02.004.0006-0          473.85 

     02.004.0006-A          448.77 

     02.004.0007-0          616.94 

     02.004.0007-A          584.65 

     02.004.0010-0          596.08 

     02.004.0010-A          560.93 

     02.004.0012-0        2,991.01 

     02.004.0012-A        2,890.07 

     02.004.0013-0        5,316.14 

     02.004.0013-A        5,130.30 

     02.006.0010-0          885.10 

     02.006.0010-A          885.10 

     02.006.0015-0        1,250.00 

     02.006.0015-A        1,250.00 

     02.006.0030-0        1,850.00 

     02.006.0030-A        1,850.00 

     02.006.0035-0        1,837.00 

     02.006.0035-A        1,837.00 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     02.006.0050-0        1,350.00 

     02.006.0050-A        1,350.00 

     02.010.0001-0          376.82 

     02.010.0001-A          357.03 

     02.010.0002-0          327.92 

     02.010.0002-A          308.13 

     02.011.0001-0           40.85 

     02.011.0001-A           40.08 

     02.011.0002-0           21.27 

     02.011.0002-A           20.50 

     02.011.0003-0           17.38 

     02.011.0003-A           16.22 

     02.011.0010-0            0.87 

     02.011.0010-A            0.87 

     02.011.0014-0            1.75 

     02.011.0014-A            1.75 

     02.015.0001-0        5,024.90 

     02.015.0001-A        4,937.62 

     02.016.0001-0        2,692.16 

     02.016.0001-A        2,608.11 

     02.016.0003-0       16,406.92 

     02.016.0003-A       16,047.14 

     02.016.0004-0       19,624.22 

     02.016.0004-A       19,264.44 

     02.016.0006-0       22,036.25 

     02.016.0006-A       21,676.47 

     02.016.0008-0       23,538.83 

     02.016.0008-A       23,175.36 

     02.016.0010-0       24,648.78 

     02.016.0010-A       24,285.31 

     02.020.0001-0          557.45 

     02.020.0001-A          540.07 

     02.020.0002-0          280.58 

     02.020.0002-A          273.28 

     02.020.0003-0          146.87 

     02.020.0003-A          143.93 

     02.020.0005-0            4.29 

     02.020.0005-A            4.09 

     02.020.0009-0          134.29 

     02.020.0009-A          129.95 

     02.025.0010-0       27,468.35 

     02.025.0010-A       26,077.80 

     02.025.0012-0       24,372.25 

     02.025.0012-A       22,981.70 

     02.025.0015-0       14,967.40 

     02.025.0015-A       14,098.97 

     02.025.0020-0       54,001.03 

     02.025.0020-A       51,130.55 

     02.025.0025-0       40,228.98 

     02.025.0025-A       37,930.03 

     02.025.0030-0       33,319.14 

     02.025.0030-A       31,307.43 

     02.030.0005-0          111.29 

     02.030.0005-A          106.37 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     02.030.0010-0           64.04 

     02.030.0010-A           64.04 

     02.030.0020-0           26.32 

     02.030.0020-A           26.32 

     02.030.0025-0          137.60 

     02.030.0025-A          137.60 

     02.030.0035-0           45.88 

     02.030.0035-A           45.88 

     02.030.0040-0           11.12 

     02.030.0040-A           11.12 

     02.030.0060-0           12.30 

     02.030.0060-A           11.60 

     02.050.0001-0          117.51 

     02.050.0001-A          110.50 

     03.001.0001-1           74.59 

     03.001.0001-B           69.58 

     03.001.0002-1           94.33 

     03.001.0002-B           88.00 

     03.001.0003-1          127.24 

     03.001.0003-B          118.70 

     03.001.0004-1          171.12 

     03.001.0004-B          159.63 

     03.001.0009-1          212.80 

     03.001.0009-B          198.52 

     03.001.0010-0          164.54 

     03.001.0010-A          153.49 

     03.001.0011-0          208.42 

     03.001.0011-A          194.42 

     03.001.0012-0          241.32 

     03.001.0012-A          225.12 

     03.001.0021-0          285.20 

     03.001.0021-A          266.05 

     03.001.0022-0          329.08 

     03.001.0022-A          306.99 

     03.001.0041-0          105.30 

     03.001.0041-A           98.23 

     03.001.0042-0          122.85 

     03.001.0042-A          114.61 

     03.001.0043-0          197.45 

     03.001.0043-A          184.19 

     03.001.0044-0          241.32 

     03.001.0044-A          225.12 

     03.001.0045-0          285.20 

     03.001.0045-A          266.05 

     03.001.0047-0          120.66 

     03.001.0047-A          112.56 

     03.001.0048-0          219.39 

     03.001.0048-A          204.66 

     03.001.0049-0          329.08 

     03.001.0049-A          306.99 

     03.001.0050-0          394.90 

     03.001.0050-A          368.38 

     03.001.0051-0          460.71 

     03.001.0051-A          429.78 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.001.0061-0           59.38 

     03.001.0061-A           55.40 

     03.001.0065-1          158.29 

     03.001.0065-B          147.69 

     03.001.0070-1          142.46 

     03.001.0070-B          132.92 

     03.001.0071-1           53.44 

     03.001.0071-B           49.86 

     03.001.0080-1           52.65 

     03.001.0080-B           49.11 

     03.001.0085-1           71.30 

     03.001.0085-B           66.51 

     03.001.0090-0          229.20 

     03.001.0090-A          214.25 

     03.001.0095-0           53.96 

     03.001.0095-A           50.34 

     03.001.0096-0          115.17 

     03.001.0096-A          107.44 

     03.001.0098-0           10.96 

     03.001.0098-A           10.23 

     03.001.0099-0           23.03 

     03.001.0099-A           21.48 

     03.001.0100-0           92.14 

     03.001.0100-A           85.95 

     03.001.0101-0          118.47 

     03.001.0101-A          110.51 

     03.001.0102-0          157.96 

     03.001.0102-A          147.35 

     03.001.0110-0          138.87 

     03.001.0110-A          129.55 

     03.001.0111-0          252.29 

     03.001.0111-A          235.36 

     03.002.0001-1          266.05 

     03.002.0001-B          256.48 

     03.004.0001-1          269.04 

     03.004.0001-B          251.03 

     03.004.0002-0          277.28 

     03.004.0002-A          258.71 

     03.004.0003-0          287.71 

     03.004.0003-A          268.44 

     03.004.0012-0          295.95 

     03.004.0012-A          276.13 

     03.004.0013-0          309.67 

     03.004.0013-A          288.94 

     03.004.0020-1          466.71 

     03.004.0020-B          435.46 

     03.004.0021-0          480.99 

     03.004.0021-A          448.78 

     03.004.0022-0          499.66 

     03.004.0022-A          466.19 

     03.004.0023-0          513.38 

     03.004.0023-A          479.00 

     03.004.0024-0          536.99 

     03.004.0024-A          501.03 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.004.0025-0          153.74 

     03.004.0025-A          143.44 

     03.004.0028-0          326.70 

     03.004.0028-A          304.82 

     03.004.0030-0          351.51 

     03.004.0030-A          328.00 

     03.004.0031-0          303.45 

     03.004.0031-A          283.16 

     03.005.0011-0          254.45 

     03.005.0011-A          244.42 

     03.005.0013-0          293.92 

     03.005.0013-A          283.65 

     03.005.0020-1          169.94 

     03.005.0020-B          163.34 

     03.005.0021-0          175.09 

     03.005.0021-A          168.29 

     03.005.0022-0          181.78 

     03.005.0022-A          174.72 

     03.005.0023-0          186.90 

     03.005.0023-A          179.64 

     03.005.0024-0          195.47 

     03.005.0024-A          187.89 

     03.005.0025-0          113.03 

     03.005.0025-A          111.70 

     03.005.0026-0          158.39 

     03.005.0026-A          156.98 

     03.005.0030-1          198.79 

     03.005.0030-B          191.38 

     03.005.0031-0          204.79 

     03.005.0031-A          197.15 

     03.005.0032-0          212.74 

     03.005.0032-A          204.81 

     03.005.0033-0          218.74 

     03.005.0033-A          210.58 

     03.005.0034-0          228.65 

     03.005.0034-A          220.12 

     03.005.0038-1          110.94 

     03.005.0038-B          109.53 

     03.005.0039-0           82.86 

     03.005.0039-A           81.60 

     03.005.0040-0          153.48 

     03.005.0040-A          144.29 

     03.005.0041-0          121.66 

     03.005.0041-A          114.86 

     03.005.0045-0          205.67 

     03.005.0045-A          197.13 

     03.005.0046-0          381.56 

     03.005.0046-A          367.91 

     03.008.0010-1          232.29 

     03.008.0010-B          222.83 

     03.008.0011-0          239.24 

     03.008.0011-A          229.50 

     03.008.0012-0          249.29 

     03.008.0012-A          239.14 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.008.0013-0          255.73 

     03.008.0013-A          245.33 

     03.008.0014-0          266.78 

     03.008.0014-A          255.91 

     03.008.0020-1          706.97 

     03.008.0020-B          679.87 

     03.008.0021-0          728.44 

     03.008.0021-A          700.53 

     03.008.0022-0          756.72 

     03.008.0022-A          727.72 

     03.008.0023-0          778.69 

     03.008.0023-A          748.86 

     03.008.0024-0          813.28 

     03.008.0024-A          782.11 

     03.008.0050-1          864.18 

     03.008.0050-B          832.10 

     03.008.0051-0          891.02 

     03.008.0051-A          857.96 

     03.008.0052-0          924.09 

     03.008.0052-A          889.79 

     03.008.0053-0          950.93 

     03.008.0053-A          915.64 

     03.008.0054-0          994.39 

     03.008.0054-A          957.47 

     03.008.0060-1        1,947.86 

     03.008.0060-B        1,878.15 

     03.008.0061-0        2,051.68 

     03.008.0061-A        1,979.86 

     03.008.0062-0        2,133.49 

     03.008.0062-A        2,058.88 

     03.008.0063-0        2,196.27 

     03.008.0063-A        2,119.59 

     03.008.0064-0        2,297.12 

     03.008.0064-A        2,216.93 

     03.008.0080-1          518.50 

     03.008.0080-B          499.26 

     03.008.0085-0        1,431.75 

     03.008.0085-A        1,382.95 

     03.008.0090-1          139.55 

     03.008.0090-B          133.88 

     03.008.0095-0          459.33 

     03.008.0095-A          441.72 

     03.008.0120-1          637.51 

     03.008.0120-B          614.93 

     03.008.0125-1          229.29 

     03.008.0125-B          219.59 

     03.008.0150-1          985.83 

     03.008.0150-B          955.61 

     03.009.0002-1           61.42 

     03.009.0002-B           57.30 

     03.009.0003-0           54.84 

     03.009.0003-A           51.16 

     03.009.0004-0           98.72 

     03.009.0004-A           92.09 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.009.0005-0          179.69 

     03.009.0005-A          169.09 

     03.009.0006-0          185.17 

     03.009.0006-A          174.24 

     03.009.0007-0          190.44 

     03.009.0007-A          179.19 

     03.009.0008-0          195.98 

     03.009.0008-A          184.42 

     03.009.0009-0          199.45 

     03.009.0009-A          187.68 

     03.009.0015-0          220.45 

     03.009.0015-A          207.41 

     03.009.0020-0          235.29 

     03.009.0020-A          221.42 

     03.009.0025-0          249.05 

     03.009.0025-A          234.38 

     03.009.0030-0          262.33 

     03.009.0030-A          246.87 

     03.009.0035-0          282.69 

     03.009.0035-A          266.04 

     03.009.0080-0           57.86 

     03.009.0080-A           54.15 

     03.010.0015-0           12.37 

     03.010.0015-A           12.19 

     03.010.0016-0            5.57 

     03.010.0016-A            5.50 

     03.010.0017-0            4.37 

     03.010.0017-A            4.33 

     03.010.0018-0            9.66 

     03.010.0018-A            9.43 

     03.010.0019-0            8.84 

     03.010.0019-A            8.61 

     03.010.0020-0           19.88 

     03.010.0020-A           19.70 

     03.010.0021-0           22.43 

     03.010.0021-A           22.22 

     03.010.0022-0           24.12 

     03.010.0022-A           23.91 

     03.010.0023-0           27.52 

     03.010.0023-A           27.28 

     03.010.0024-0           31.20 

     03.010.0024-A           30.93 

     03.010.0030-0           42.51 

     03.010.0030-A           42.16 

     03.010.0035-0           56.65 

     03.010.0035-A           56.21 

     03.010.0040-0           70.79 

     03.010.0040-A           70.25 

     03.010.0045-0           84.93 

     03.010.0045-A           84.29 

     03.010.0049-0           99.08 

     03.010.0049-A           98.34 

     03.010.0100-0           38.51 

     03.010.0100-A           37.37 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.010.0101-0           49.21 

     03.010.0101-A           47.73 

     03.010.0105-0           27.25 

     03.010.0105-A           26.88 

     03.010.0106-0           34.11 

     03.010.0106-A           33.55 

     03.011.0015-1           28.93 

     03.011.0015-B           27.05 

     03.012.0010-0            4.78 

     03.012.0010-A            4.76 

     03.013.0001-1           46.07 

     03.013.0001-B           42.97 

     03.013.0002-0           54.84 

     03.013.0002-A           51.16 

     03.013.0005-0           65.81 

     03.013.0005-A           61.39 

     03.013.0006-0           55.28 

     03.013.0006-A           51.57 

     03.014.0005-0           16.09 

     03.014.0005-A           15.18 

     03.014.0010-0           15.25 

     03.014.0010-A           15.03 

     03.015.0010-0          237.35 

     03.015.0010-A          233.67 

     03.015.0012-0          250.95 

     03.015.0012-A          246.36 

     03.015.0014-0          200.12 

     03.015.0014-A          196.44 

     03.015.0016-0          208.90 

     03.015.0016-A          204.63 

     03.015.0025-0          218.26 

     03.015.0025-A          214.58 

     03.015.0026-0          227.03 

     03.015.0026-A          222.76 

     03.016.0005-1           28.19 

     03.016.0005-B           27.68 

     03.016.0010-1           34.30 

     03.016.0010-B           33.68 

     03.016.0015-1           11.14 

     03.016.0015-B           10.94 

     03.016.0018-1           13.50 

     03.016.0018-B           13.25 

     03.016.0020-1           34.56 

     03.016.0020-B           33.94 

     03.016.0025-1           44.30 

     03.016.0025-B           43.50 

     03.016.0050-1           12.98 

     03.016.0050-B           12.75 

     03.016.0055-1           16.55 

     03.016.0055-B           16.25 

     03.020.0030-1           20.25 

     03.020.0030-B           19.99 

     03.020.0035-1           23.25 

     03.020.0035-B           22.96 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.020.0040-1           26.55 

     03.020.0040-B           26.19 

     03.020.0045-1           33.13 

     03.020.0045-B           32.68 

     03.020.0050-1            7.86 

     03.020.0050-B            7.76 

     03.020.0052-1            8.91 

     03.020.0052-B            8.80 

     03.020.0055-1           11.18 

     03.020.0055-B           11.04 

     03.020.0057-1           13.67 

     03.020.0057-B           13.50 

     03.020.0060-1           25.55 

     03.020.0060-B           25.14 

     03.020.0065-1           29.38 

     03.020.0065-B           28.90 

     03.020.0070-1           40.46 

     03.020.0070-B           39.80 

     03.020.0075-1           62.39 

     03.020.0075-B           61.38 

     03.020.0080-1            9.72 

     03.020.0080-B            9.56 

     03.020.0085-1           11.12 

     03.020.0085-B           10.94 

     03.020.0090-1           16.40 

     03.020.0090-B           16.13 

     03.020.0100-1           23.93 

     03.020.0100-B           23.54 

     03.020.0200-0            7.69 

     03.020.0200-A            7.53 

     03.021.0005-1            5.01 

     03.021.0005-B            4.94 

     03.022.0010-0            6.47 

     03.022.0010-A            6.34 

     03.023.0010-1          285.78 

     03.023.0010-B          283.27 

     03.025.0005-0           12.76 

     03.025.0005-A           12.64 

     03.025.0010-0           11.23 

     03.025.0010-A           11.17 

     03.025.0015-1            4.09 

     03.025.0015-B            4.07 

     03.025.0020-0            6.33 

     03.025.0020-A            6.25 

     03.025.0025-0           10.17 

     03.025.0025-A           10.07 

     03.025.0027-0           15.14 

     03.025.0027-A           14.99 

     03.025.0030-0           18.05 

     03.025.0030-A           17.94 

     03.025.0031-0           16.92 

     03.025.0031-A           16.73 

     03.025.0033-0            4.11 

     03.025.0033-A            4.06 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.025.0035-0            2.70 

     03.025.0035-A            2.68 

     03.025.0036-0            2.82 

     03.025.0036-A            2.80 

     03.025.0037-0            3.17 

     03.025.0037-A            3.14 

     03.025.0038-0            2.90 

     03.025.0038-A            2.88 

     03.025.0039-0            6.31 

     03.025.0039-A            6.29 

     03.025.0040-0            5.47 

     03.025.0040-A            5.38 

     03.026.0010-0            8.62 

     03.026.0010-A            8.57 

     03.026.0015-0            9.10 

     03.026.0015-A            9.03 

     03.026.0020-0           16.47 

     03.026.0020-A           16.39 

     03.030.0150-0            5.45 

     03.030.0150-A            5.34 

     03.030.0155-0            5.01 

     03.030.0155-A            4.94 

     03.030.0159-0            3.25 

     03.030.0159-A            3.20 

     03.036.0200-0           12.17 

     03.036.0200-A           11.94 

     03.036.0205-0           17.36 

     03.036.0205-A           17.04 

     03.036.0210-0           17.99 

     03.036.0210-A           17.66 

     03.036.0215-0           25.08 

     03.036.0215-A           24.62 

     03.040.0001-0            7.33 

     03.040.0001-A            7.29 

     03.040.0002-0            8.56 

     03.040.0002-A            8.52 

     03.040.0003-0            9.79 

     03.040.0003-A            9.74 

     03.040.0004-0           11.00 

     03.040.0004-A           10.95 

     03.040.0005-0           12.26 

     03.040.0005-A           12.19 

     03.040.0006-0           13.47 

     03.040.0006-A           13.39 

     03.040.0007-0           14.73 

     03.040.0007-A           14.65 

     03.040.0008-0           15.87 

     03.040.0008-A           15.78 

     03.040.0009-0           17.20 

     03.040.0009-A           17.11 

     03.040.0010-0           18.44 

     03.040.0010-A           18.34 

     03.040.0011-0           19.68 

     03.040.0011-A           19.58 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.040.0012-0           20.89 

     03.040.0012-A           20.78 

     03.040.0013-0           22.01 

     03.040.0013-A           21.89 

     03.040.0014-0           23.26 

     03.040.0014-A           23.13 

     03.040.0015-0           24.67 

     03.040.0015-A           24.54 

     03.040.0016-0           25.92 

     03.040.0016-A           25.78 

     03.040.0017-0           26.94 

     03.040.0017-A           26.80 

     03.040.0018-0           28.05 

     03.040.0018-A           27.90 

     03.040.0019-0           29.67 

     03.040.0019-A           29.51 

     03.040.0020-0           30.56 

     03.040.0020-A           30.39 

     03.040.0021-0           31.99 

     03.040.0021-A           31.82 

     03.040.0022-0           33.02 

     03.040.0022-A           32.85 

     03.040.0023-0           34.70 

     03.040.0023-A           34.52 

     03.040.0024-0           15.33 

     03.040.0024-A           15.27 

     03.040.0025-0           17.68 

     03.040.0025-A           17.61 

     03.040.0026-0           20.13 

     03.040.0026-A           20.06 

     03.040.0027-0           22.43 

     03.040.0027-A           22.34 

     03.040.0028-0           24.94 

     03.040.0028-A           24.85 

     03.040.0029-0           27.18 

     03.040.0029-A           27.07 

     03.040.0030-0           29.58 

     03.040.0030-A           29.46 

     03.040.0031-0           32.14 

     03.040.0031-A           32.01 

     03.040.0032-0           34.46 

     03.040.0032-A           34.32 

     03.040.0033-0           36.74 

     03.040.0033-A           36.59 

     03.040.0034-0           39.32 

     03.040.0034-A           39.17 

     03.040.0035-0           41.78 

     03.040.0035-A           41.62 

     03.040.0036-0           43.98 

     03.040.0036-A           43.81 

     03.040.0037-0           46.43 

     03.040.0037-A           46.24 

     03.040.0038-0           49.16 

     03.040.0038-A           48.97 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     03.040.0039-0           51.43 

     03.040.0039-A           51.23 

     03.040.0040-0           53.92 

     03.040.0040-A           53.71 

     03.040.0041-0           55.73 

     03.040.0041-A           55.51 

     03.040.0042-0           58.64 

     03.040.0042-A           58.41 

     03.040.0043-0           60.78 

     03.040.0043-A           60.54 

     03.040.0044-0           63.07 

     03.040.0044-A           62.83 

     03.040.0045-0           65.55 

     03.040.0045-A           65.29 

     03.040.0046-0           68.23 

     03.040.0046-A           67.96 

     04.005.0003-0            1.08 

     04.005.0003-A            1.07 

     04.005.0004-0            1.37 

     04.005.0004-A            1.36 

     04.005.0005-0            1.56 

     04.005.0005-A            1.54 

     04.005.0006-1            1.82 

     04.005.0006-B            1.81 

     04.005.0007-0            2.19 

     04.005.0007-A            2.17 

     04.005.0011-0            2.73 

     04.005.0011-A            2.70 

     04.005.0012-1            3.65 

     04.005.0012-B            3.62 

     04.005.0013-0            5.48 

     04.005.0013-A            5.43 

     04.005.0014-0           10.95 

     04.005.0014-A           10.84 

     04.005.0015-0            0.80 

     04.005.0015-A            0.79 

     04.005.0016-0            1.02 

     04.005.0016-A            1.01 

     04.005.0017-0            1.16 

     04.005.0017-A            1.15 

     04.005.0018-0            1.36 

     04.005.0018-A            1.35 

     04.005.0019-0            1.62 

     04.005.0019-A            1.61 

     04.005.0020-0            2.01 

     04.005.0020-A            2.00 

     04.005.0021-0            2.69 

     04.005.0021-A            2.67 

     04.005.0022-0            4.05 

     04.005.0022-A            4.02 

     04.005.0023-0            8.09 

     04.005.0023-A            8.02 

     04.005.0100-0            1.39 

     04.005.0100-A            1.37 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.005.0101-0            1.76 

     04.005.0101-A            1.73 

     04.005.0102-0            2.00 

     04.005.0102-A            1.96 

     04.005.0103-0            2.34 

     04.005.0103-A            2.30 

     04.005.0104-0            2.81 

     04.005.0104-A            2.76 

     04.005.0105-0            3.50 

     04.005.0105-A            3.43 

     04.005.0106-0            4.68 

     04.005.0106-A            4.60 

     04.005.0107-0            7.11 

     04.005.0107-A            6.98 

     04.005.0108-0           14.09 

     04.005.0108-A           13.83 

     04.005.0120-0            1.10 

     04.005.0120-A            1.09 

     04.005.0121-0            1.38 

     04.005.0121-A            1.37 

     04.005.0122-0            1.56 

     04.005.0122-A            1.54 

     04.005.0123-1            1.82 

     04.005.0123-B            1.81 

     04.005.0124-0            2.20 

     04.005.0124-A            2.18 

     04.005.0125-0            2.75 

     04.005.0125-A            2.72 

     04.005.0126-0            3.67 

     04.005.0126-A            3.64 

     04.005.0127-0            5.50 

     04.005.0127-A            5.45 

     04.005.0128-0           11.01 

     04.005.0128-A           10.91 

     04.005.0140-0            0.93 

     04.005.0140-A            0.92 

     04.005.0141-0            1.18 

     04.005.0141-A            1.17 

     04.005.0142-0            1.35 

     04.005.0142-A            1.34 

     04.005.0143-1            1.58 

     04.005.0143-B            1.57 

     04.005.0144-0            1.89 

     04.005.0144-A            1.88 

     04.005.0145-0            2.34 

     04.005.0145-A            2.33 

     04.005.0146-0            3.13 

     04.005.0146-A            3.11 

     04.005.0147-0            4.80 

     04.005.0147-A            4.77 

     04.005.0148-0            9.41 

     04.005.0148-A            9.35 

     04.005.0160-0            0.65 

     04.005.0160-A            0.64 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.005.0161-0            0.78 

     04.005.0161-A            0.78 

     04.005.0162-0            0.92 

     04.005.0162-A            0.91 

     04.005.0163-0            1.06 

     04.005.0163-A            1.05 

     04.005.0164-0            1.28 

     04.005.0164-A            1.27 

     04.005.0165-0            1.60 

     04.005.0165-A            1.59 

     04.005.0166-0            2.12 

     04.005.0166-A            2.10 

     04.005.0167-0            3.21 

     04.005.0167-A            3.19 

     04.005.0168-0            6.40 

     04.005.0168-A            6.35 

     04.005.0170-0            0.48 

     04.005.0170-A            0.48 

     04.005.0171-0            0.63 

     04.005.0171-A            0.62 

     04.005.0172-0            0.81 

     04.005.0172-A            0.81 

     04.005.0180-0           12.92 

     04.005.0180-A           12.51 

     04.005.0300-0           35.89 

     04.005.0300-A           35.31 

     04.005.0350-1            2.57 

     04.005.0350-B            2.56 

     04.005.0495-0           21.66 

     04.005.0495-A           21.07 

     04.005.0501-0           22.76 

     04.005.0501-A           22.14 

     04.005.0502-0           23.89 

     04.005.0502-A           23.24 

     04.005.0503-0           25.10 

     04.005.0503-A           24.41 

     04.005.0504-0           26.29 

     04.005.0504-A           25.58 

     04.005.0505-0           27.64 

     04.005.0505-A           26.88 

     04.005.0506-0           29.06 

     04.005.0506-A           28.27 

     04.005.0507-0           30.48 

     04.005.0507-A           29.65 

     04.005.0508-0           31.96 

     04.005.0508-A           31.09 

     04.006.0008-1           44.98 

     04.006.0008-B           43.13 

     04.006.0009-0           31.30 

     04.006.0009-A           29.82 

     04.006.0010-0           33.19 

     04.006.0010-A           31.71 

     04.006.0012-0           61.06 

     04.006.0012-A           58.46 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.006.0013-1           65.65 

     04.006.0013-B           62.37 

     04.006.0014-1          117.85 

     04.006.0014-B          111.95 

     04.006.0020-0          288.70 

     04.006.0020-A          274.09 

     04.007.0015-0           96.58 

     04.007.0015-A           94.69 

     04.007.0016-0          106.56 

     04.007.0016-A          104.46 

     04.007.0017-0          121.10 

     04.007.0017-A          118.71 

     04.007.0018-0          140.47 

     04.007.0018-A          137.70 

     04.007.0019-0          159.85 

     04.007.0019-A          156.69 

     04.007.0050-0          135.92 

     04.007.0050-A          130.14 

     04.008.0020-0          234.89 

     04.008.0020-A          223.09 

     04.008.0021-0          234.29 

     04.008.0021-A          221.67 

     04.009.0022-0           96.64 

     04.009.0022-A           92.44 

     04.009.0023-0          125.64 

     04.009.0023-A          120.18 

     04.010.0045-0            1.68 

     04.010.0045-A            1.66 

     04.010.0046-0            1.52 

     04.010.0046-A            1.50 

     04.010.0047-0            1.39 

     04.010.0047-A            1.37 

     04.011.0051-1           14.57 

     04.011.0051-B           14.32 

     04.011.0052-1           10.50 

     04.011.0052-B           10.35 

     04.011.0053-1            9.33 

     04.011.0053-B            9.20 

     04.011.0054-1            8.69 

     04.011.0054-B            8.58 

     04.011.0055-1            8.42 

     04.011.0055-B            8.31 

     04.011.0056-1            5.76 

     04.011.0056-B            5.69 

     04.011.0057-1            6.16 

     04.011.0057-B            6.10 

     04.011.0058-1            5.06 

     04.011.0058-B            5.01 

     04.012.0071-1           11.56 

     04.012.0071-B           11.37 

     04.012.0072-1            7.94 

     04.012.0072-B            7.83 

     04.012.0073-1            6.76 

     04.012.0073-B            6.68 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.012.0074-1            6.13 

     04.012.0074-B            6.06 

     04.012.0075-1            5.86 

     04.012.0075-B            5.80 

     04.012.0076-1            3.71 

     04.012.0076-B            3.67 

     04.012.0077-1            4.32 

     04.012.0077-B            4.30 

     04.012.0078-1            3.46 

     04.012.0078-B            3.44 

     04.013.0015-0           96.90 

     04.013.0015-A           93.47 

     04.014.0091-1           61.11 

     04.014.0091-B           57.68 

     04.014.0095-0          373.16 

     04.014.0095-A          372.27 

     04.015.0100-0            1.78 

     04.015.0100-A            1.78 

     04.015.0101-0            1.26 

     04.015.0101-A            1.26 

     04.015.0105-0            2.02 

     04.015.0105-A            2.02 

     04.015.0106-0            1.38 

     04.015.0106-A            1.38 

     04.015.0110-0            2.29 

     04.015.0110-A            2.29 

     04.015.0111-0            1.51 

     04.015.0111-A            1.51 

     04.018.0010-0            0.70 

     04.018.0010-A            0.68 

     04.018.0012-0           48.95 

     04.018.0012-A           47.74 

     04.018.0015-0            1.55 

     04.018.0015-A            1.53 

     04.018.0020-1            1.03 

     04.018.0020-B            1.02 

     04.018.0025-0            0.62 

     04.018.0025-A            0.61 

     04.018.0030-0            0.89 

     04.018.0030-A            0.88 

     04.020.0122-0            0.21 

     04.020.0122-A            0.20 

     04.020.0126-0            1.04 

     04.020.0126-A            1.03 

     04.020.0136-0            5.13 

     04.020.0136-A            5.08 

     04.021.0010-0            1.07 

     04.021.0010-A            1.03 

     04.021.0015-0           20.71 

     04.021.0015-A           19.85 

     04.021.0025-0          205.72 

     04.021.0025-A          197.87 

     04.025.0200-0       20,636.37 

     04.025.0200-A       20,116.22 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     04.025.0205-0       30,675.29 

     04.025.0205-A       29,913.56 

     04.025.0210-0       38,691.06 

     04.025.0210-A       37,673.33 

     04.025.0215-0       47,373.91 

     04.025.0215-A       45,920.08 

     05.001.0001-0          299.69 

     05.001.0001-A          279.58 

     05.001.0002-1          414.94 

     05.001.0002-B          387.10 

     05.001.0005-0          174.05 

     05.001.0005-A          162.37 

     05.001.0006-0           87.75 

     05.001.0006-A           81.86 

     05.001.0007-0           10.96 

     05.001.0007-A           10.23 

     05.001.0008-0           32.90 

     05.001.0008-A           30.69 

     05.001.0009-0           26.32 

     05.001.0009-A           24.55 

     05.001.0010-0           20.58 

     05.001.0010-A           19.20 

     05.001.0011-0           14.61 

     05.001.0011-A           13.63 

     05.001.0012-0           59.23 

     05.001.0012-A           55.25 

     05.001.0013-0           29.83 

     05.001.0013-A           27.83 

     05.001.0014-0           10.96 

     05.001.0014-A           10.23 

     05.001.0015-0           21.42 

     05.001.0015-A           19.99 

     05.001.0016-0           15.35 

     05.001.0016-A           14.32 

     05.001.0017-0           28.52 

     05.001.0017-A           26.60 

     05.001.0018-0           29.83 

     05.001.0018-A           27.83 

     05.001.0019-0           81.17 

     05.001.0019-A           75.72 

     05.001.0020-0           13.39 

     05.001.0020-A           12.49 

     05.001.0021-0           32.90 

     05.001.0021-A           30.69 

     05.001.0022-0           32.90 

     05.001.0022-A           30.69 

     05.001.0023-0          112.38 

     05.001.0023-A          104.84 

     05.001.0024-0          137.35 

     05.001.0024-A          128.14 

     05.001.0025-0          218.48 

     05.001.0025-A          203.84 

     05.001.0027-0          510.30 

     05.001.0027-A          476.12 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0031-0           32.90 

     05.001.0031-A           30.69 

     05.001.0033-0          415.69 

     05.001.0033-A          387.84 

     05.001.0035-0            9.65 

     05.001.0035-A            9.00 

     05.001.0039-0           17.55 

     05.001.0039-A           16.37 

     05.001.0040-0           10.45 

     05.001.0040-A            9.75 

     05.001.0041-0           19.08 

     05.001.0041-A           17.80 

     05.001.0042-0           13.38 

     05.001.0042-A           12.49 

     05.001.0043-0           23.01 

     05.001.0043-A           21.46 

     05.001.0044-0           17.81 

     05.001.0044-A           16.62 

     05.001.0045-0           15.81 

     05.001.0045-A           14.75 

     05.001.0046-0           11.08 

     05.001.0046-A           10.33 

     05.001.0047-0           17.09 

     05.001.0047-A           15.95 

     05.001.0048-0           14.40 

     05.001.0048-A           13.43 

     05.001.0049-0           39.21 

     05.001.0049-A           36.59 

     05.001.0050-0           44.53 

     05.001.0050-A           41.55 

     05.001.0051-0           89.07 

     05.001.0051-A           83.10 

     05.001.0052-0           40.82 

     05.001.0052-A           38.09 

     05.001.0055-0           15.35 

     05.001.0055-A           14.32 

     05.001.0056-0        4,322.54 

     05.001.0056-A        4,033.07 

     05.001.0057-0          129.68 

     05.001.0057-A          121.00 

     05.001.0058-0          216.49 

     05.001.0058-A          201.99 

     05.001.0059-0           23.03 

     05.001.0059-A           21.48 

     05.001.0060-0           12.06 

     05.001.0060-A           11.25 

     05.001.0061-0           26.32 

     05.001.0061-A           24.55 

     05.001.0062-0            7.67 

     05.001.0062-A            7.16 

     05.001.0063-0           27.42 

     05.001.0063-A           25.58 

     05.001.0064-0           46.07 

     05.001.0064-A           42.97 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0065-0            9.87 

     05.001.0065-A            9.20 

     05.001.0066-0           29.61 

     05.001.0066-A           27.62 

     05.001.0067-0           21.93 

     05.001.0067-A           20.46 

     05.001.0068-0           43.87 

     05.001.0068-A           40.93 

     05.001.0069-0           19.74 

     05.001.0069-A           18.41 

     05.001.0070-0            7.67 

     05.001.0070-A            7.16 

     05.001.0071-0           75.88 

     05.001.0071-A           70.81 

     05.001.0072-0            4.38 

     05.001.0072-A            4.09 

     05.001.0073-0            7.67 

     05.001.0073-A            7.16 

     05.001.0074-0            6.58 

     05.001.0074-A            6.13 

     05.001.0075-0           15.35 

     05.001.0075-A           14.32 

     05.001.0076-0           10.96 

     05.001.0076-A           10.23 

     05.001.0077-0           74.23 

     05.001.0077-A           69.25 

     05.001.0078-0            2.74 

     05.001.0078-A            2.55 

     05.001.0079-0            8.22 

     05.001.0079-A            7.67 

     05.001.0080-0           17.55 

     05.001.0080-A           16.37 

     05.001.0081-0            1.53 

     05.001.0081-A            1.43 

     05.001.0082-0           15.35 

     05.001.0082-A           14.32 

     05.001.0083-0           10.96 

     05.001.0083-A           10.23 

     05.001.0084-0           12.06 

     05.001.0084-A           11.25 

     05.001.0085-0           50.45 

     05.001.0085-A           47.07 

     05.001.0086-0           32.90 

     05.001.0086-A           30.69 

     05.001.0087-0            4.38 

     05.001.0087-A            4.09 

     05.001.0088-0           12.06 

     05.001.0088-A           11.25 

     05.001.0089-0           12.06 

     05.001.0089-A           11.25 

     05.001.0090-0            9.87 

     05.001.0090-A            9.20 

     05.001.0095-0            2.19 

     05.001.0095-A            2.04 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0097-0           32.76 

     05.001.0097-A           30.57 

     05.001.0098-0           53.55 

     05.001.0098-A           49.98 

     05.001.0100-0           46.22 

     05.001.0100-A           43.12 

     05.001.0101-0           41.66 

     05.001.0101-A           38.87 

     05.001.0105-0           47.73 

     05.001.0105-A           44.54 

     05.001.0106-0           51.88 

     05.001.0106-A           48.41 

     05.001.0123-0           27.64 

     05.001.0123-A           25.78 

     05.001.0124-0            0.37 

     05.001.0124-A            0.35 

     05.001.0125-0           55.95 

     05.001.0125-A           52.20 

     05.001.0126-0          112.43 

     05.001.0126-A          104.90 

     05.001.0127-0          274.53 

     05.001.0127-A          256.15 

     05.001.0128-0          132.39 

     05.001.0128-A          124.08 

     05.001.0130-0           15.68 

     05.001.0130-A           14.63 

     05.001.0131-0           13.07 

     05.001.0131-A           12.19 

     05.001.0132-0            3.29 

     05.001.0132-A            3.06 

     05.001.0133-0           38.22 

     05.001.0133-A           35.67 

     05.001.0134-0           31.04 

     05.001.0134-A           28.96 

     05.001.0135-0           32.90 

     05.001.0135-A           30.69 

     05.001.0136-0           14.26 

     05.001.0136-A           13.30 

     05.001.0137-0           19.74 

     05.001.0137-A           18.41 

     05.001.0138-0            7.58 

     05.001.0138-A            7.08 

     05.001.0141-0           28.52 

     05.001.0141-A           26.60 

     05.001.0142-0           24.13 

     05.001.0142-A           22.51 

     05.001.0143-0           10.96 

     05.001.0143-A           10.23 

     05.001.0144-0            7.58 

     05.001.0144-A            7.08 

     05.001.0145-0           26.14 

     05.001.0145-A           24.39 

     05.001.0146-0           52.29 

     05.001.0146-A           48.79 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0147-0           21.93 

     05.001.0147-A           20.46 

     05.001.0148-0            7.23 

     05.001.0148-A            6.75 

     05.001.0149-0            8.77 

     05.001.0149-A            8.18 

     05.001.0155-0          445.39 

     05.001.0155-A          415.54 

     05.001.0158-0          219.39 

     05.001.0158-A          204.66 

     05.001.0160-0            2.91 

     05.001.0160-A            2.72 

     05.001.0162-0           87.75 

     05.001.0162-A           81.86 

     05.001.0163-0           81.91 

     05.001.0163-A           76.44 

     05.001.0164-0           44.44 

     05.001.0164-A           41.47 

     05.001.0168-0            7.89 

     05.001.0168-A            7.36 

     05.001.0169-0          136.31 

     05.001.0169-A          129.18 

     05.001.0170-0           25.22 

     05.001.0170-A           23.53 

     05.001.0171-0           30.71 

     05.001.0171-A           28.65 

     05.001.0172-0           36.19 

     05.001.0172-A           33.76 

     05.001.0173-0           51.55 

     05.001.0173-A           48.09 

     05.001.0177-0           63.62 

     05.001.0177-A           59.35 

     05.001.0178-0           81.17 

     05.001.0178-A           75.72 

     05.001.0179-0          106.40 

     05.001.0179-A           99.26 

     05.001.0182-0            1.20 

     05.001.0182-A            1.12 

     05.001.0183-0            0.87 

     05.001.0183-A            0.81 

     05.001.0185-0            1.97 

     05.001.0185-A            1.84 

     05.001.0186-0            1.31 

     05.001.0186-A            1.22 

     05.001.0187-0           30.27 

     05.001.0187-A           28.24 

     05.001.0188-0            0.32 

     05.001.0188-A            0.30 

     05.001.0189-0            0.21 

     05.001.0189-A            0.20 

     05.001.0195-0           32.90 

     05.001.0195-A           30.69 

     05.001.0196-0           25.22 

     05.001.0196-A           23.53 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0205-0            1.46 

     05.001.0205-A            1.37 

     05.001.0206-0            1.09 

     05.001.0206-A            1.02 

     05.001.0250-0           43.87 

     05.001.0250-A           40.93 

     05.001.0300-0          207.48 

     05.001.0300-A          201.79 

     05.001.0301-0          172.18 

     05.001.0301-A          167.24 

     05.001.0305-0          131.63 

     05.001.0305-A          122.79 

     05.001.0310-0           53.82 

     05.001.0310-A           50.20 

     05.001.0315-0           86.73 

     05.001.0315-A           80.90 

     05.001.0320-0          219.39 

     05.001.0320-A          204.66 

     05.001.0325-0            3.29 

     05.001.0325-A            3.06 

     05.001.0350-0           15.50 

     05.001.0350-A           14.46 

     05.001.0360-0            7.66 

     05.001.0360-A            7.15 

     05.001.0365-0           10.22 

     05.001.0365-A            9.53 

     05.001.0366-0            7.15 

     05.001.0366-A            6.67 

     05.001.0370-0           14.31 

     05.001.0370-A           13.35 

     05.001.0375-0            4.29 

     05.001.0375-A            4.00 

     05.001.0380-0            6.39 

     05.001.0380-A            5.96 

     05.001.0385-0            8.94 

     05.001.0385-A            8.34 

     05.001.0386-0            7.66 

     05.001.0386-A            7.15 

     05.001.0387-0            7.66 

     05.001.0387-A            7.15 

     05.001.0388-0           17.38 

     05.001.0388-A           16.21 

     05.001.0389-0           15.33 

     05.001.0389-A           14.30 

     05.001.0391-0           14.31 

     05.001.0391-A           13.35 

     05.001.0392-0           10.22 

     05.001.0392-A            9.53 

     05.001.0393-0            7.15 

     05.001.0393-A            6.67 

     05.001.0400-0            2.41 

     05.001.0400-A            2.25 

     05.001.0402-0           31.81 

     05.001.0402-A           29.67 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0405-0           87.75 

     05.001.0405-A           81.86 

     05.001.0410-0            8.94 

     05.001.0410-A            8.34 

     05.001.0415-0            9.71 

     05.001.0415-A            9.06 

     05.001.0450-0          401.10 

     05.001.0450-A          374.46 

     05.001.0455-0          601.65 

     05.001.0455-A          561.69 

     05.001.0460-0          874.14 

     05.001.0460-A          816.09 

     05.001.0465-0        1,203.30 

     05.001.0465-A        1,123.38 

     05.001.0600-0           30.35 

     05.001.0600-A           28.32 

     05.001.0601-0           75.30 

     05.001.0601-A           70.27 

     05.001.0602-0          376.53 

     05.001.0602-A          351.35 

     05.001.0603-0          125.51 

     05.001.0603-A          117.11 

     05.001.0605-0          125.51 

     05.001.0605-A          117.11 

     05.001.0606-0          251.02 

     05.001.0606-A          234.23 

     05.001.0607-0           14.25 

     05.001.0607-A           13.41 

     05.001.0608-0           14.88 

     05.001.0608-A           14.01 

     05.001.0609-0           15.83 

     05.001.0609-A           14.88 

     05.001.0612-0           21.40 

     05.001.0612-A           20.21 

     05.001.0613-0           48.16 

     05.001.0613-A           45.77 

     05.001.0615-0           43.87 

     05.001.0615-A           40.93 

     05.001.0616-0           98.72 

     05.001.0616-A           92.09 

     05.001.0618-0            2.15 

     05.001.0618-A            2.12 

     05.001.0620-0           15.17 

     05.001.0620-A           14.16 

     05.001.0621-0           30.35 

     05.001.0621-A           28.32 

     05.001.0622-0           60.70 

     05.001.0622-A           56.65 

     05.001.0623-0          136.59 

     05.001.0623-A          127.46 

     05.001.0680-0           10.62 

     05.001.0680-A            9.91 

     05.001.0690-0           18.21 

     05.001.0690-A           16.99 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.001.0700-0           29.61 

     05.001.0700-A           27.62 

     05.001.0750-0           32.90 

     05.001.0750-A           30.69 

     05.001.0755-0            8.31 

     05.001.0755-A            7.75 

     05.001.0758-0            3.11 

     05.001.0758-A            2.90 

     05.001.0800-0           73.67 

     05.001.0800-A           68.75 

     05.001.0802-0           75.51 

     05.001.0802-A           70.46 

     05.001.0805-0           86.56 

     05.001.0805-A           80.78 

     05.001.0810-0           90.25 

     05.001.0810-A           84.21 

     05.001.0815-0          112.35 

     05.001.0815-A          104.84 

     05.001.0820-0           45.13 

     05.001.0820-A           42.97 

     05.001.0825-0           47.56 

     05.001.0825-A           45.40 

     05.001.0840-0           44.49 

     05.001.0840-A           42.34 

     05.001.0845-0           47.56 

     05.001.0845-A           45.40 

     05.001.0850-0           15.26 

     05.001.0850-A           14.71 

     05.001.0876-0           27.40 

     05.001.0876-A           25.57 

     05.001.0900-0            1.20 

     05.001.0900-A            1.12 

     05.001.0950-0           16.38 

     05.001.0950-A           15.28 

     05.001.0955-0           26.23 

     05.001.0955-A           24.47 

     05.001.0960-0           32.80 

     05.001.0960-A           30.61 

     05.002.0001-0          207.86 

     05.002.0001-A          199.72 

     05.002.0002-0          353.37 

     05.002.0002-A          339.53 

     05.002.0003-1          478.77 

     05.002.0003-B          460.21 

     05.002.0004-0          813.91 

     05.002.0004-A          782.36 

     05.002.0005-1           30.85 

     05.002.0005-B           29.69 

     05.002.0006-1           45.33 

     05.002.0006-B           43.59 

     05.002.0007-0           36.25 

     05.002.0007-A           34.89 

     05.002.0008-0           53.26 

     05.002.0008-A           51.22 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.002.0009-1           32.39 

     05.002.0009-B           31.12 

     05.002.0010-1           40.54 

     05.002.0010-B           38.95 

     05.002.0011-0           56.68 

     05.002.0011-A           54.46 

     05.002.0012-0           70.94 

     05.002.0012-A           68.16 

     05.002.0013-0        1,090.33 

     05.002.0013-A        1,047.05 

     05.002.0014-0           15.25 

     05.002.0014-A           14.67 

     05.002.0015-0          156.81 

     05.002.0015-A          150.66 

     05.002.0016-0          138.57 

     05.002.0016-A          133.14 

     05.002.0018-0           16.10 

     05.002.0018-A           15.49 

     05.002.0019-0           19.33 

     05.002.0019-A           18.59 

     05.002.0030-0           57.99 

     05.002.0030-A           57.48 

     05.002.0031-0           50.95 

     05.002.0031-A           48.75 

     05.002.0050-0           20.46 

     05.002.0050-A           19.67 

     05.002.0055-0           72.87 

     05.002.0055-A           69.04 

     05.002.0060-0           80.74 

     05.002.0060-A           77.44 

     05.002.0061-0          494.59 

     05.002.0061-A          475.81 

     05.002.0062-0           71.34 

     05.002.0062-A           69.79 

     05.002.0063-0           68.03 

     05.002.0063-A           67.10 

     05.002.0065-0            3.27 

     05.002.0065-A            3.11 

     05.002.0070-0          887.08 

     05.002.0070-A          875.92 

     05.002.0075-0          849.48 

     05.002.0075-A          833.21 

     05.002.0081-0           92.02 

     05.002.0081-A           89.67 

     05.002.0082-0           99.21 

     05.002.0082-A           96.44 

     05.002.0083-0          100.72 

     05.002.0083-A           97.90 

     05.002.0084-0          107.27 

     05.002.0084-A          104.02 

     05.002.0085-0          111.76 

     05.002.0085-A          108.28 

     05.002.0086-0          114.95 

     05.002.0086-A          111.40 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.002.0087-0          122.50 

     05.002.0087-A          118.48 

     05.002.0088-0          131.69 

     05.002.0088-A          127.32 

     05.002.0089-0          148.31 

     05.002.0089-A          143.27 

     05.002.0090-0          161.18 

     05.002.0090-A          155.70 

     05.002.0091-0          176.21 

     05.002.0091-A          170.04 

     05.002.0092-0          234.50 

     05.002.0092-A          227.35 

     05.002.0093-0          341.80 

     05.002.0093-A          332.12 

     05.002.0100-0          337.25 

     05.002.0100-A          323.38 

     05.002.0101-0          345.79 

     05.002.0101-A          331.92 

     05.002.0102-0          500.42 

     05.002.0102-A          478.19 

     05.002.0105-0          689.55 

     05.002.0105-A          672.28 

     05.002.0106-0          717.72 

     05.002.0106-A          699.14 

     05.003.0010-1           98.72 

     05.003.0010-B           92.09 

     05.003.0011-0          194.00 

     05.003.0011-A          184.91 

     05.003.0015-1           95.27 

     05.003.0015-B           92.82 

     05.003.0016-1          137.45 

     05.003.0016-B          134.14 

     05.003.0017-1          179.70 

     05.003.0017-B          175.61 

     05.003.0020-0          226.91 

     05.003.0020-A          215.61 

     05.003.0021-0          269.08 

     05.003.0021-A          256.94 

     05.003.0022-0          311.34 

     05.003.0022-A          298.41 

     05.003.0090-0          819.26 

     05.003.0090-A          768.20 

     05.003.0091-0          861.44 

     05.003.0091-A          809.52 

     05.003.0092-0          903.69 

     05.003.0092-A          850.99 

     05.004.0010-0            9.76 

     05.004.0010-A            9.57 

     05.004.0025-0           48.99 

     05.004.0025-A           45.70 

     05.004.0026-0          137.17 

     05.004.0026-A          127.96 

     05.004.0027-0           76.42 

     05.004.0027-A           71.29 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.004.0028-0           39.19 

     05.004.0028-A           36.56 

     05.004.0030-0           29.28 

     05.004.0030-A           28.83 

     05.004.0035-0        1,923.54 

     05.004.0035-A        1,802.42 

     05.004.0040-0           11.42 

     05.004.0040-A           10.89 

     05.004.0045-0           47.93 

     05.004.0045-A           46.43 

     05.004.0050-0           37.13 

     05.004.0050-A           35.16 

     05.004.0055-0          490.93 

     05.004.0055-A          466.86 

     05.004.0060-0          124.89 

     05.004.0060-A          123.76 

     05.004.0065-0            5.48 

     05.004.0065-A            5.11 

     05.004.0070-0            4.29 

     05.004.0070-A            4.04 

     05.004.0080-0           58.39 

     05.004.0080-A           57.90 

     05.004.0081-0           38.86 

     05.004.0081-A           38.37 

     05.004.0083-0           76.71 

     05.004.0083-A           76.10 

     05.004.0084-0           50.67 

     05.004.0084-A           50.06 

     05.004.0085-0          110.15 

     05.004.0085-A          108.70 

     05.004.0086-0           84.11 

     05.004.0086-A           82.66 

     05.004.0090-0          468.97 

     05.004.0090-A          444.99 

     05.005.0001-1           38.32 

     05.005.0001-B           36.74 

     05.005.0002-0           32.61 

     05.005.0002-A           31.04 

     05.005.0003-1           73.78 

     05.005.0003-B           71.85 

     05.005.0004-0           88.98 

     05.005.0004-A           85.22 

     05.005.0005-1           15.93 

     05.005.0005-B           15.56 

     05.005.0006-1           26.26 

     05.005.0006-B           25.90 

     05.005.0007-0           20.51 

     05.005.0007-A           20.11 

     05.005.0012-1            5.10 

     05.005.0012-B            5.10 

     05.005.0013-0            2.55 

     05.005.0013-A            2.55 

     05.005.0014-0            1.69 

     05.005.0014-A            1.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.005.0015-0            1.27 

     05.005.0015-A            1.27 

     05.005.0018-0          111.83 

     05.005.0018-A          107.21 

     05.005.0019-0          180.86 

     05.005.0019-A          171.62 

     05.005.0020-0          740.56 

     05.005.0020-A          712.54 

     05.005.0025-0          181.31 

     05.005.0025-A          178.40 

     05.005.0030-0           98.15 

     05.005.0030-A           95.24 

     05.005.0035-0           84.41 

     05.005.0035-A           81.50 

     05.005.0040-0           77.60 

     05.005.0040-A           74.69 

     05.005.0046-0            8.01 

     05.005.0046-A            7.72 

     05.005.0048-0            6.78 

     05.005.0048-A            6.49 

     05.005.0050-0           28.08 

     05.005.0050-A           26.99 

     05.005.0051-0           22.39 

     05.005.0051-A           21.29 

     05.005.0053-0          195.91 

     05.005.0053-A          191.48 

     05.005.0054-0           17.50 

     05.005.0054-A           17.21 

     05.005.0055-0          221.70 

     05.005.0055-A          212.41 

     05.005.0060-0            2.45 

     05.005.0060-A            2.45 

     05.005.0062-0            5.56 

     05.005.0062-A            5.27 

     05.005.0064-0           21.16 

     05.005.0064-A           20.07 

     05.006.0001-1           38.90 

     05.006.0001-B           38.90 

     05.006.0002-1           33.64 

     05.006.0002-B           33.64 

     05.006.0004-0       21,029.18 

     05.006.0004-A       20,628.55 

     05.006.0010-0          155.24 

     05.006.0010-A          155.24 

     05.006.0015-0          172.92 

     05.006.0015-A          172.92 

     05.007.0005-0          613.10 

     05.007.0005-A          613.10 

     05.007.0006-0        1,813.10 

     05.007.0006-A        1,813.10 

     05.007.0007-0          135.00 

     05.007.0007-A          135.00 

     05.007.0015-0          412.06 

     05.007.0015-A          412.06 



 

        Código                      Preço 
 
 
 
 

Página 65 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.008.0001-0            8.77 

     05.008.0001-A            8.18 

     05.008.0002-0           41.75 

     05.008.0002-A           38.95 

     05.008.0003-0        4,036.09 

     05.008.0003-A        3,765.80 

     05.008.0004-0          125.27 

     05.008.0004-A          116.87 

     05.008.0006-0            3.52 

     05.008.0006-A            3.29 

     05.008.0007-0            1.56 

     05.008.0007-A            1.46 

     05.008.0008-1            0.72 

     05.008.0008-B            0.67 

     05.008.0009-0            0.21 

     05.008.0009-A            0.20 

     05.008.0010-0       63,990.99 

     05.008.0010-A       60,793.47 

     05.008.0012-0      326,918.89 

     05.008.0012-A      312,042.92 

     05.008.0013-0        5,235.72 

     05.008.0013-A        4,885.14 

     05.008.0015-0           72.11 

     05.008.0015-A           67.28 

     05.009.0002-0           93.96 

     05.009.0002-A           93.37 

     05.009.0003-0          139.73 

     05.009.0003-A          138.56 

     05.009.0004-0          341.97 

     05.009.0004-A          340.24 

     05.009.0010-0          616.97 

     05.009.0010-A          616.97 

     05.009.0015-0          555.27 

     05.009.0015-A          555.27 

     05.010.0001-0            0.93 

     05.010.0001-A            0.90 

     05.010.0005-0            7.20 

     05.010.0005-A            6.87 

     05.010.0006-0            5.03 

     05.010.0006-A            4.70 

     05.010.0020-0            4.58 

     05.010.0020-A            4.58 

     05.010.0021-0            0.26 

     05.010.0021-A            0.26 

     05.011.0001-0          126.17 

     05.011.0001-A          122.97 

     05.011.0002-0           56.09 

     05.011.0002-A           54.48 

     05.011.0006-0          154.21 

     05.011.0006-A          149.89 

     05.012.0001-0          518.39 

     05.012.0001-A          518.39 

     05.012.0005-0          531.89 

     05.012.0005-A          531.89 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.013.0001-0           48.03 

     05.013.0001-A           45.82 

     05.013.0002-0           94.36 

     05.013.0002-A           90.27 

     05.013.0003-0            7.45 

     05.013.0003-A            6.95 

     05.014.0001-0        1,264.80 

     05.014.0001-A        1,264.80 

     05.014.0005-0        1,542.20 

     05.014.0005-A        1,542.20 

     05.014.0009-0        1,850.00 

     05.014.0009-A        1,850.00 

     05.014.0015-0        2,260.00 

     05.014.0015-A        2,260.00 

     05.014.0020-0        2,680.00 

     05.014.0020-A        2,680.00 

     05.014.0023-0        3,450.00 

     05.014.0023-A        3,450.00 

     05.014.0025-0        4,109.70 

     05.014.0025-A        4,109.70 

     05.015.0030-0      183,164.14 

     05.015.0030-A      182,765.20 

     05.015.0031-0      170,422.49 

     05.015.0031-A      170,025.27 

     05.015.0032-0      167,054.37 

     05.015.0032-A      166,657.88 

     05.015.0033-0      144,387.22 

     05.015.0033-A      143,991.65 

     05.015.0034-0      139,123.08 

     05.015.0034-A      138,728.42 

     05.015.0040-0       83,580.20 

     05.015.0040-A       83,255.44 

     05.015.0041-0       71,900.98 

     05.015.0041-A       71,637.31 

     05.015.0045-0      127,360.20 

     05.015.0045-A      127,035.44 

     05.015.0046-0      104,924.98 

     05.015.0046-A      104,661.31 

     05.015.0050-0          534.61 

     05.015.0050-A          527.69 

     05.015.0055-0          552.94 

     05.015.0055-A          546.03 

     05.015.0060-0          555.90 

     05.015.0060-A          548.98 

     05.015.0065-0          684.21 

     05.015.0065-A          675.52 

     05.015.0070-0          702.55 

     05.015.0070-A          693.86 

     05.015.0075-0          705.50 

     05.015.0075-A          696.81 

     05.020.0005-0           84.02 

     05.020.0005-A           83.36 

     05.020.0007-0          124.46 

     05.020.0007-A          123.14 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.020.0010-0           54.40 

     05.020.0010-A           53.74 

     05.020.0012-0           80.14 

     05.020.0012-A           78.82 

     05.020.0013-0          121.35 

     05.020.0013-A          119.70 

     05.020.0014-0          131.13 

     05.020.0014-A          129.14 

     05.020.0015-1           23.68 

     05.020.0015-B           23.58 

     05.020.0020-0           34.52 

     05.020.0020-A           34.12 

     05.020.0025-0           51.84 

     05.020.0025-A           51.01 

     05.020.0030-0           69.62 

     05.020.0030-A           68.30 

     05.021.0030-0           32.11 

     05.021.0030-A           31.95 

     05.021.0050-0           28.02 

     05.021.0050-A           27.85 

     05.021.0055-0           27.75 

     05.021.0055-A           27.58 

     05.021.0060-0           29.81 

     05.021.0060-A           29.64 

     05.021.0065-0           38.38 

     05.021.0065-A           38.21 

     05.021.0070-0           40.34 

     05.021.0070-A           40.17 

     05.021.0075-0           39.41 

     05.021.0075-A           39.24 

     05.021.0090-0           15.29 

     05.021.0090-A           15.12 

     05.021.0095-0           15.29 

     05.021.0095-A           15.12 

     05.021.0100-0           89.78 

     05.021.0100-A           89.41 

     05.021.0110-0            4.22 

     05.021.0110-A            4.11 

     05.021.0112-0            7.28 

     05.021.0112-A            7.17 

     05.021.0150-0            6.63 

     05.021.0150-A            6.51 

     05.022.0015-0           10.33 

     05.022.0015-A           10.23 

     05.022.0016-0           10.42 

     05.022.0016-A           10.31 

     05.022.0018-0            7.84 

     05.022.0018-A            7.77 

     05.022.0020-0            7.91 

     05.022.0020-A            7.83 

     05.022.0030-0           14.91 

     05.022.0030-A           14.79 

     05.022.0031-0           15.63 

     05.022.0031-A           15.47 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.022.0033-0           11.76 

     05.022.0033-A           11.65 

     05.022.0035-0           11.86 

     05.022.0035-A           11.74 

     05.025.0025-1          132.73 

     05.025.0025-B          127.90 

     05.025.0026-0          126.09 

     05.025.0026-A          121.50 

     05.025.0027-1          165.91 

     05.025.0027-B          159.87 

     05.025.0028-0          157.62 

     05.025.0028-A          151.88 

     05.025.0029-1          223.50 

     05.025.0029-B          215.44 

     05.025.0030-0          212.32 

     05.025.0030-A          204.67 

     05.025.0031-1          378.38 

     05.025.0031-B          364.29 

     05.025.0032-0          359.46 

     05.025.0032-A          346.07 

     05.025.0033-1          504.48 

     05.025.0033-B          485.69 

     05.025.0034-0          479.26 

     05.025.0034-A          461.41 

     05.025.0035-1          655.98 

     05.025.0035-B          631.55 

     05.025.0036-0          623.18 

     05.025.0036-A          599.97 

     05.025.0041-1           45.41 

     05.025.0041-B           44.16 

     05.025.0042-0           52.22 

     05.025.0042-A           50.79 

     05.025.0043-1           60.74 

     05.025.0043-B           59.14 

     05.025.0044-0           69.85 

     05.025.0044-A           68.02 

     05.025.0045-1           97.63 

     05.025.0045-B           94.55 

     05.025.0046-0          112.28 

     05.025.0046-A          108.73 

     05.025.0047-1          182.52 

     05.025.0047-B          176.05 

     05.025.0048-0          209.89 

     05.025.0048-A          202.45 

     05.025.0049-0            8.67 

     05.025.0049-A            8.43 

     05.025.0050-0            9.56 

     05.025.0050-A            9.30 

     05.025.0051-0           10.38 

     05.025.0051-A           10.11 

     05.025.0052-0           12.04 

     05.025.0052-A           11.73 

     05.025.0053-0           14.99 

     05.025.0053-A           14.62 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.026.0001-1            7.28 

     05.026.0001-B            6.99 

     05.026.0002-1            9.02 

     05.026.0002-B            8.67 

     05.026.0003-1           11.75 

     05.026.0003-B           11.31 

     05.026.0004-1           14.67 

     05.026.0004-B           14.14 

     05.027.0001-0            8.79 

     05.027.0001-A            8.31 

     05.027.0003-0           11.40 

     05.027.0003-A           10.78 

     05.027.0005-0           17.69 

     05.027.0005-A           16.72 

     05.027.0007-0           24.62 

     05.027.0007-A           23.26 

     05.027.0009-0           28.78 

     05.027.0009-A           27.23 

     05.027.0011-0           37.44 

     05.027.0011-A           35.49 

     05.032.0001-0          558.96 

     05.032.0001-A          545.70 

     05.033.0001-0          249.03 

     05.033.0001-A          243.14 

     05.033.0002-0          292.91 

     05.033.0002-A          284.07 

     05.033.0003-0          131.63 

     05.033.0003-A          122.79 

     05.035.0001-0           42.22 

     05.035.0001-A           41.20 

     05.035.0002-0           33.85 

     05.035.0002-A           32.97 

     05.035.0003-0           62.01 

     05.035.0003-A           60.52 

     05.035.0004-0           39.93 

     05.035.0004-A           38.66 

     05.035.0005-0           50.95 

     05.035.0005-A           49.25 

     05.035.0006-0           53.60 

     05.035.0006-A           51.48 

     05.035.0007-0           66.56 

     05.035.0007-A           65.21 

     05.035.0008-0           42.41 

     05.035.0008-A           41.51 

     05.035.0009-0          273.24 

     05.035.0009-A          268.08 

     05.035.0010-0           36.57 

     05.035.0010-A           35.73 

     05.035.0011-0          180.58 

     05.035.0011-A          178.33 

     05.035.0012-0           48.40 

     05.035.0012-A           47.46 

     05.035.0013-0          264.12 

     05.035.0013-A          255.00 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.035.0015-0           14.10 

     05.035.0015-A           13.48 

     05.035.0016-0           35.39 

     05.035.0016-A           33.99 

     05.035.0019-0        2,690.42 

     05.035.0019-A        2,620.92 

     05.035.0020-0           81.81 

     05.035.0020-A           79.00 

     05.035.0021-0          106.22 

     05.035.0021-A          102.89 

     05.035.0025-0           43.18 

     05.035.0025-A           41.25 

     05.038.0001-0          282.76 

     05.038.0001-A          276.87 

     05.039.0001-0           42.24 

     05.039.0001-A           40.31 

     05.039.0005-0           46.39 

     05.039.0005-A           44.21 

     05.039.0010-0           62.55 

     05.039.0010-A           60.00 

     05.040.0870-0           27.40 

     05.040.0870-A           25.98 

     05.041.0875-0           55.00 

     05.041.0875-A           55.00 

     05.042.0880-0            8.04 

     05.042.0880-A            7.73 

     05.042.0881-0            2.81 

     05.042.0881-A            2.66 

     05.042.0882-0            3.65 

     05.042.0882-A            3.47 

     05.050.0001-0          995.53 

     05.050.0001-A          992.48 

     05.050.0003-0        1,715.03 

     05.050.0003-A        1,711.98 

     05.050.0008-0        3,944.70 

     05.050.0008-A        3,940.65 

     05.051.0010-0            1.76 

     05.051.0010-A            1.75 

     05.054.0001-0           64.35 

     05.054.0001-A           63.94 

     05.054.0015-0          356.27 

     05.054.0015-A          355.86 

     05.054.0045-0        3,904.03 

     05.054.0045-A        3,902.69 

     05.054.0050-0        4,367.10 

     05.054.0050-A        4,347.91 

     05.054.0055-0          213.24 

     05.054.0055-A          211.66 

     05.054.0100-0           11.85 

     05.054.0100-A           11.44 

     05.054.0102-0           29.76 

     05.054.0102-A           29.35 

     05.054.0103-0           11.85 

     05.054.0103-A           11.44 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.054.0104-0           10.40 

     05.054.0104-A            9.99 

     05.054.0105-0           12.12 

     05.054.0105-A           11.71 

     05.054.0110-0           53.35 

     05.054.0110-A           52.94 

     05.054.0115-0           12.48 

     05.054.0115-A           12.07 

     05.054.0120-0           17.09 

     05.054.0120-A           16.68 

     05.054.0130-0           13.22 

     05.054.0130-A           12.81 

     05.055.0010-0          121.30 

     05.055.0010-A          120.07 

     05.055.0022-0          222.24 

     05.055.0022-A          221.01 

     05.055.0024-0          301.55 

     05.055.0024-A          300.32 

     05.055.0026-0          333.38 

     05.055.0026-A          332.16 

     05.055.0030-0          122.25 

     05.055.0030-A          121.03 

     05.055.0040-0          152.20 

     05.055.0040-A          150.97 

     05.056.0001-0           67.10 

     05.056.0001-A           66.40 

     05.056.0002-0           23.29 

     05.056.0002-A           22.76 

     05.057.0010-0          116.11 

     05.057.0010-A          115.10 

     05.057.0015-0          656.82 

     05.057.0015-A          656.41 

     05.057.0025-0           23.41 

     05.057.0025-A           22.40 

     05.058.0010-0            1.58 

     05.058.0010-A            1.49 

     05.058.0020-0            1.92 

     05.058.0020-A            1.89 

     05.058.0030-0            2.76 

     05.058.0030-A            2.61 

     05.058.0100-0          644.77 

     05.058.0100-A          644.77 

     05.075.0005-0          243.20 

     05.075.0005-A          236.46 

     05.075.0006-0          312.25 

     05.075.0006-A          303.90 

     05.075.0007-1          196.78 

     05.075.0007-B          192.40 

     05.075.0008-0          263.77 

     05.075.0008-A          258.98 

     05.077.0001-0          347.79 

     05.077.0001-A          336.55 

     05.077.0010-0          627.01 

     05.077.0010-A          609.79 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.080.0020-0          103.48 

     05.080.0020-A          100.62 

     05.080.0025-0          115.95 

     05.080.0025-A          113.10 

     05.080.0030-0          178.29 

     05.080.0030-A          175.43 

     05.080.0040-0          135.84 

     05.080.0040-A          131.70 

     05.080.0045-0          148.37 

     05.080.0045-A          144.24 

     05.080.0050-0          211.09 

     05.080.0050-A          206.96 

     05.080.0060-0          159.16 

     05.080.0060-A          154.14 

     05.080.0065-0          171.50 

     05.080.0065-A          166.49 

     05.080.0070-0          233.20 

     05.080.0070-A          228.19 

     05.081.0010-0          116.11 

     05.081.0010-A          112.91 

     05.081.0012-0          128.59 

     05.081.0012-A          125.39 

     05.081.0015-0          190.92 

     05.081.0015-A          187.72 

     05.081.0017-0          158.17 

     05.081.0017-A          153.60 

     05.081.0020-0          170.70 

     05.081.0020-A          166.14 

     05.081.0022-0          233.42 

     05.081.0022-A          228.86 

     05.081.0025-0          183.17 

     05.081.0025-A          177.65 

     05.081.0027-0          195.51 

     05.081.0027-A          189.99 

     05.081.0029-0          257.21 

     05.081.0029-A          251.70 

     05.081.0100-0           28.00 

     05.081.0100-A           27.27 

     05.081.0105-0           22.43 

     05.081.0105-A           21.85 

     05.081.0110-0           18.83 

     05.081.0110-A           18.35 

     05.082.0001-0          112.48 

     05.082.0001-A          107.87 

     05.085.0010-1          323.68 

     05.085.0010-B          311.65 

     05.085.0011-0          405.45 

     05.085.0011-A          390.86 

     05.085.0012-0          331.68 

     05.085.0012-A          318.96 

     05.085.0013-1          400.10 

     05.085.0013-B          384.97 

     05.085.0014-0          207.66 

     05.085.0014-A          197.71 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.085.0015-0          209.81 

     05.085.0015-A          199.50 

     05.085.0016-1          269.56 

     05.085.0016-B          259.45 

     05.085.0017-0          336.95 

     05.085.0017-A          324.31 

     05.085.0018-0          283.04 

     05.085.0018-A          272.42 

     05.085.0019-0          363.91 

     05.085.0019-A          350.25 

     05.085.0020-0          173.85 

     05.085.0020-A          165.56 

     05.085.0021-0          176.13 

     05.085.0021-A          167.54 

     05.090.0001-0          210.50 

     05.090.0001-A          201.37 

     05.090.0002-0          242.44 

     05.090.0002-A          233.30 

     05.095.0001-0          392.38 

     05.095.0001-A          383.42 

     05.095.0002-1          163.42 

     05.095.0002-B          156.44 

     05.097.0001-0           89.14 

     05.097.0001-A           84.72 

     05.098.0002-0           84.01 

     05.098.0002-A           83.53 

     05.099.0001-1          148.53 

     05.099.0001-B          143.17 

     05.099.0002-1           89.18 

     05.099.0002-B           87.90 

     05.099.0003-0          111.52 

     05.099.0003-A          109.89 

     05.099.0004-1          201.68 

     05.099.0004-B          196.63 

     05.100.0020-0           10.00 

     05.100.0020-A           10.00 

     05.100.0022-0           17.00 

     05.100.0022-A           17.00 

     05.100.0024-0          325.00 

     05.100.0024-A          325.00 

     05.100.0026-0            8.53 

     05.100.0026-A            8.53 

     05.100.0900-0           36.47 

     05.100.0900-A           36.47 

     05.100.9999-0        8,301.00 

     05.100.9999-A        7,778.00 

     05.103.9999-0        6,159.00 

     05.103.9999-A        6,159.00 

     05.105.0100-0        3,949.44 

     05.105.0100-A        3,687.20 

     05.105.0101-0        7,164.96 

     05.105.0101-A        6,688.00 

     05.105.0102-0        5,582.72 

     05.105.0102-A        5,211.36 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.105.0103-0        5,186.72 

     05.105.0103-A        4,840.00 

     05.105.0104-0        5,186.72 

     05.105.0104-A        4,840.00 

     05.105.0105-0        5,582.72 

     05.105.0105-A        5,211.36 

     05.105.0106-0        5,186.72 

     05.105.0106-A        4,840.00 

     05.105.0107-0        5,186.72 

     05.105.0107-A        4,840.00 

     05.105.0108-0        5,186.72 

     05.105.0108-A        4,840.00 

     05.105.0109-0        5,186.72 

     05.105.0109-A        4,840.00 

     05.105.0110-0        5,186.72 

     05.105.0110-A        4,840.00 

     05.105.0111-0        5,582.72 

     05.105.0111-A        5,211.36 

     05.105.0112-0        5,186.72 

     05.105.0112-A        4,840.00 

     05.105.0113-0        5,186.72 

     05.105.0113-A        4,840.00 

     05.105.0114-0        3,748.80 

     05.105.0114-A        3,497.12 

     05.105.0115-0        3,748.80 

     05.105.0115-A        3,497.12 

     05.105.0116-0        5,582.72 

     05.105.0116-A        5,211.36 

     05.105.0117-0        5,186.72 

     05.105.0117-A        4,840.00 

     05.105.0118-0        5,186.72 

     05.105.0118-A        4,840.00 

     05.105.0119-0        5,014.24 

     05.105.0119-A        4,679.84 

     05.105.0120-0        5,823.84 

     05.105.0120-A        5,434.88 

     05.105.0121-0        6,135.36 

     05.105.0121-A        5,725.28 

     05.105.0122-0        6,135.36 

     05.105.0122-A        5,725.28 

     05.105.0123-0        3,949.44 

     05.105.0123-A        3,687.20 

     05.105.0124-0        1,953.60 

     05.105.0124-A        1,822.80 

     05.105.0125-0        3,949.44 

     05.105.0125-A        3,687.20 

     05.105.0126-0        7,164.96 

     05.105.0126-A        6,688.00 

     05.105.0127-0        8,631.04 

     05.105.0127-A        8,055.52 

     05.105.0128-0       11,850.08 

     05.105.0128-A       11,059.84 

     05.105.0129-0        8,631.04 

     05.105.0129-A        8,055.52 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.105.0130-0       24,349.60 

     05.105.0130-A       22,725.12 

     05.105.0131-0       48,700.96 

     05.105.0131-A       45,452.00 

     05.105.0132-0       56,006.72 

     05.105.0132-A       52,268.48 

     05.105.0133-0        7,164.96 

     05.105.0133-A        6,688.00 

     05.105.0134-0        4,748.48 

     05.105.0134-A        4,431.68 

     05.105.0135-0        8,282.56 

     05.105.0135-A        7,729.92 

     05.105.0136-0        6,135.36 

     05.105.0136-A        5,725.28 

     05.105.0137-0       34,376.32 

     05.105.0137-A       32,083.04 

     05.105.0138-0        4,748.48 

     05.105.0138-A        4,431.68 

     05.105.0139-0        4,748.48 

     05.105.0139-A        4,431.68 

     05.105.0140-0        5,186.72 

     05.105.0140-A        4,840.00 

     05.105.0141-0        5,186.72 

     05.105.0141-A        4,840.00 

     05.105.0142-0        7,164.96 

     05.105.0142-A        6,688.00 

     05.105.0143-0        5,186.72 

     05.105.0143-A        4,840.00 

     05.105.0144-0        8,631.04 

     05.105.0144-A        8,055.52 

     05.105.0145-0        7,164.96 

     05.105.0145-A        6,688.00 

     05.105.0146-0        3,949.44 

     05.105.0146-A        3,687.20 

     05.105.0147-0        7,164.96 

     05.105.0147-A        6,688.00 

     05.105.0148-0        5,186.72 

     05.105.0148-A        4,840.00 

     05.105.0149-0        5,582.72 

     05.105.0149-A        5,211.36 

     05.105.0150-0        5,582.72 

     05.105.0150-A        5,211.36 

     05.105.0151-0        5,823.84 

     05.105.0151-A        5,434.88 

     05.105.0152-0        5,186.72 

     05.105.0152-A        4,840.00 

     05.105.0153-0        5,213.12 

     05.105.0153-A        4,866.40 

     05.105.0154-0        3,213.76 

     05.105.0154-A        2,999.04 

     05.105.0155-0        6,135.36 

     05.105.0155-A        5,725.28 

     05.105.0156-0       10,892.64 

     05.105.0156-A       10,165.76 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.105.0157-0        5,582.72 

     05.105.0157-A        5,211.36 

     05.105.0158-0       11,850.08 

     05.105.0158-A       11,059.84 

     05.105.0159-0        8,631.04 

     05.105.0159-A        8,055.52 

     05.105.0165-0       24,349.60 

     05.105.0165-A       22,725.12 

     05.105.0169-0        8,631.04 

     05.105.0169-A        8,055.52 

     05.105.0175-0        8,631.04 

     05.105.0175-A        8,055.52 

     05.105.0176-0        4,748.48 

     05.105.0176-A        4,431.68 

     05.105.0178-0        8,631.04 

     05.105.0178-A        8,055.52 

     05.105.0179-0        8,631.04 

     05.105.0179-A        8,055.52 

     05.105.0180-0       24,349.60 

     05.105.0180-A       22,725.12 

     05.105.0185-0        6,135.36 

     05.105.0185-A        5,725.28 

     05.105.0186-0        4,748.48 

     05.105.0186-A        4,431.68 

     05.105.0187-0        5,582.72 

     05.105.0187-A        5,211.36 

     05.105.0188-0        5,582.72 

     05.105.0188-A        5,211.36 

     05.105.0190-0        3,748.80 

     05.105.0190-A        3,497.12 

     05.105.0195-0        3,748.80 

     05.105.0195-A        3,497.12 

     05.105.0200-0       18,517.26 

     05.105.0200-A       17,287.73 

     05.105.0201-0       37,034.52 

     05.105.0201-A       34,575.46 

     05.105.0202-0       55,551.79 

     05.105.0202-A       51,863.19 

     05.105.0203-0       74,069.05 

     05.105.0203-A       69,150.92 

     05.105.0204-0       14,349.70 

     05.105.0204-A       13,396.89 

     05.105.0205-0       28,699.41 

     05.105.0205-A       26,793.79 

     05.105.0206-0       43,049.12 

     05.105.0206-A       40,190.68 

     05.105.0207-0       57,398.82 

     05.105.0207-A       53,587.58 

     05.105.9999-0       11,612.00 

     05.105.9999-A       10,835.00 

     05.205.0010-0       20,671.00 

     05.205.0010-A       19,292.94 

     05.205.0011-0       41,342.01 

     05.205.0011-A       38,585.88 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     05.205.0012-0       62,013.02 

     05.205.0012-A       57,878.82 

     05.205.0013-0       82,684.03 

     05.205.0013-A       77,171.76 

     05.205.0015-0       16,018.72 

     05.205.0015-A       14,950.80 

     05.205.0016-0       32,037.44 

     05.205.0016-A       29,901.61 

     05.205.0017-0       48,056.17 

     05.205.0017-A       44,852.42 

     05.205.0018-0       64,074.89 

     05.205.0018-A       59,803.23 

     05.205.9999-0        5,864.00 

     05.205.9999-A        5,648.00 

     06.001.0020-0           36.42 

     06.001.0020-A           34.01 

     06.001.0022-0           53.30 

     06.001.0022-A           49.78 

     06.001.0023-0           75.58 

     06.001.0023-A           70.92 

     06.001.0024-0           97.00 

     06.001.0024-A           91.14 

     06.001.0025-0          114.27 

     06.001.0025-A          107.39 

     06.001.0030-0           54.27 

     06.001.0030-A           50.93 

     06.001.0031-0           80.48 

     06.001.0031-A           75.51 

     06.001.0032-0          100.38 

     06.001.0032-A           94.32 

     06.001.0033-0          125.07 

     06.001.0033-A          117.49 

     06.001.0034-0          145.65 

     06.001.0034-A          136.92 

     06.001.0035-0          179.66 

     06.001.0035-A          168.90 

     06.001.0036-0          208.09 

     06.001.0036-A          195.71 

     06.001.0037-0          366.38 

     06.001.0037-A          352.23 

     06.001.0038-0          408.00 

     06.001.0038-A          392.56 

     06.001.0039-0          459.66 

     06.001.0039-A          442.25 

     06.001.0040-0          550.81 

     06.001.0040-A          528.98 

     06.001.0041-0          648.25 

     06.001.0041-A          621.81 

     06.001.0042-0          719.02 

     06.001.0042-A          689.19 

     06.001.0059-0           38.58 

     06.001.0059-A           36.35 

     06.001.0060-0           51.81 

     06.001.0060-A           48.69 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0061-0           72.48 

     06.001.0061-A           68.19 

     06.001.0062-0           86.79 

     06.001.0062-A           81.66 

     06.001.0063-0          103.62 

     06.001.0063-A           97.52 

     06.001.0064-0          126.44 

     06.001.0064-A          119.00 

     06.001.0065-0          147.83 

     06.001.0065-A          139.18 

     06.001.0066-0          293.78 

     06.001.0066-A          284.13 

     06.001.0067-0          326.64 

     06.001.0067-A          316.22 

     06.001.0068-0          370.64 

     06.001.0068-A          358.71 

     06.001.0069-0          435.16 

     06.001.0069-A          420.34 

     06.001.0070-0          506.96 

     06.001.0070-A          489.62 

     06.001.0071-0          578.75 

     06.001.0071-A          558.89 

     06.001.0080-0            6.02 

     06.001.0080-A            5.61 

     06.001.0081-0            6.98 

     06.001.0081-A            6.51 

     06.001.0082-0            8.05 

     06.001.0082-A            7.51 

     06.001.0083-0            9.23 

     06.001.0083-A            8.61 

     06.001.0084-0           10.52 

     06.001.0084-A            9.82 

     06.001.0085-0           11.92 

     06.001.0085-A           11.12 

     06.001.0101-0           30.28 

     06.001.0101-A           28.30 

     06.001.0102-0           36.26 

     06.001.0102-A           33.88 

     06.001.0103-0           42.38 

     06.001.0103-A           39.61 

     06.001.0105-0           54.19 

     06.001.0105-A           50.66 

     06.001.0106-0           60.76 

     06.001.0106-A           56.82 

     06.001.0110-0           20.09 

     06.001.0110-A           18.74 

     06.001.0115-0           24.37 

     06.001.0115-A           22.74 

     06.001.0120-0           29.10 

     06.001.0120-A           27.15 

     06.001.0125-0           34.26 

     06.001.0125-A           31.96 

     06.001.0130-0           39.86 

     06.001.0130-A           37.19 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0151-0           43.50 

     06.001.0151-A           40.63 

     06.001.0152-0           54.05 

     06.001.0152-A           50.48 

     06.001.0153-0           75.29 

     06.001.0153-A           70.31 

     06.001.0155-0           85.98 

     06.001.0155-A           80.30 

     06.001.0161-0           24.96 

     06.001.0161-A           23.32 

     06.001.0162-0           34.72 

     06.001.0162-A           32.44 

     06.001.0163-0           42.61 

     06.001.0163-A           39.80 

     06.001.0165-0           47.37 

     06.001.0165-A           44.24 

     06.001.0170-0           47.32 

     06.001.0170-A           44.20 

     06.001.0171-0           53.97 

     06.001.0171-A           50.42 

     06.001.0172-0           66.84 

     06.001.0172-A           62.45 

     06.001.0173-0           73.39 

     06.001.0173-A           68.58 

     06.001.0174-0           99.14 

     06.001.0174-A           92.63 

     06.001.0180-0           17.14 

     06.001.0180-A           16.00 

     06.001.0183-0           21.28 

     06.001.0183-A           19.85 

     06.001.0184-0           29.18 

     06.001.0184-A           27.23 

     06.001.0185-0           34.59 

     06.001.0185-A           32.27 

     06.001.0187-0           40.69 

     06.001.0187-A           37.97 

     06.001.0188-0           48.59 

     06.001.0188-A           45.34 

     06.001.0189-0           57.15 

     06.001.0189-A           53.33 

     06.001.0190-0           65.65 

     06.001.0190-A           61.26 

     06.001.0192-0           77.16 

     06.001.0192-A           72.00 

     06.001.0193-0           92.68 

     06.001.0193-A           86.48 

     06.001.0195-0          135.11 

     06.001.0195-A          126.07 

     06.001.0198-0          174.70 

     06.001.0198-A          163.01 

     06.001.0200-0          205.27 

     06.001.0200-A          191.54 

     06.001.0205-0          299.00 

     06.001.0205-A          278.99 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0210-0          414.85 

     06.001.0210-A          387.09 

     06.001.0242-0           10.14 

     06.001.0242-A            9.46 

     06.001.0243-0           13.91 

     06.001.0243-A           12.98 

     06.001.0244-0           17.67 

     06.001.0244-A           16.49 

     06.001.0245-0           21.44 

     06.001.0245-A           20.00 

     06.001.0246-0           25.21 

     06.001.0246-A           23.52 

     06.001.0247-0           28.97 

     06.001.0247-A           27.03 

     06.001.0248-0           32.74 

     06.001.0248-A           30.55 

     06.001.0250-0            3.54 

     06.001.0250-A            3.32 

     06.001.0251-0            6.12 

     06.001.0251-A            5.73 

     06.001.0252-0            8.25 

     06.001.0252-A            7.73 

     06.001.0254-0           12.43 

     06.001.0254-A           11.64 

     06.001.0255-0           17.32 

     06.001.0255-A           16.22 

     06.001.0256-0           22.27 

     06.001.0256-A           20.86 

     06.001.0257-0           27.48 

     06.001.0257-A           25.75 

     06.001.0258-0           36.49 

     06.001.0258-A           34.21 

     06.001.0259-0           45.50 

     06.001.0259-A           42.67 

     06.001.0260-0            8.36 

     06.001.0260-A            7.80 

     06.001.0261-0           12.55 

     06.001.0261-A           11.70 

     06.001.0262-0           16.73 

     06.001.0262-A           15.61 

     06.001.0263-0           20.91 

     06.001.0263-A           19.51 

     06.001.0264-0           25.10 

     06.001.0264-A           23.41 

     06.001.0265-0           29.28 

     06.001.0265-A           27.32 

     06.001.0266-0           33.46 

     06.001.0266-A           31.22 

     06.001.0267-0           37.65 

     06.001.0267-A           35.12 

     06.001.0268-0           41.83 

     06.001.0268-A           39.03 

     06.001.0269-0           50.20 

     06.001.0269-A           46.83 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0270-0            1.98 

     06.001.0270-A            1.85 

     06.001.0271-0            2.19 

     06.001.0271-A            2.04 

     06.001.0272-0            2.61 

     06.001.0272-A            2.43 

     06.001.0273-0            3.13 

     06.001.0273-A            2.92 

     06.001.0274-0            3.45 

     06.001.0274-A            3.22 

     06.001.0275-0            4.44 

     06.001.0275-A            4.14 

     06.001.0276-0            5.69 

     06.001.0276-A            5.31 

     06.001.0300-0        1,990.42 

     06.001.0300-A        1,858.04 

     06.001.0301-0          983.27 

     06.001.0301-A          917.94 

     06.001.0305-0          514.39 

     06.001.0305-A          480.34 

     06.001.0306-0           57.59 

     06.001.0306-A           54.55 

     06.001.0307-0           68.61 

     06.001.0307-A           64.82 

     06.001.0308-0          249.94 

     06.001.0308-A          244.37 

     06.001.0309-0          259.28 

     06.001.0309-A          253.69 

     06.001.0310-0          293.16 

     06.001.0310-A          286.46 

     06.001.0311-0          313.05 

     06.001.0311-A          305.49 

     06.001.0312-0          331.28 

     06.001.0312-A          323.19 

     06.001.0313-0           68.61 

     06.001.0313-A           64.82 

     06.001.0314-0           68.76 

     06.001.0314-A           64.97 

     06.001.0315-0          248.39 

     06.001.0315-A          242.85 

     06.001.0316-0          258.01 

     06.001.0316-A          252.44 

     06.001.0317-0          295.22 

     06.001.0317-A          288.49 

     06.001.0318-0           13.17 

     06.001.0318-A           12.35 

     06.001.0319-0           53.67 

     06.001.0319-A           50.16 

     06.001.0320-0          213.79 

     06.001.0320-A          199.73 

     06.001.0325-0          295.37 

     06.001.0325-A          275.84 

     06.001.0327-0          106.89 

     06.001.0327-A           99.86 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0328-0          106.89 

     06.001.0328-A           99.86 

     06.001.0329-0          213.79 

     06.001.0329-A          199.73 

     06.001.0330-0          320.69 

     06.001.0330-A          299.59 

     06.001.0331-0          541.42 

     06.001.0331-A          506.18 

     06.001.0332-0          139.65 

     06.001.0332-A          130.51 

     06.001.0335-0           80.75 

     06.001.0335-A           75.47 

     06.001.0500-0            5.56 

     06.001.0500-A            5.21 

     06.001.0501-0            9.00 

     06.001.0501-A            8.44 

     06.001.0502-0           13.07 

     06.001.0502-A           12.25 

     06.001.0503-0           21.37 

     06.001.0503-A           20.02 

     06.001.0504-0           31.98 

     06.001.0504-A           29.94 

     06.001.0505-0           41.67 

     06.001.0505-A           39.01 

     06.001.0506-0           46.43 

     06.001.0506-A           43.81 

     06.001.0507-0           53.84 

     06.001.0507-A           50.80 

     06.001.0508-0           62.85 

     06.001.0508-A           59.31 

     06.001.0509-0           79.59 

     06.001.0509-A           75.46 

     06.001.0510-0           80.13 

     06.001.0510-A           75.63 

     06.001.0511-0           98.14 

     06.001.0511-A           92.65 

     06.001.0512-0          166.58 

     06.001.0512-A          160.27 

     06.001.0513-0          198.41 

     06.001.0513-A          190.94 

     06.001.0514-0          238.11 

     06.001.0514-A          229.28 

     06.001.0515-0          278.08 

     06.001.0515-A          267.86 

     06.001.0516-0          345.25 

     06.001.0516-A          332.56 

     06.001.0550-0            3.77 

     06.001.0550-A            3.55 

     06.001.0551-0            6.14 

     06.001.0551-A            5.77 

     06.001.0552-0            9.07 

     06.001.0552-A            8.52 

     06.001.0553-0           15.03 

     06.001.0553-A           14.10 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0554-0           22.87 

     06.001.0554-A           21.44 

     06.001.0555-0           30.00 

     06.001.0555-A           28.12 

     06.001.0556-0           35.07 

     06.001.0556-A           33.21 

     06.001.0557-0           41.40 

     06.001.0557-A           39.20 

     06.001.0558-0           47.70 

     06.001.0558-A           45.17 

     06.001.0559-0           54.44 

     06.001.0559-A           51.57 

     06.001.0560-0           61.19 

     06.001.0560-A           57.96 

     06.001.0561-0           75.41 

     06.001.0561-A           71.45 

     06.001.0562-0          139.39 

     06.001.0562-A          134.90 

     06.001.0563-0          167.22 

     06.001.0563-A          161.84 

     06.001.0564-0          202.26 

     06.001.0564-A          195.83 

     06.001.0565-0          237.56 

     06.001.0565-A          230.07 

     06.001.0566-0          296.28 

     06.001.0566-A          286.88 

     06.001.0630-0           12.70 

     06.001.0630-A           11.88 

     06.001.0631-0           20.94 

     06.001.0631-A           19.59 

     06.001.0632-0           31.49 

     06.001.0632-A           29.45 

     06.001.0633-0           41.06 

     06.001.0633-A           38.40 

     06.001.0634-0           45.67 

     06.001.0634-A           43.06 

     06.001.0650-0           10.45 

     06.001.0650-A            9.75 

     06.001.0651-0           15.68 

     06.001.0651-A           14.63 

     06.001.0652-0           20.91 

     06.001.0652-A           19.51 

     06.001.0653-0           26.14 

     06.001.0653-A           24.39 

     06.001.0654-0           31.37 

     06.001.0654-A           29.27 

     06.001.0655-0           36.60 

     06.001.0655-A           34.15 

     06.001.0656-0           41.83 

     06.001.0656-A           39.03 

     06.001.0657-0           47.06 

     06.001.0657-A           43.91 

     06.001.0658-0           52.29 

     06.001.0658-A           48.79 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0659-0           57.52 

     06.001.0659-A           53.67 

     06.001.0660-0           62.75 

     06.001.0660-A           58.54 

     06.001.0661-0           67.98 

     06.001.0661-A           63.42 

     06.001.0662-0           73.21 

     06.001.0662-A           68.30 

     06.001.0663-0           78.43 

     06.001.0663-A           73.18 

     06.001.0664-0           83.66 

     06.001.0664-A           78.06 

     06.001.0665-0           88.89 

     06.001.0665-A           82.94 

     06.001.0666-0           99.35 

     06.001.0666-A           92.70 

     06.001.0670-0           26.14 

     06.001.0670-A           24.39 

     06.001.0671-0           38.69 

     06.001.0671-A           36.10 

     06.001.0672-0           50.72 

     06.001.0672-A           47.32 

     06.001.0673-0           75.30 

     06.001.0673-A           70.25 

     06.001.0674-0           97.78 

     06.001.0674-A           91.23 

     06.001.0675-0          119.75 

     06.001.0675-A          111.73 

     06.001.0676-0          140.66 

     06.001.0676-A          131.24 

     06.001.0677-0          160.01 

     06.001.0677-A          149.30 

     06.001.0678-0          178.31 

     06.001.0678-A          166.37 

     06.001.0679-0          196.09 

     06.001.0679-A          182.96 

     06.001.0680-0          212.30 

     06.001.0680-A          198.09 

     06.001.0681-0          242.11 

     06.001.0681-A          225.90 

     06.001.0682-0          267.21 

     06.001.0682-A          249.32 

     06.001.0683-0          279.24 

     06.001.0683-A          260.54 

     06.001.0684-0          288.13 

     06.001.0684-A          268.83 

     06.001.0685-0          316.37 

     06.001.0685-A          295.18 

     06.001.0686-0          327.87 

     06.001.0686-A          305.92 

     06.001.0710-0           32.71 

     06.001.0710-A           30.52 

     06.001.0711-0           47.25 

     06.001.0711-A           44.09 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0712-0          224.01 

     06.001.0712-A          219.38 

     06.001.0715-0           24.90 

     06.001.0715-A           23.23 

     06.001.0716-0           30.80 

     06.001.0716-A           28.74 

     06.001.0717-0           34.62 

     06.001.0717-A           32.31 

     06.001.0718-0           40.28 

     06.001.0718-A           37.59 

     06.001.0719-0           44.01 

     06.001.0719-A           41.07 

     06.001.0720-0           88.30 

     06.001.0720-A           83.43 

     06.001.0721-0          117.67 

     06.001.0721-A          111.41 

     06.001.0722-0          117.82 

     06.001.0722-A          111.55 

     06.001.0723-0          315.19 

     06.001.0723-A          305.95 

     06.001.0724-0          332.82 

     06.001.0724-A          323.54 

     06.001.0725-0          386.08 

     06.001.0725-A          374.92 

     06.001.0726-0          413.68 

     06.001.0726-A          401.18 

     06.001.0727-0          416.41 

     06.001.0727-A          403.89 

     06.001.0728-0          451.96 

     06.001.0728-A          437.23 

     06.001.0729-0          484.05 

     06.001.0729-A          468.04 

     06.001.0730-0          526.01 

     06.001.0730-A          507.50 

     06.001.0731-0          571.38 

     06.001.0731-A          551.29 

     06.001.0732-0          624.49 

     06.001.0732-A          601.65 

     06.001.0733-0          675.32 

     06.001.0733-A          650.68 

     06.001.0734-0          780.45 

     06.001.0734-A          750.61 

     06.001.0735-0          881.63 

     06.001.0735-A          847.03 

     06.001.0736-0          935.45 

     06.001.0736-A          899.75 

     06.001.0750-0           38.39 

     06.001.0750-A           35.82 

     06.001.0751-0           38.44 

     06.001.0751-A           35.87 

     06.001.0752-0           42.26 

     06.001.0752-A           39.44 

     06.001.0753-0           42.32 

     06.001.0753-A           39.49 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.001.0754-0           42.32 

     06.001.0754-A           39.49 

     06.001.0755-0           57.08 

     06.001.0755-A           53.26 

     06.001.0756-0           57.08 

     06.001.0756-A           53.26 

     06.001.0757-0           60.98 

     06.001.0757-A           56.90 

     06.001.0758-0           64.88 

     06.001.0758-A           60.54 

     06.001.0759-0           64.95 

     06.001.0759-A           60.61 

     06.001.0760-0          238.22 

     06.001.0760-A          232.51 

     06.001.0761-0          242.40 

     06.001.0761-A          236.43 

     06.001.0762-0          246.56 

     06.001.0762-A          240.51 

     06.001.0763-0          255.10 

     06.001.0763-A          248.53 

     06.001.0764-0          260.19 

     06.001.0764-A          253.34 

     06.001.0765-0          266.54 

     06.001.0765-A          259.39 

     06.001.0766-0          285.98 

     06.001.0766-A          277.74 

     06.001.0767-0          293.96 

     06.001.0767-A          285.39 

     06.001.0770-0           34.20 

     06.001.0770-A           32.32 

     06.001.0771-0           34.94 

     06.001.0771-A           33.01 

     06.001.0772-0           35.98 

     06.001.0772-A           34.00 

     06.001.0773-0           37.01 

     06.001.0773-A           34.98 

     06.001.0774-0           38.05 

     06.001.0774-A           35.97 

     06.001.0775-0           39.09 

     06.001.0775-A           36.95 

     06.001.0776-0           40.13 

     06.001.0776-A           37.94 

     06.001.0777-0           41.17 

     06.001.0777-A           38.92 

     06.001.0778-0           49.97 

     06.001.0778-A           47.43 

     06.001.0779-0           66.17 

     06.001.0779-A           63.14 

     06.001.0780-0           78.62 

     06.001.0780-A           75.52 

     06.001.0781-0          107.56 

     06.001.0781-A          103.82 

     06.002.0010-0          390.46 

     06.002.0010-A          386.25 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.002.0011-0          505.08 

     06.002.0011-A          500.79 

     06.002.0012-0          617.24 

     06.002.0012-A          612.11 

     06.002.0013-0          856.55 

     06.002.0013-A          850.45 

     06.002.0014-0        1,050.35 

     06.002.0014-A        1,042.91 

     06.002.0015-0        1,276.71 

     06.002.0015-A        1,268.06 

     06.002.0016-0        1,528.75 

     06.002.0016-A        1,519.10 

     06.002.0017-0        2,308.07 

     06.002.0017-A        2,296.14 

     06.002.0018-0        3,361.39 

     06.002.0018-A        3,346.57 

     06.002.0041-0          406.13 

     06.002.0041-A          403.01 

     06.002.0042-0          595.72 

     06.002.0042-A          591.43 

     06.002.0043-0          728.48 

     06.002.0043-A          723.35 

     06.002.0044-0        1,048.62 

     06.002.0044-A        1,042.52 

     06.002.0045-0        1,143.05 

     06.002.0045-A        1,135.61 

     06.002.0046-0        1,390.01 

     06.002.0046-A        1,381.36 

     06.002.0047-0        1,652.35 

     06.002.0047-A        1,642.70 

     06.002.0049-0        2,502.74 

     06.002.0049-A        2,490.81 

     06.002.0050-0        3,653.91 

     06.002.0050-A        3,639.09 

     06.002.0061-0          442.18 

     06.002.0061-A          439.06 

     06.002.0062-0          648.25 

     06.002.0062-A          643.96 

     06.002.0063-0          792.34 

     06.002.0063-A          787.21 

     06.002.0064-0        1,015.17 

     06.002.0064-A        1,009.07 

     06.002.0065-0        1,245.02 

     06.002.0065-A        1,237.58 

     06.002.0066-0        1,513.61 

     06.002.0066-A        1,504.96 

     06.002.0067-0        1,788.31 

     06.002.0067-A        1,778.66 

     06.002.0069-0        2,715.95 

     06.002.0069-A        2,704.02 

     06.002.0070-0        4,158.61 

     06.002.0070-A        4,143.79 

     06.003.0010-0           80.57 

     06.003.0010-A           78.93 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.003.0011-0          104.49 

     06.003.0011-A          101.32 

     06.003.0012-0          169.95 

     06.003.0012-A          164.75 

     06.003.0013-0          232.70 

     06.003.0013-A          224.77 

     06.003.0015-0          603.69 

     06.003.0015-A          595.99 

     06.003.0017-0          912.66 

     06.003.0017-A          901.86 

     06.003.0050-0          129.98 

     06.003.0050-A          127.31 

     06.003.0053-0          161.30 

     06.003.0053-A          157.78 

     06.003.0055-0          234.08 

     06.003.0055-A          229.42 

     06.003.0057-0          350.83 

     06.003.0057-A          344.97 

     06.003.0058-0          408.85 

     06.003.0058-A          401.97 

     06.003.0060-0          135.30 

     06.003.0060-A          132.89 

     06.003.0062-0          189.80 

     06.003.0062-A          186.28 

     06.003.0064-0          252.74 

     06.003.0064-A          248.08 

     06.003.0066-0          366.86 

     06.003.0066-A          361.00 

     06.003.0068-0          458.24 

     06.003.0068-A          451.36 

     06.004.0060-0          231.97 

     06.004.0060-A          228.27 

     06.004.0062-0          267.25 

     06.004.0062-A          262.59 

     06.004.0064-0          382.89 

     06.004.0064-A          377.03 

     06.004.0066-0          404.27 

     06.004.0066-A          397.39 

     06.004.0068-0          636.74 

     06.004.0068-A          628.78 

     06.004.0070-0          805.90 

     06.004.0070-A          796.87 

     06.004.0072-0          953.64 

     06.004.0072-A          941.55 

     06.004.0074-0        1,269.53 

     06.004.0074-A        1,256.24 

     06.004.0076-0        1,254.29 

     06.004.0076-A        1,239.09 

     06.004.0078-0        1,846.10 

     06.004.0078-A        1,829.05 

     06.004.0080-0        2,732.60 

     06.004.0080-A        2,711.02 

     06.004.0084-0        5,444.26 

     06.004.0084-A        5,415.19 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.004.0090-0          260.81 

     06.004.0090-A          257.11 

     06.004.0092-0          303.21 

     06.004.0092-A          298.55 

     06.004.0094-0          398.39 

     06.004.0094-A          392.53 

     06.004.0096-0          536.57 

     06.004.0096-A          529.69 

     06.004.0098-0          771.33 

     06.004.0098-A          763.37 

     06.004.0100-0          847.90 

     06.004.0100-A          838.87 

     06.004.0102-0        1,126.77 

     06.004.0102-A        1,114.68 

     06.004.0104-0        1,357.35 

     06.004.0104-A        1,344.06 

     06.004.0108-0        2,166.44 

     06.004.0108-A        2,149.39 

     06.004.0110-0        2,809.60 

     06.004.0110-A        2,788.02 

     06.004.0114-0        5,916.00 

     06.004.0114-A        5,886.93 

     06.004.0120-0          339.95 

     06.004.0120-A          336.25 

     06.004.0122-0          394.88 

     06.004.0122-A          390.22 

     06.004.0124-0          505.91 

     06.004.0124-A          500.05 

     06.004.0126-0          655.02 

     06.004.0126-A          648.14 

     06.004.0128-0          949.52 

     06.004.0128-A          941.56 

     06.004.0130-0        1,113.20 

     06.004.0130-A        1,104.17 

     06.004.0134-0        1,644.45 

     06.004.0134-A        1,631.16 

     06.004.0138-0        2,412.60 

     06.004.0138-A        2,395.55 

     06.004.0140-0        3,509.38 

     06.004.0140-A        3,487.80 

     06.004.0150-0          354.97 

     06.004.0150-A          351.27 

     06.004.0152-0          412.14 

     06.004.0152-A          407.17 

     06.004.0154-0          568.00 

     06.004.0154-A          561.94 

     06.004.0156-0          742.04 

     06.004.0156-A          734.46 

     06.004.0158-0        1,077.80 

     06.004.0158-A        1,069.07 

     06.004.0160-0        1,276.61 

     06.004.0160-A        1,265.85 

     06.004.0162-0        1,557.39 

     06.004.0162-A        1,545.01 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.004.0164-0        1,866.06 

     06.004.0164-A        1,851.91 

     06.004.0166-0        2,266.98 

     06.004.0166-A        2,251.54 

     06.004.0168-0        2,722.57 

     06.004.0168-A        2,705.16 

     06.004.0170-0        3,935.39 

     06.004.0170-A        3,913.56 

     06.004.0253-1          495.48 

     06.004.0253-B          481.67 

     06.004.0254-1          632.43 

     06.004.0254-B          615.64 

     06.004.0400-0        6,741.33 

     06.004.0400-A        6,625.92 

     06.004.0405-0        6,966.42 

     06.004.0405-A        6,841.45 

     06.004.0410-0        7,657.41 

     06.004.0410-A        7,521.83 

     06.004.0415-0       11,797.99 

     06.004.0415-A       11,532.25 

     06.004.0420-0       10,057.28 

     06.004.0420-A        9,890.96 

     06.004.0425-0       12,734.37 

     06.004.0425-A       12,518.98 

     06.004.0430-0       12,308.77 

     06.004.0430-A       12,098.75 

     06.004.0435-0       18,675.32 

     06.004.0435-A       18,255.45 

     06.004.0440-0       13,844.83 

     06.004.0440-A       13,626.14 

     06.004.0445-0       15,360.63 

     06.004.0445-A       15,100.07 

     06.004.0450-0       16,084.86 

     06.004.0450-A       15,814.59 

     06.004.0455-0       24,520.52 

     06.004.0455-A       23,970.38 

     06.004.0500-0        2,118.88 

     06.004.0500-A        2,060.68 

     06.004.0505-0        2,682.84 

     06.004.0505-A        2,609.34 

     06.004.0510-0        3,444.99 

     06.004.0510-A        3,350.67 

     06.004.0515-0        3,742.28 

     06.004.0515-A        3,639.68 

     06.004.0520-0        4,306.24 

     06.004.0520-A        4,188.34 

     06.004.0525-0        4,801.72 

     06.004.0525-A        4,670.02 

     06.004.0530-0        5,365.68 

     06.004.0530-A        5,218.68 

     06.004.0535-0        5,929.64 

     06.004.0535-A        5,767.34 

     06.005.0030-0           67.24 

     06.005.0030-A           65.26 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.005.0035-0           87.38 

     06.005.0035-A           85.00 

     06.005.0040-0          130.18 

     06.005.0040-A          127.41 

     06.005.0045-0          202.06 

     06.005.0045-A          198.53 

     06.005.0050-0          263.17 

     06.005.0050-A          259.23 

     06.006.0010-0          408.85 

     06.006.0010-A          401.20 

     06.006.0011-0           75.36 

     06.006.0011-A           74.01 

     06.006.0015-0          248.77 

     06.006.0015-A          244.11 

     06.006.0016-0           52.83 

     06.006.0016-A           51.93 

     06.006.0020-0          161.80 

     06.006.0020-A          158.73 

     06.006.0030-0          275.41 

     06.006.0030-A          268.70 

     06.006.0031-0          155.39 

     06.006.0031-A          150.10 

     06.006.0035-0          390.68 

     06.006.0035-A          382.40 

     06.006.0036-0          197.58 

     06.006.0036-A          191.15 

     06.006.0040-0          649.89 

     06.006.0040-A          639.60 

     06.006.0041-0          261.80 

     06.006.0041-A          254.25 

     06.006.0050-0        1,210.58 

     06.006.0050-A        1,197.65 

     06.006.0051-0          355.10 

     06.006.0051-A          346.07 

     06.006.0060-0        1,673.37 

     06.006.0060-A        1,658.08 

     06.006.0061-0          445.83 

     06.006.0061-A          435.43 

     06.006.0090-0          120.54 

     06.006.0090-A          118.64 

     06.006.0091-0          157.64 

     06.006.0091-A          155.25 

     06.007.0010-0           47.85 

     06.007.0010-A           45.02 

     06.007.0011-0           60.22 

     06.007.0011-A           56.64 

     06.007.0012-0           81.88 

     06.007.0012-A           77.01 

     06.007.0013-0          100.86 

     06.007.0013-A           94.85 

     06.007.0015-0          108.31 

     06.007.0015-A          101.87 

     06.007.0016-0          123.34 

     06.007.0016-A          116.01 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.007.0017-0          146.50 

     06.007.0017-A          137.82 

     06.007.0060-0           74.40 

     06.007.0060-A           70.76 

     06.007.0061-0           99.39 

     06.007.0061-A           94.48 

     06.007.0062-0          152.93 

     06.007.0062-A          145.58 

     06.007.0063-0          238.75 

     06.007.0063-A          226.99 

     06.007.0064-0          309.36 

     06.007.0064-A          294.10 

     06.007.0065-0          379.99 

     06.007.0065-A          361.34 

     06.007.0080-0          149.85 

     06.007.0080-A          142.50 

     06.007.0081-0          195.09 

     06.007.0081-A          185.63 

     06.007.0082-0          304.79 

     06.007.0082-A          290.26 

     06.007.0083-0          477.51 

     06.007.0083-A          453.98 

     06.007.0084-0          620.27 

     06.007.0084-A          589.75 

     06.007.0085-0          758.45 

     06.007.0085-A          721.15 

     06.007.0100-0          149.85 

     06.007.0100-A          142.50 

     06.007.0101-0          196.63 

     06.007.0101-A          187.17 

     06.007.0102-0          302.18 

     06.007.0102-A          287.82 

     06.007.0120-0          206.80 

     06.007.0120-A          197.69 

     06.007.0121-0          265.25 

     06.007.0121-A          252.64 

     06.007.0122-0          445.62 

     06.007.0122-A          426.71 

     06.007.0123-0          732.69 

     06.007.0123-A          702.17 

     06.007.0124-0        1,011.35 

     06.007.0124-A          971.66 

     06.007.0125-0        1,209.98 

     06.007.0125-A        1,161.31 

     06.008.0050-0          228.41 

     06.008.0050-A          227.39 

     06.008.0053-0          277.82 

     06.008.0053-A          276.45 

     06.008.0055-0          317.56 

     06.008.0055-A          315.84 

     06.008.0056-0          427.78 

     06.008.0056-A          425.88 

     06.008.0058-0          461.64 

     06.008.0058-A          459.57 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.008.0060-0          828.33 

     06.008.0060-A          825.91 

     06.008.0062-0        1,374.76 

     06.008.0062-A        1,371.99 

     06.008.0065-0        1,969.68 

     06.008.0065-A        1,966.56 

     06.008.0068-0        6,085.46 

     06.008.0068-A        6,081.98 

     06.008.0070-0        7,397.96 

     06.008.0070-A        7,394.13 

     06.008.0072-0        9,942.99 

     06.008.0072-A        9,938.81 

     06.008.0100-0          346.89 

     06.008.0100-A          345.17 

     06.008.0105-0          537.04 

     06.008.0105-A          534.97 

     06.009.0030-0          315.47 

     06.009.0030-A          315.09 

     06.009.0033-0          445.05 

     06.009.0033-A          444.51 

     06.009.0035-0          612.84 

     06.009.0035-A          612.22 

     06.009.0051-0          744.36 

     06.009.0051-A          743.80 

     06.009.0052-0          731.91 

     06.009.0052-A          731.09 

     06.009.0053-0          875.84 

     06.009.0053-A          874.49 

     06.009.0054-0        1,072.05 

     06.009.0054-A        1,070.01 

     06.009.0055-0        1,317.11 

     06.009.0055-A        1,314.45 

     06.009.0056-0        1,551.73 

     06.009.0056-A        1,549.11 

     06.009.0057-0        2,118.08 

     06.009.0057-A        2,114.54 

     06.009.0058-0        2,724.28 

     06.009.0058-A        2,719.78 

     06.009.0059-0        3,527.86 

     06.009.0059-A        3,522.37 

     06.009.0060-0        4,945.98 

     06.009.0060-A        4,939.58 

     06.009.0061-0        5,916.23 

     06.009.0061-A        5,908.92 

     06.009.0062-0        6,918.96 

     06.009.0062-A        6,910.73 

     06.009.0063-0        8,063.11 

     06.009.0063-A        8,053.97 

     06.009.0064-0       10,531.64 

     06.009.0064-A       10,520.84 

     06.009.0081-0          818.00 

     06.009.0081-A          816.65 

     06.009.0082-0          984.32 

     06.009.0082-A          982.28 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.009.0083-0        1,206.28 

     06.009.0083-A        1,203.62 

     06.009.0084-0        1,375.01 

     06.009.0084-A        1,372.39 

     06.009.0085-0        1,933.31 

     06.009.0085-A        1,929.77 

     06.009.0086-0        2,412.36 

     06.009.0086-A        2,407.86 

     06.009.0087-0        3,099.76 

     06.009.0087-A        3,095.20 

     06.009.0088-0        4,385.57 

     06.009.0088-A        4,380.25 

     06.009.0089-0        5,088.67 

     06.009.0089-A        5,082.60 

     06.009.0090-0        5,875.04 

     06.009.0090-A        5,868.21 

     06.009.0091-0        6,898.57 

     06.009.0091-A        6,890.99 

     06.009.0092-0        9,161.14 

     06.009.0092-A        9,152.03 

     06.010.0010-0          304.49 

     06.010.0010-A          294.04 

     06.010.0011-0          155.97 

     06.010.0011-A          151.14 

     06.010.0015-0          546.85 

     06.010.0015-A          534.01 

     06.010.0016-0          210.58 

     06.010.0016-A          204.75 

     06.010.0020-0        1,066.55 

     06.010.0020-A        1,051.33 

     06.010.0021-0          274.99 

     06.010.0021-A          268.18 

     06.010.0030-0        1,553.75 

     06.010.0030-A        1,544.97 

     06.010.0031-0          337.77 

     06.010.0031-A          329.97 

     06.010.0040-0        2,515.10 

     06.010.0040-A        2,504.98 

     06.010.0041-0          506.61 

     06.010.0041-A          497.62 

     06.011.0101-0           70.29 

     06.011.0101-A           68.95 

     06.011.0102-0           70.57 

     06.011.0102-A           69.21 

     06.011.0103-0          138.60 

     06.011.0103-A          136.75 

     06.011.0104-0          152.27 

     06.011.0104-A          149.79 

     06.011.0105-0          153.32 

     06.011.0105-A          150.77 

     06.011.0106-0          287.15 

     06.011.0106-A          283.79 

     06.011.0107-0          295.59 

     06.011.0107-A          292.21 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.011.0108-0          368.89 

     06.011.0108-A          364.92 

     06.011.0109-0          507.77 

     06.011.0109-A          503.32 

     06.011.0110-0          598.34 

     06.011.0110-A          593.52 

     06.011.0111-0          604.78 

     06.011.0111-A          599.59 

     06.011.0112-0          768.05 

     06.011.0112-A          762.39 

     06.011.0113-0          896.04 

     06.011.0113-A          889.55 

     06.011.0115-0        1,776.67 

     06.011.0115-A        1,769.61 

     06.011.0116-0        2,053.57 

     06.011.0116-A        2,045.60 

     06.011.0117-0        2,373.10 

     06.011.0117-A        2,364.46 

     06.011.0119-0        3,391.05 

     06.011.0119-A        3,380.63 

     06.011.0131-0           70.29 

     06.011.0131-A           68.95 

     06.011.0132-0           70.57 

     06.011.0132-A           69.21 

     06.011.0133-0          122.60 

     06.011.0133-A          120.75 

     06.011.0134-0          152.27 

     06.011.0134-A          149.79 

     06.011.0135-0          213.66 

     06.011.0135-A          210.53 

     06.011.0136-0          388.62 

     06.011.0136-A          384.91 

     06.011.0137-0          397.05 

     06.011.0137-A          393.33 

     06.011.0139-0          632.98 

     06.011.0139-A          628.17 

     06.011.0140-0          756.76 

     06.011.0140-A          751.33 

     06.011.0141-0        1,486.37 

     06.011.0141-A        1,480.30 

     06.011.0142-0        1,500.47 

     06.011.0142-A        1,493.92 

     06.011.0143-0        2,029.65 

     06.011.0143-A        2,022.10 

     06.011.0145-0        2,558.34 

     06.011.0145-A        2,550.22 

     06.011.0146-0        2,966.05 

     06.011.0146-A        2,956.83 

     06.011.0147-0        3,583.61 

     06.011.0147-A        3,573.72 

     06.011.0149-0        6,838.24 

     06.011.0149-A        6,825.70 

     06.011.0191-0            3.61 

     06.011.0191-A            3.37 
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   Código                                Custo 

     06.011.0192-0           18.39 

     06.011.0192-A           18.10 

     06.011.0193-0           18.39 

     06.011.0193-A           18.10 

     06.011.0194-0           18.69 

     06.011.0194-A           18.39 

     06.011.0195-0           18.69 

     06.011.0195-A           18.39 

     06.011.0196-0           19.46 

     06.011.0196-A           19.15 

     06.011.0197-0           19.51 

     06.011.0197-A           19.20 

     06.011.0198-0           19.82 

     06.011.0198-A           19.50 

     06.011.0199-0           19.87 

     06.011.0199-A           19.55 

     06.011.0200-0           20.18 

     06.011.0200-A           19.85 

     06.011.0201-0           20.94 

     06.011.0201-A           20.61 

     06.011.0202-0           21.76 

     06.011.0202-A           21.42 

     06.011.0203-0           22.89 

     06.011.0203-A           22.52 

     06.011.0205-0           23.55 

     06.011.0205-A           23.17 

     06.011.0206-0           24.93 

     06.011.0206-A           24.53 

     06.011.0207-0           26.05 

     06.011.0207-A           25.63 

     06.011.0209-0           29.37 

     06.011.0209-A           28.90 

     06.011.0221-0           70.23 

     06.011.0221-A           68.89 

     06.011.0222-0           70.73 

     06.011.0222-A           69.36 

     06.011.0223-0          127.81 

     06.011.0223-A          125.61 

     06.011.0224-0          152.94 

     06.011.0224-A          150.42 

     06.011.0225-0          226.97 

     06.011.0225-A          224.20 

     06.011.0226-0          287.76 

     06.011.0226-A          284.39 

     06.011.0227-0          297.48 

     06.011.0227-A          294.08 

     06.011.0228-0          372.90 

     06.011.0228-A          368.86 

     06.011.0229-0          512.60 

     06.011.0229-A          508.07 

     06.011.0230-0          605.73 

     06.011.0230-A          600.79 

     06.011.0231-0          615.49 

     06.011.0231-A          610.13 
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   Código                                Custo 

     06.011.0232-0          784.22 

     06.011.0232-A          778.30 

     06.011.0233-0          922.91 

     06.011.0233-A          915.99 

     06.011.0235-0        1,807.24 

     06.011.0235-A        1,799.68 

     06.011.0236-0        2,098.97 

     06.011.0236-A        2,090.27 

     06.011.0237-0        2,455.02 

     06.011.0237-A        2,444.91 

     06.011.0239-0        3,504.89 

     06.011.0239-A        3,492.46 

     06.011.0251-0           70.23 

     06.011.0251-A           68.89 

     06.011.0252-0           70.73 

     06.011.0252-A           69.36 

     06.011.0253-0          127.81 

     06.011.0253-A          125.61 

     06.011.0254-0          152.94 

     06.011.0254-A          150.42 

     06.011.0255-0          286.90 

     06.011.0255-A          283.48 

     06.011.0256-0          389.69 

     06.011.0256-A          385.96 

     06.011.0257-0          392.56 

     06.011.0257-A          388.86 

     06.011.0258-0          501.84 

     06.011.0258-A          497.54 

     06.011.0259-0          639.21 

     06.011.0259-A          634.30 

     06.011.0260-0          765.46 

     06.011.0260-A          759.89 

     06.011.0261-0        1,497.07 

     06.011.0261-A        1,490.83 

     06.011.0262-0        1,716.12 

     06.011.0262-A        1,710.19 

     06.011.0263-0        2,056.01 

     06.011.0263-A        2,048.04 

     06.011.0265-0        2,590.56 

     06.011.0265-A        2,581.97 

     06.011.0266-0        3,011.60 

     06.011.0266-A        3,001.66 

     06.011.0267-0        3,636.85 

     06.011.0267-A        3,626.11 

     06.011.0269-0        6,919.01 

     06.011.0269-A        6,904.78 

     06.011.0311-0           71.06 

     06.011.0311-A           69.67 

     06.011.0312-0          128.09 

     06.011.0312-A          125.87 

     06.011.0313-0          152.65 

     06.011.0313-A          150.15 

     06.011.0314-0          226.66 

     06.011.0314-A          223.90 
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     06.011.0315-0          287.40 

     06.011.0315-A          284.04 

     06.011.0316-0          296.35 

     06.011.0316-A          292.97 

     06.011.0317-0          369.20 

     06.011.0317-A          365.22 

     06.011.0318-0          508.54 

     06.011.0318-A          504.08 

     06.011.0319-0          598.68 

     06.011.0319-A          593.85 

     06.011.0320-0          605.94 

     06.011.0320-A          600.73 

     06.011.0321-0          770.57 

     06.011.0321-A          764.87 

     06.011.0322-0          898.64 

     06.011.0322-A          892.11 

     06.011.0324-0        1,785.43 

     06.011.0324-A        1,778.23 

     06.011.0325-0        2,063.33 

     06.011.0325-A        2,055.19 

     06.011.0326-0        2,383.37 

     06.011.0326-A        2,374.56 

     06.011.0328-0        3,412.02 

     06.011.0328-A        3,401.27 

     06.011.0341-0           76.13 

     06.011.0341-A           74.40 

     06.011.0342-0          128.25 

     06.011.0342-A          126.02 

     06.011.0343-0          152.42 

     06.011.0343-A          149.94 

     06.011.0344-0          287.30 

     06.011.0344-A          283.95 

     06.011.0345-0          389.67 

     06.011.0345-A          385.94 

     06.011.0346-0          397.37 

     06.011.0346-A          393.64 

     06.011.0347-0          501.67 

     06.011.0347-A          497.40 

     06.011.0348-0          633.78 

     06.011.0348-A          628.96 

     06.011.0349-0          758.60 

     06.011.0349-A          753.14 

     06.011.0350-0        1,488.28 

     06.011.0350-A        1,482.18 

     06.011.0351-0        1,714.64 

     06.011.0351-A        1,708.06 

     06.011.0352-0        2,033.51 

     06.011.0352-A        2,025.91 

     06.011.0354-0        2,568.19 

     06.011.0354-A        2,559.92 

     06.011.0355-0        2,980.82 

     06.011.0355-A        2,971.40 

     06.011.0356-0        3,595.01 

     06.011.0356-A        3,584.93 
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   Código                                Custo 

     06.011.0358-0        6,861.17 

     06.011.0358-A        6,848.26 

     06.011.0370-0          197.98 

     06.011.0370-A          195.67 

     06.011.0371-0          371.23 

     06.011.0371-A          368.42 

     06.011.0372-0          555.69 

     06.011.0372-A          552.65 

     06.011.0373-0          816.38 

     06.011.0373-A          811.98 

     06.011.0374-0        1,089.79 

     06.011.0374-A        1,084.27 

     06.011.0375-0        1,400.10 

     06.011.0375-A        1,393.93 

     06.011.0376-0        2,614.16 

     06.011.0376-A        2,607.53 

     06.011.0377-0        3,249.25 

     06.011.0377-A        3,241.86 

     06.011.0378-0        6,684.99 

     06.011.0378-A        6,677.13 

     06.011.0379-0        7,972.13 

     06.011.0379-A        7,963.35 

     06.011.0380-0        8,332.71 

     06.011.0380-A        8,323.26 

     06.011.0381-0        9,741.71 

     06.011.0381-A        9,731.28 

     06.011.0382-0       15,097.06 

     06.011.0382-A       15,085.84 

     06.011.0383-0       17,254.29 

     06.011.0383-A       17,240.95 

     06.011.0390-0          197.98 

     06.011.0390-A          195.67 

     06.011.0391-0          363.53 

     06.011.0391-A          360.72 

     06.011.0392-0          555.64 

     06.011.0392-A          552.60 

     06.011.0393-0          814.02 

     06.011.0393-A          810.36 

     06.011.0394-0        1,426.39 

     06.011.0394-A        1,421.65 

     06.011.0395-0        1,625.17 

     06.011.0395-A        1,619.32 

     06.011.0396-0        2,641.15 

     06.011.0396-A        2,634.55 

     06.011.0397-0        4,093.37 

     06.011.0397-A        4,086.41 

     06.011.0398-0        6,955.62 

     06.011.0398-A        6,947.40 

     06.011.0399-0        9,896.53 

     06.011.0399-A        9,887.85 

     06.011.0400-0        9,831.80 

     06.011.0400-A        9,822.04 

     06.011.0401-0       12,905.06 

     06.011.0401-A       12,894.62 
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   Código                                Custo 

     06.011.0402-0       15,019.81 

     06.011.0402-A       15,008.23 

     06.011.0403-0       17,132.84 

     06.011.0403-A       17,120.48 

     06.011.0404-0       29,168.31 

     06.011.0404-A       29,153.00 

     06.011.0411-0           52.50 

     06.011.0411-A           51.09 

     06.011.0412-0           51.69 

     06.011.0412-A           50.33 

     06.011.0413-0          221.48 

     06.011.0413-A          219.63 

     06.011.0414-0          235.15 

     06.011.0414-A          232.67 

     06.011.0415-0          236.20 

     06.011.0415-A          233.65 

     06.011.0416-0          411.47 

     06.011.0416-A          408.11 

     06.011.0417-0          419.91 

     06.011.0417-A          416.53 

     06.011.0418-0          534.65 

     06.011.0418-A          530.68 

     06.011.0419-0          651.16 

     06.011.0419-A          646.70 

     06.011.0420-0          778.95 

     06.011.0420-A          774.00 

     06.011.0421-0          784.01 

     06.011.0421-A          778.82 

     06.011.0422-0        2,696.56 

     06.011.0422-A        2,690.89 

     06.011.0423-0        3,210.24 

     06.011.0423-A        3,203.75 

     06.011.0424-0        5,313.89 

     06.011.0424-A        5,306.83 

     06.011.0425-0        6,180.33 

     06.011.0425-A        6,172.35 

     06.011.0426-0        7,399.96 

     06.011.0426-A        7,391.32 

     06.011.0427-0        9,754.37 

     06.011.0427-A        9,743.96 

     06.011.0431-0           51.35 

     06.011.0431-A           50.01 

     06.011.0432-0           51.85 

     06.011.0432-A           50.48 

     06.011.0433-0           90.05 

     06.011.0433-A           87.85 

     06.011.0434-0          235.82 

     06.011.0434-A          233.30 

     06.011.0435-0          309.85 

     06.011.0435-A          307.08 

     06.011.0436-0          412.08 

     06.011.0436-A          408.71 

     06.011.0437-0          421.80 

     06.011.0437-A          418.40 
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     06.011.0438-0          538.66 

     06.011.0438-A          534.62 

     06.011.0439-0          655.98 

     06.011.0439-A          651.45 

     06.011.0440-0          784.99 

     06.011.0440-A          779.96 

     06.011.0441-0          794.72 

     06.011.0441-A          789.36 

     06.011.0442-0        2,712.72 

     06.011.0442-A        2,706.80 

     06.011.0443-0        3,237.12 

     06.011.0443-A        3,230.20 

     06.011.0445-0        5,344.46 

     06.011.0445-A        5,336.90 

     06.011.0446-0        6,225.73 

     06.011.0446-A        6,217.02 

     06.011.0447-0        7,481.88 

     06.011.0447-A        7,471.77 

     06.011.0449-0        9,868.21 

     06.011.0449-A        9,855.78 

     06.012.0001-0        4,023.76 

     06.012.0001-A        3,907.39 

     06.012.0002-0        4,217.75 

     06.012.0002-A        4,095.04 

     06.012.0003-0        4,724.46 

     06.012.0003-A        4,589.40 

     06.012.0004-0        5,255.23 

     06.012.0004-A        5,103.42 

     06.012.0005-0        5,707.56 

     06.012.0005-A        5,541.35 

     06.012.0006-0        6,542.75 

     06.012.0006-A        6,351.15 

     06.012.0007-0        7,254.05 

     06.012.0007-A        7,042.46 

     06.012.0008-0        7,974.42 

     06.012.0008-A        7,742.82 

     06.012.0009-0        8,887.16 

     06.012.0009-A        8,629.26 

     06.012.0015-0        2,943.44 

     06.012.0015-A        2,857.13 

     06.012.0016-0        3,380.25 

     06.012.0016-A        3,282.62 

     06.012.0017-0        3,664.55 

     06.012.0017-A        3,558.40 

     06.012.0018-0        4,130.26 

     06.012.0018-A        4,008.73 

     06.012.0019-0        4,839.89 

     06.012.0019-A        4,699.08 

     06.012.0020-0        5,342.05 

     06.012.0020-A        5,184.02 

     06.012.0021-0        5,790.83 

     06.012.0021-A        5,619.92 

     06.012.0022-0        6,255.00 

     06.012.0022-A        6,071.54 
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   Código                                Custo 

     06.012.0039-0        2,789.44 

     06.012.0039-A        2,699.38 

     06.012.0040-0        2,551.10 

     06.012.0040-A        2,469.18 

     06.012.0041-0        2,419.30 

     06.012.0041-A        2,340.86 

     06.012.0042-0        2,125.60 

     06.012.0042-A        2,057.91 

     06.012.0043-0        2,038.23 

     06.012.0043-A        1,972.87 

     06.012.0200-0        6,241.26 

     06.012.0200-A        5,971.20 

     06.012.0201-0        6,840.91 

     06.012.0201-A        6,544.59 

     06.012.0202-0        7,511.63 

     06.012.0202-A        7,189.24 

     06.012.0203-0        8,204.87 

     06.012.0203-A        7,855.47 

     06.012.0204-0        9,147.06 

     06.012.0204-A        8,757.14 

     06.012.0205-0       10,010.85 

     06.012.0205-A        9,580.61 

     06.012.0206-0       10,240.73 

     06.012.0206-A        9,806.85 

     06.012.0207-0       10,482.20 

     06.012.0207-A       10,043.93 

     06.012.0208-0       11,392.38 

     06.012.0208-A       10,943.24 

     06.012.0209-0       11,960.31 

     06.012.0209-A       11,489.14 

     06.012.0210-0       12,601.10 

     06.012.0210-A       12,108.03 

     06.012.0211-0       13,244.19 

     06.012.0211-A       12,729.08 

     06.012.0212-0       13,887.17 

     06.012.0212-A       13,350.02 

     06.012.0213-0       14,452.92 

     06.012.0213-A       13,893.86 

     06.012.0214-0       15,095.90 

     06.012.0214-A       14,514.80 

     06.012.0215-0       15,738.99 

     06.012.0215-A       15,135.85 

     06.012.0216-0       16,379.78 

     06.012.0216-A       15,754.74 

     06.012.0217-0        7,683.77 

     06.012.0217-A        7,351.54 

     06.012.0218-0        8,404.94 

     06.012.0218-A        8,044.49 

     06.012.0219-0        9,126.48 

     06.012.0219-A        8,737.82 

     06.012.0220-0       10,081.35 

     06.012.0220-A        9,649.04 

     06.012.0221-0       11,070.78 

     06.012.0221-A       10,594.80 
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     06.012.0222-0       11,574.61 

     06.012.0222-A       11,084.48 

     06.012.0223-0       11,976.40 

     06.012.0223-A       11,469.95 

     06.012.0224-0       12,474.02 

     06.012.0224-A       11,946.48 

     06.012.0225-0       13,062.89 

     06.012.0225-A       12,541.24 

     06.012.0226-0       13,703.68 

     06.012.0226-A       13,160.14 

     06.012.0227-0       14,346.77 

     06.012.0227-A       13,781.19 

     06.012.0228-0       14,914.71 

     06.012.0228-A       14,327.08 

     06.012.0229-0       15,555.49 

     06.012.0229-A       14,945.97 

     06.012.0230-0       16,198.47 

     06.012.0230-A       15,566.91 

     06.012.0231-0       16,841.57 

     06.012.0231-A       16,187.96 

     06.012.0232-0       17,407.31 

     06.012.0232-A       16,731.80 

     06.012.0233-0        8,752.12 

     06.012.0233-A        8,373.15 

     06.012.0234-0        9,539.19 

     06.012.0234-A        9,128.81 

     06.012.0235-0       10,246.84 

     06.012.0235-A        9,805.53 

     06.012.0236-0       11,090.56 

     06.012.0236-A       10,614.26 

     06.012.0237-0       12,167.81 

     06.012.0237-A       11,644.66 

     06.012.0238-0       12,943.56 

     06.012.0238-A       12,397.05 

     06.012.0239-0       13,259.04 

     06.012.0239-A       12,693.96 

     06.012.0240-0       13,639.91 

     06.012.0240-A       13,062.00 

     06.012.0241-0       14,552.55 

     06.012.0241-A       13,963.65 

     06.012.0242-0       15,193.41 

     06.012.0242-A       14,582.62 

     06.012.0243-0       15,761.46 

     06.012.0243-A       15,128.63 

     06.012.0244-0       16,401.78 

     06.012.0244-A       15,746.90 

     06.012.0245-0       17,045.23 

     06.012.0245-A       16,368.46 

     06.012.0246-0       17,688.21 

     06.012.0246-A       16,989.39 

     06.012.0247-0       18,255.04 

     06.012.0247-A       17,534.18 

     06.012.0248-0       18,897.22 

     06.012.0248-A       18,154.47 
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     06.012.0249-0       10,454.13 

     06.012.0249-A       10,000.67 

     06.012.0250-0       11,297.12 

     06.012.0250-A       10,810.13 

     06.012.0251-0       12,140.05 

     06.012.0251-A       11,619.53 

     06.012.0252-0       13,286.43 

     06.012.0252-A       12,715.88 

     06.012.0253-0       14,453.31 

     06.012.0253-A       13,832.89 

     06.012.0254-0       14,714.16 

     06.012.0254-A       14,088.06 

     06.012.0255-0       14,825.78 

     06.012.0255-A       14,197.32 

     06.012.0256-0       15,737.17 

     06.012.0256-A       15,097.83 

     06.012.0257-0       16,305.11 

     06.012.0257-A       15,643.73 

     06.012.0258-0       16,948.09 

     06.012.0258-A       16,264.66 

     06.012.0259-0       17,588.99 

     06.012.0259-A       16,883.67 

     06.012.0260-0       18,231.97 

     06.012.0260-A       17,504.60 

     06.012.0261-0       18,799.91 

     06.012.0261-A       18,050.50 

     06.012.0262-0       19,440.69 

     06.012.0262-A       18,669.39 

     06.012.0263-0       20,083.79 

     06.012.0263-A       19,290.44 

     06.012.0264-0       11,764.53 

     06.012.0264-A       11,252.29 

     06.012.0265-0       12,653.07 

     06.012.0265-A       12,105.04 

     06.012.0266-0       13,556.12 

     06.012.0266-A       12,971.78 

     06.012.0267-0       14,389.58 

     06.012.0267-A       13,768.74 

     06.012.0268-0       15,695.44 

     06.012.0268-A       15,021.38 

     06.012.0269-0       16,309.66 

     06.012.0269-A       15,617.08 

     06.012.0270-0       16,614.47 

     06.012.0270-A       15,905.02 

     06.012.0271-0       17,221.07 

     06.012.0271-A       16,485.26 

     06.012.0272-0       17,720.50 

     06.012.0272-A       16,994.93 

     06.012.0273-0       18,361.90 

     06.012.0273-A       17,614.43 

     06.012.0274-0       19,004.88 

     06.012.0274-A       18,235.36 

     06.012.0275-0       19,572.81 

     06.012.0275-A       18,781.26 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0276-0       20,213.71 

     06.012.0276-A       19,400.26 

     06.012.0277-0       20,856.69 

     06.012.0277-A       20,021.20 

     06.012.0278-0       21,499.67 

     06.012.0278-A       20,642.13 

     06.012.0310-0       14,060.71 

     06.012.0310-A       13,419.98 

     06.012.0312-0       14,386.01 

     06.012.0312-A       13,737.82 

     06.012.0315-0       15,440.54 

     06.012.0315-A       14,731.36 

     06.012.0317-0       15,624.12 

     06.012.0317-A       14,951.11 

     06.012.0319-0       17,001.19 

     06.012.0319-A       16,271.80 

     06.012.0320-0       18,035.26 

     06.012.0320-A       17,266.72 

     06.012.0322-0       18,155.86 

     06.012.0322-A       17,377.14 

     06.012.0325-0       18,663.32 

     06.012.0325-A       17,869.22 

     06.012.0327-0       19,313.86 

     06.012.0327-A       18,519.45 

     06.012.0329-0       19,720.16 

     06.012.0329-A       18,903.78 

     06.012.0331-0       20,482.99 

     06.012.0331-A       19,647.31 

     06.012.0332-0       21,075.94 

     06.012.0332-A       20,221.56 

     06.012.0335-0       21,807.84 

     06.012.0335-A       20,925.49 

     06.012.0337-0       22,450.82 

     06.012.0337-A       21,546.42 

     06.012.0340-0       23,037.88 

     06.012.0340-A       22,110.16 

     06.012.0345-0       15,745.38 

     06.012.0345-A       15,016.78 

     06.012.0347-0       16,045.83 

     06.012.0347-A       15,297.49 

     06.012.0348-0       16,286.61 

     06.012.0348-A       15,527.36 

     06.012.0349-0       17,157.04 

     06.012.0349-A       16,411.82 

     06.012.0351-0       18,306.93 

     06.012.0351-A       17,522.23 

     06.012.0352-0       19,684.69 

     06.012.0352-A       18,840.19 

     06.012.0355-0       19,813.50 

     06.012.0355-A       18,965.50 

     06.012.0357-0       19,955.47 

     06.012.0357-A       19,103.09 

     06.012.0359-0       20,866.01 

     06.012.0359-A       20,002.77 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.012.0362-0       21,433.95 

     06.012.0362-A       20,548.67 

     06.012.0363-0       21,994.98 

     06.012.0363-A       21,093.13 

     06.012.0364-0       22,720.02 

     06.012.0364-A       21,790.66 

     06.012.0366-0       23,360.81 

     06.012.0366-A       22,409.55 

     06.012.0368-0       23,928.75 

     06.012.0368-A       22,955.44 

     06.012.0370-0       24,571.12 

     06.012.0370-A       23,575.81 

     06.012.0372-0       20,873.11 

     06.012.0372-A       19,957.05 

     06.012.0375-0       23,169.56 

     06.012.0375-A       22,165.95 

     06.012.0377-0       25,443.21 

     06.012.0377-A       24,342.51 

     06.012.0379-0       28,652.64 

     06.012.0379-A       27,413.41 

     06.012.0381-0       29,464.36 

     06.012.0381-A       28,223.27 

     06.012.0383-0       29,623.32 

     06.012.0383-A       28,376.75 

     06.012.0385-0       30,001.78 

     06.012.0385-A       28,723.88 

     06.012.0387-0       30,794.62 

     06.012.0387-A       29,484.73 

     06.012.0389-0       31,394.43 

     06.012.0389-A       30,060.44 

     06.012.0391-0       32,305.41 

     06.012.0391-A       30,931.54 

     06.012.0393-0       33,101.98 

     06.012.0393-A       31,696.33 

     06.012.0395-0       33,943.40 

     06.012.0395-A       32,502.04 

     06.012.0400-0       34,661.48 

     06.012.0400-A       33,188.11 

     06.014.0012-0        3,944.53 

     06.014.0012-A        3,842.53 

     06.014.0013-0        4,151.24 

     06.014.0013-A        4,040.58 

     06.014.0014-0        4,533.13 

     06.014.0014-A        4,415.72 

     06.014.0015-0        5,064.12 

     06.014.0015-A        4,929.52 

     06.014.0016-0        5,662.65 

     06.014.0016-A        5,508.33 

     06.014.0049-0          686.23 

     06.014.0049-A          664.26 

     06.014.0052-0          824.50 

     06.014.0052-A          797.40 

     06.014.0054-0        1,204.94 

     06.014.0054-A        1,166.11 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.014.0057-0        1,585.03 

     06.014.0057-A        1,533.09 

     06.014.0059-0        2,495.71 

     06.014.0059-A        2,411.90 

     06.014.0060-0          810.19 

     06.014.0060-A          785.11 

     06.014.0062-0          989.52 

     06.014.0062-A          957.70 

     06.014.0064-0        1,385.05 

     06.014.0064-A        1,341.66 

     06.014.0066-0        1,765.14 

     06.014.0066-A        1,708.65 

     06.014.0068-0        2,836.72 

     06.014.0068-A        2,745.39 

     06.014.0100-1        2,936.46 

     06.014.0100-B        2,866.11 

     06.014.0101-0        2,011.15 

     06.014.0101-A        1,964.80 

     06.014.0103-0        2,137.60 

     06.014.0103-A        2,087.75 

     06.014.0105-0        2,109.87 

     06.014.0105-A        2,056.89 

     06.014.0110-0          486.02 

     06.014.0110-A          470.53 

     06.014.0112-0          925.82 

     06.014.0112-A          898.76 

     06.014.0114-0        1,099.40 

     06.014.0114-A        1,067.56 

     06.014.0116-0          462.75 

     06.014.0116-A          450.00 

     06.014.0118-0          636.33 

     06.014.0118-A          618.80 

     06.014.0120-0          809.54 

     06.014.0120-A          787.25 

     06.014.0122-0          313.98 

     06.014.0122-A          303.51 

     06.014.0124-0          443.13 

     06.014.0124-A          429.10 

     06.014.0126-0          566.09 

     06.014.0126-A          548.82 

     06.014.0128-0          221.88 

     06.014.0128-A          216.62 

     06.014.0130-0          369.25 

     06.014.0130-A          359.50 

     06.014.0132-0          492.57 

     06.014.0132-A          479.57 

     06.015.0010-0        2,964.73 

     06.015.0010-A        2,893.77 

     06.015.0011-0        3,109.75 

     06.015.0011-A        3,036.24 

     06.015.0012-0        3,549.07 

     06.015.0012-A        3,466.15 

     06.015.0013-0        3,908.57 

     06.015.0013-A        3,816.40 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.015.0014-0        4,406.92 

     06.015.0014-A        4,297.41 

     06.015.0015-0        4,827.97 

     06.015.0015-A        4,707.08 

     06.015.0016-0        6,280.67 

     06.015.0016-A        6,122.43 

     06.015.0030-0        1,146.34 

     06.015.0030-A        1,127.88 

     06.015.0031-0        3,516.18 

     06.015.0031-A        3,444.85 

     06.015.0060-0          639.55 

     06.015.0060-A          610.78 

     06.015.0061-0          474.52 

     06.015.0061-A          456.26 

     06.015.0070-0          486.13 

     06.015.0070-A          464.54 

     06.016.0006-0          480.89 

     06.016.0006-A          473.86 

     06.016.0007-0          608.29 

     06.016.0007-A          601.26 

     06.016.0008-0          112.71 

     06.016.0008-A          109.19 

     06.016.0009-0          308.46 

     06.016.0009-A          304.94 

     06.016.0010-0          656.95 

     06.016.0010-A          647.80 

     06.016.0011-0          489.85 

     06.016.0011-A          480.71 

     06.016.0016-0        5,185.83 

     06.016.0016-A        5,163.33 

     06.016.0030-0          290.87 

     06.016.0030-A          285.59 

     06.016.0031-0          642.44 

     06.016.0031-A          636.45 

     06.016.0032-0          898.99 

     06.016.0032-A          888.44 

     06.016.0050-0          207.62 

     06.016.0050-A          207.39 

     06.016.0051-0          223.63 

     06.016.0051-A          223.40 

     06.016.0052-0          191.42 

     06.016.0052-A          191.19 

     06.016.0053-0          273.66 

     06.016.0053-A          273.42 

     06.016.0060-0          350.90 

     06.016.0060-A          345.62 

     06.016.0061-0        1,131.58 

     06.016.0061-A        1,126.29 

     06.016.0080-0          148.63 

     06.016.0080-A          143.70 

     06.016.0100-0          621.99 

     06.016.0100-A          614.96 

     06.016.0105-0          356.44 

     06.016.0105-A          351.17 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.017.0001-0          385.62 

     06.017.0001-A          380.10 

     06.017.0002-0          675.69 

     06.017.0002-A          668.73 

     06.017.0003-0          807.39 

     06.017.0003-A          799.44 

     06.017.0004-0        1,957.91 

     06.017.0004-A        1,948.49 

     06.017.0005-0        2,029.70 

     06.017.0005-A        2,019.38 

     06.017.0006-0        2,302.80 

     06.017.0006-A        2,291.07 

     06.017.0007-0        2,369.75 

     06.017.0007-A        2,357.53 

     06.017.0008-0        2,357.89 

     06.017.0008-A        2,345.22 

     06.017.0009-0        2,646.02 

     06.017.0009-A        2,632.38 

     06.017.0010-0        2,847.93 

     06.017.0010-A        2,832.41 

     06.017.0011-0        3,021.86 

     06.017.0011-A        3,006.34 

     06.017.0012-0        3,256.08 

     06.017.0012-A        3,236.77 

     06.017.0013-0        3,594.67 

     06.017.0013-A        3,573.51 

     06.017.0014-0        3,938.20 

     06.017.0014-A        3,915.11 

     06.017.0015-0        4,301.37 

     06.017.0015-A        4,274.77 

     06.017.0016-0        4,620.32 

     06.017.0016-A        4,593.44 

     06.017.0017-0        4,958.92 

     06.017.0017-A        4,930.19 

     06.017.0018-0        5,302.44 

     06.017.0018-A        5,271.78 

     06.017.0019-0        5,344.40 

     06.017.0019-A        5,311.88 

     06.017.0020-0        5,984.35 

     06.017.0020-A        5,949.91 

     06.017.0021-0        6,323.16 

     06.017.0021-A        6,286.86 

     06.017.0022-0        6,669.42 

     06.017.0022-A        6,631.01 

     06.017.0023-0        7,005.29 

     06.017.0023-A        6,965.20 

     06.017.0024-0        7,348.20 

     06.017.0024-A        7,306.23 

     06.017.0025-0        7,687.41 

     06.017.0025-A        7,643.54 

     06.017.0026-0        8,030.93 

     06.017.0026-A        7,985.13 

     06.017.0027-0        8,369.53 

     06.017.0027-A        8,321.87 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.017.0040-0          128.95 

     06.017.0040-A          127.20 

     06.017.0041-0          866.77 

     06.017.0041-A          863.55 

     06.017.0050-0          795.20 

     06.017.0050-A          789.07 

     06.017.0055-0        1,484.71 

     06.017.0055-A        1,476.83 

     06.017.0060-0          471.19 

     06.017.0060-A          464.91 

     06.017.0065-0          963.29 

     06.017.0065-A          951.81 

     06.017.0070-0        1,185.56 

     06.017.0070-A        1,169.66 

     06.017.0075-0        2,587.28 

     06.017.0075-A        2,566.28 

     06.017.0080-0          721.08 

     06.017.0080-A          714.80 

     06.017.0085-0        1,213.18 

     06.017.0085-A        1,201.70 

     06.017.0090-0        1,435.45 

     06.017.0090-A        1,419.55 

     06.017.0095-0        2,837.17 

     06.017.0095-A        2,816.17 

     06.018.0001-0          355.96 

     06.018.0001-A          349.78 

     06.018.0002-0          364.94 

     06.018.0002-A          361.37 

     06.018.0003-0          204.69 

     06.018.0003-A          202.88 

     06.018.0005-0        2,507.34 

     06.018.0005-A        2,406.38 

     06.018.0006-0        1,357.43 

     06.018.0006-A        1,301.46 

     06.018.0007-0        1,778.61 

     06.018.0007-A        1,705.99 

     06.018.0008-0        3,395.74 

     06.018.0008-A        3,261.81 

     06.018.0009-0        4,359.94 

     06.018.0009-A        4,190.04 

     06.020.0510-0           26.80 

     06.020.0510-A           25.07 

     06.020.0511-0           41.24 

     06.020.0511-A           38.60 

     06.020.0512-0           49.72 

     06.020.0512-A           46.57 

     06.020.0515-0           46.78 

     06.020.0515-A           45.46 

     06.020.0516-0           51.97 

     06.020.0516-A           50.48 

     06.020.0517-0           55.29 

     06.020.0517-A           53.68 

     06.020.0518-0           60.52 

     06.020.0518-A           58.74 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0519-0           63.33 

     06.020.0519-A           61.47 

     06.020.0520-0           70.37 

     06.020.0520-A           68.25 

     06.020.0521-0           73.82 

     06.020.0521-A           71.58 

     06.020.0522-0           79.15 

     06.020.0522-A           76.73 

     06.020.0525-0           49.43 

     06.020.0525-A           48.01 

     06.020.0526-0           55.45 

     06.020.0526-A           53.84 

     06.020.0527-0           59.60 

     06.020.0527-A           57.83 

     06.020.0528-0           65.73 

     06.020.0528-A           63.76 

     06.020.0529-0           70.04 

     06.020.0529-A           67.92 

     06.020.0530-0           77.34 

     06.020.0530-A           74.97 

     06.020.0531-0           81.32 

     06.020.0531-A           78.80 

     06.020.0534-0           88.34 

     06.020.0534-A           85.59 

     06.020.0536-0           96.47 

     06.020.0536-A           93.42 

     06.020.0538-0          189.80 

     06.020.0538-A          181.50 

     06.020.0540-0          198.42 

     06.020.0540-A          189.82 

     06.020.0545-0          109.95 

     06.020.0545-A          105.61 

     06.020.0546-0          113.67 

     06.020.0546-A          109.17 

     06.020.0547-0          123.55 

     06.020.0547-A          118.67 

     06.020.0548-0          128.91 

     06.020.0548-A          123.84 

     06.020.0549-0          161.15 

     06.020.0549-A          154.44 

     06.020.0551-0          199.08 

     06.020.0551-A          190.48 

     06.020.0553-0          211.60 

     06.020.0553-A          202.54 

     06.020.0555-0          222.42 

     06.020.0555-A          212.97 

     06.020.0557-0          245.51 

     06.020.0557-A          235.10 

     06.020.0559-0          268.83 

     06.020.0559-A          257.44 

     06.020.0560-0          312.99 

     06.020.0560-A          299.82 

     06.020.0565-0          130.68 

     06.020.0565-A          125.50 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0566-0          142.02 

     06.020.0566-A          136.40 

     06.020.0567-0          156.07 

     06.020.0567-A          149.93 

     06.020.0568-0          170.79 

     06.020.0568-A          164.08 

     06.020.0569-0          202.19 

     06.020.0569-A          193.88 

     06.020.0570-0          247.72 

     06.020.0570-A          237.22 

     06.020.0572-0          268.91 

     06.020.0572-A          257.62 

     06.020.0574-0          319.53 

     06.020.0574-A          306.11 

     06.020.0576-0          338.45 

     06.020.0576-A          324.32 

     06.020.0578-0          391.23 

     06.020.0578-A          374.66 

     06.020.0580-0          429.06 

     06.020.0580-A          411.09 

     06.020.0582-0          491.74 

     06.020.0582-A          470.64 

     06.020.0584-0          529.58 

     06.020.0584-A          507.07 

     06.020.0586-0          699.90 

     06.020.0586-A          670.17 

     06.020.0588-0          867.01 

     06.020.0588-A          830.19 

     06.020.0592-0          192.41 

     06.020.0592-A          186.20 

     06.020.0594-0          314.26 

     06.020.0594-A          301.01 

     06.020.0596-0          340.54 

     06.020.0596-A          326.37 

     06.020.0598-0          388.54 

     06.020.0598-A          372.39 

     06.020.0600-0          413.76 

     06.020.0600-A          396.67 

     06.020.0602-0          471.98 

     06.020.0602-A          452.20 

     06.020.0604-0          527.47 

     06.020.0604-A          505.63 

     06.020.0606-0          651.19 

     06.020.0606-A          623.88 

     06.020.0608-0          760.23 

     06.020.0608-A          728.39 

     06.020.0610-0          770.32 

     06.020.0610-A          738.11 

     06.020.0612-0          846.06 

     06.020.0612-A          810.79 

     06.020.0614-0        1,040.61 

     06.020.0614-A          997.34 

     06.020.0616-0          912.72 

     06.020.0616-A          875.22 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0618-0        1,005.14 

     06.020.0618-A          963.94 

     06.020.0620-0        1,239.07 

     06.020.0620-A        1,188.42 

     06.020.0625-0           27.84 

     06.020.0625-A           27.06 

     06.020.0626-0           30.38 

     06.020.0626-A           29.52 

     06.020.0627-0           32.10 

     06.020.0627-A           31.18 

     06.020.0628-0           33.33 

     06.020.0628-A           32.38 

     06.020.0629-0           36.91 

     06.020.0629-A           35.84 

     06.020.0630-0           40.19 

     06.020.0630-A           39.00 

     06.020.0631-0           41.02 

     06.020.0631-A           39.77 

     06.020.0632-0           44.77 

     06.020.0632-A           43.43 

     06.020.0636-0           29.17 

     06.020.0636-A           28.34 

     06.020.0637-0           32.10 

     06.020.0637-A           31.18 

     06.020.0638-0           34.26 

     06.020.0638-A           33.26 

     06.020.0639-0           35.49 

     06.020.0639-A           34.46 

     06.020.0640-0           39.97 

     06.020.0640-A           38.78 

     06.020.0641-0           43.64 

     06.020.0641-A           42.33 

     06.020.0642-0           46.13 

     06.020.0642-A           44.73 

     06.020.0643-0           49.19 

     06.020.0643-A           47.68 

     06.020.0645-0           53.51 

     06.020.0645-A           51.85 

     06.020.0647-0          110.68 

     06.020.0647-A          105.79 

     06.020.0649-0          114.99 

     06.020.0649-A          109.94 

     06.020.0655-0           59.78 

     06.020.0655-A           57.36 

     06.020.0656-0           65.81 

     06.020.0656-A           63.18 

     06.020.0657-0           70.59 

     06.020.0657-A           67.78 

     06.020.0658-0           73.95 

     06.020.0658-A           71.02 

     06.020.0659-0          101.02 

     06.020.0659-A           96.58 

     06.020.0661-0          115.41 

     06.020.0661-A          110.35 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0663-0          121.22 

     06.020.0663-A          115.96 

     06.020.0665-0          127.03 

     06.020.0665-A          121.56 

     06.020.0667-0          140.11 

     06.020.0667-A          134.09 

     06.020.0669-0          153.19 

     06.020.0669-A          146.61 

     06.020.0670-0          177.65 

     06.020.0670-A          170.08 

     06.020.0675-0           74.21 

     06.020.0675-A           71.25 

     06.020.0676-0           80.06 

     06.020.0676-A           76.87 

     06.020.0677-0           86.70 

     06.020.0677-A           83.26 

     06.020.0678-0           98.76 

     06.020.0678-A           94.82 

     06.020.0679-0          121.31 

     06.020.0679-A          116.08 

     06.020.0681-0          139.72 

     06.020.0681-A          133.72 

     06.020.0683-0          149.56 

     06.020.0683-A          143.19 

     06.020.0685-0          179.43 

     06.020.0685-A          171.80 

     06.020.0687-0          187.00 

     06.020.0687-A          179.09 

     06.020.0689-0          217.83 

     06.020.0689-A          208.47 

     06.020.0690-0          235.99 

     06.020.0690-A          225.96 

     06.020.0691-0          274.49 

     06.020.0691-A          262.54 

     06.020.0692-0          293.41 

     06.020.0692-A          280.76 

     06.020.0694-0          387.27 

     06.020.0694-A          370.56 

     06.020.0696-0          479.34 

     06.020.0696-A          458.67 

     06.020.0700-0          103.41 

     06.020.0700-A          100.15 

     06.020.0702-0          176.18 

     06.020.0702-A          168.67 

     06.020.0704-0          189.30 

     06.020.0704-A          181.29 

     06.020.0706-0          216.04 

     06.020.0706-A          206.95 

     06.020.0708-0          226.13 

     06.020.0708-A          216.67 

     06.020.0710-0          262.55 

     06.020.0710-A          251.41 

     06.020.0711-0          286.77 

     06.020.0711-A          274.73 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0714-0          357.17 

     06.020.0714-A          341.97 

     06.020.0715-0          415.71 

     06.020.0715-A          398.03 

     06.020.0716-0          420.76 

     06.020.0716-A          402.89 

     06.020.0717-0          459.10 

     06.020.0717-A          439.65 

     06.020.0718-0          564.26 

     06.020.0718-A          540.44 

     06.020.0720-0          491.96 

     06.020.0720-A          471.44 

     06.020.0721-0          537.88 

     06.020.0721-A          515.50 

     06.020.0722-0          662.73 

     06.020.0722-A          635.25 

     06.020.0725-0           13.73 

     06.020.0725-A           12.87 

     06.020.0726-0           25.55 

     06.020.0726-A           23.96 

     06.020.0727-0           31.41 

     06.020.0727-A           29.49 

     06.020.0735-0          192.26 

     06.020.0735-A          183.33 

     06.020.0736-0          236.99 

     06.020.0736-A          226.41 

     06.020.0737-0          278.83 

     06.020.0737-A          266.75 

     06.020.0738-0          326.77 

     06.020.0738-A          312.79 

     06.020.0739-0          369.73 

     06.020.0739-A          354.20 

     06.020.0740-0          418.97 

     06.020.0740-A          401.45 

     06.020.0741-0          461.94 

     06.020.0741-A          442.86 

     06.020.0742-0          507.11 

     06.020.0742-A          486.31 

     06.020.0745-0          224.16 

     06.020.0745-A          214.09 

     06.020.0746-0          279.70 

     06.020.0746-A          267.60 

     06.020.0747-0          332.03 

     06.020.0747-A          318.05 

     06.020.0748-0          390.45 

     06.020.0748-A          374.19 

     06.020.0749-0          444.44 

     06.020.0749-A          426.25 

     06.020.0750-0          504.20 

     06.020.0750-A          483.63 

     06.020.0751-0          558.20 

     06.020.0751-A          535.71 

     06.020.0752-0          613.99 

     06.020.0752-A          589.39 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0754-0          736.04 

     06.020.0754-A          707.50 

     06.020.0756-0          885.24 

     06.020.0756-A          850.29 

     06.020.0758-0        1,017.76 

     06.020.0758-A          977.53 

     06.020.0760-0          539.37 

     06.020.0760-A          516.71 

     06.020.0761-0          612.11 

     06.020.0761-A          586.87 

     06.020.0762-0          692.51 

     06.020.0762-A          664.10 

     06.020.0763-0          765.25 

     06.020.0763-A          734.26 

     06.020.0764-0          845.99 

     06.020.0764-A          811.82 

     06.020.0766-0        1,040.13 

     06.020.0766-A          998.76 

     06.020.0768-0        1,185.59 

     06.020.0768-A        1,139.13 

     06.020.0770-0        1,347.65 

     06.020.0770-A        1,295.15 

     06.020.0772-0        1,498.93 

     06.020.0772-A        1,440.89 

     06.020.0774-0        1,675.86 

     06.020.0774-A        1,610.90 

     06.020.0775-0        1,972.63 

     06.020.0775-A        1,896.98 

     06.020.0780-0          823.33 

     06.020.0780-A          789.98 

     06.020.0781-0          955.93 

     06.020.0781-A          917.40 

     06.020.0782-0        1,084.80 

     06.020.0782-A        1,041.23 

     06.020.0783-0        1,212.83 

     06.020.0783-A        1,164.40 

     06.020.0784-0        1,336.78 

     06.020.0784-A        1,283.63 

     06.020.0786-0        1,628.41 

     06.020.0786-A        1,564.33 

     06.020.0788-0        1,870.00 

     06.020.0788-A        1,797.04 

     06.020.0790-0        2,153.93 

     06.020.0790-A        2,069.97 

     06.020.0792-0        2,391.66 

     06.020.0792-A        2,298.96 

     06.020.0794-0        2,689.74 

     06.020.0794-A        2,585.12 

     06.020.0795-0        3,172.95 

     06.020.0795-A        3,050.56 

     06.020.0796-0        3,452.19 

     06.020.0796-A        3,318.78 

     06.020.0797-0        3,931.62 

     06.020.0797-A        3,780.59 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0798-0        5,190.81 

     06.020.0798-A        4,992.32 

     06.020.0799-0        6,446.12 

     06.020.0799-A        6,200.33 

     06.020.0800-0        1,884.54 

     06.020.0800-A        1,806.84 

     06.020.0801-0        2,292.21 

     06.020.0801-A        2,198.51 

     06.020.0802-0        2,614.25 

     06.020.0802-A        2,508.72 

     06.020.0803-0        2,994.92 

     06.020.0803-A        2,874.27 

     06.020.0804-0        3,311.88 

     06.020.0804-A        3,179.58 

     06.020.0805-0        3,698.87 

     06.020.0805-A        3,551.16 

     06.020.0806-0        4,342.95 

     06.020.0806-A        4,171.57 

     06.020.0807-0        5,416.16 

     06.020.0807-A        5,202.67 

     06.020.0808-0        6,319.63 

     06.020.0808-A        6,070.51 

     06.020.0809-0        6,483.19 

     06.020.0809-A        6,228.06 

     06.020.0810-0        7,192.94 

     06.020.0810-A        6,910.06 

     06.020.0811-0        8,983.64 

     06.020.0811-A        8,630.70 

     06.020.0812-0        8,214.63 

     06.020.0812-A        7,895.73 

     06.020.0813-0        9,115.73 

     06.020.0813-A        8,762.04 

     06.020.0814-0       11,389.96 

     06.020.0814-A       10,948.45 

     06.020.0815-0          102.83 

     06.020.0815-A           98.55 

     06.020.0816-0          137.10 

     06.020.0816-A          131.41 

     06.020.0817-0          171.42 

     06.020.0817-A          164.30 

     06.020.0818-0          205.59 

     06.020.0818-A          197.04 

     06.020.0819-0          274.38 

     06.020.0819-A          262.98 

     06.020.0820-0          308.73 

     06.020.0820-A          295.90 

     06.020.0821-0          342.46 

     06.020.0821-A          328.24 

     06.020.0822-0          410.71 

     06.020.0822-A          393.64 

     06.020.0823-0          480.03 

     06.020.0823-A          460.08 

     06.020.0824-0          119.24 

     06.020.0824-A          114.37 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0825-0          158.89 

     06.020.0825-A          152.41 

     06.020.0826-0          198.69 

     06.020.0826-A          190.58 

     06.020.0827-0          238.32 

     06.020.0827-A          228.59 

     06.020.0828-0          278.33 

     06.020.0828-A          266.98 

     06.020.0829-0          317.97 

     06.020.0829-A          304.99 

     06.020.0830-0          357.76 

     06.020.0830-A          343.16 

     06.020.0831-0          396.99 

     06.020.0831-A          380.81 

     06.020.0832-0          476.90 

     06.020.0832-A          457.44 

     06.020.0833-0          556.33 

     06.020.0833-A          533.63 

     06.020.0835-0          635.80 

     06.020.0835-A          609.86 

     06.020.0840-0          294.05 

     06.020.0840-A          282.39 

     06.020.0841-0          343.26 

     06.020.0841-A          329.65 

     06.020.0842-0          392.23 

     06.020.0842-A          376.66 

     06.020.0843-0          441.35 

     06.020.0843-A          423.84 

     06.020.0844-0          490.32 

     06.020.0844-A          470.87 

     06.020.0846-0          588.38 

     06.020.0846-A          565.04 

     06.020.0848-0          685.91 

     06.020.0848-A          658.71 

     06.020.0850-0          784.40 

     06.020.0850-A          753.28 

     06.020.0852-0          882.31 

     06.020.0852-A          847.31 

     06.020.0853-0          981.85 

     06.020.0853-A          942.94 

     06.020.0854-0        1,176.63 

     06.020.0854-A        1,129.95 

     06.020.0856-0          441.82 

     06.020.0856-A          424.43 

     06.020.0857-0          516.01 

     06.020.0857-A          495.69 

     06.020.0858-0          589.58 

     06.020.0858-A          566.37 

     06.020.0859-0          663.24 

     06.020.0859-A          637.12 

     06.020.0860-0          736.89 

     06.020.0860-A          707.87 

     06.020.0862-0          884.24 

     06.020.0862-A          849.42 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0864-0        1,031.47 

     06.020.0864-A          990.85 

     06.020.0866-0        1,178.82 

     06.020.0866-A        1,132.41 

     06.020.0868-0        1,326.07 

     06.020.0868-A        1,273.86 

     06.020.0870-0        1,473.83 

     06.020.0870-A        1,415.80 

     06.020.0871-0        1,768.43 

     06.020.0871-A        1,698.80 

     06.020.0872-0        1,915.71 

     06.020.0872-A        1,840.28 

     06.020.0873-0        2,210.31 

     06.020.0873-A        2,123.29 

     06.020.0875-0        2,947.25 

     06.020.0875-A        2,831.21 

     06.020.0876-0        3,684.14 

     06.020.0876-A        3,539.09 

     06.020.0880-0          939.59 

     06.020.0880-A          903.06 

     06.020.0882-0        1,127.41 

     06.020.0882-A        1,083.58 

     06.020.0884-0        1,315.19 

     06.020.0884-A        1,264.06 

     06.020.0886-0        1,503.00 

     06.020.0886-A        1,444.57 

     06.020.0888-0        1,690.80 

     06.020.0888-A        1,625.07 

     06.020.0890-0        1,879.28 

     06.020.0890-A        1,806.23 

     06.020.0891-0        2,254.90 

     06.020.0891-A        2,167.24 

     06.020.0893-0        2,818.34 

     06.020.0893-A        2,708.78 

     06.020.0894-0        3,288.39 

     06.020.0894-A        3,160.56 

     06.020.0895-0        3,382.31 

     06.020.0895-A        3,250.83 

     06.020.0896-0        3,757.90 

     06.020.0896-A        3,611.82 

     06.020.0897-0        4,697.50 

     06.020.0897-A        4,514.89 

     06.020.0900-0        4,255.57 

     06.020.0900-A        4,091.69 

     06.020.0901-0        4,728.15 

     06.020.0901-A        4,546.08 

     06.020.0902-0        5,910.52 

     06.020.0902-A        5,682.92 

     06.020.0905-0          274.67 

     06.020.0905-A          266.32 

     06.020.0906-0          289.29 

     06.020.0906-A          280.54 

     06.020.0908-0          226.06 

     06.020.0908-A          218.57 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.020.0910-0          201.69 

     06.020.0910-A          194.65 

     06.020.0915-0          199.49 

     06.020.0915-A          190.52 

     06.020.0916-0          248.65 

     06.020.0916-A          237.89 

     06.020.0917-0          309.16 

     06.020.0917-A          295.81 

     06.020.0918-0          429.01 

     06.020.0918-A          411.29 

     06.020.0919-0          497.59 

     06.020.0919-A          477.11 

     06.020.0920-0          576.99 

     06.020.0920-A          553.02 

     06.020.0921-0          833.97 

     06.020.0921-A          800.61 

     06.020.0922-0          918.33 

     06.020.0922-A          881.81 

     06.020.0924-0        1,091.56 

     06.020.0924-A        1,048.48 

     06.020.0926-0        2,047.59 

     06.020.0926-A        1,967.39 

     06.020.0928-0        2,500.67 

     06.020.0928-A        2,408.46 

     06.020.0930-0        2,789.86 

     06.020.0930-A        2,686.40 

     06.020.0932-0        3,993.38 

     06.020.0932-A        3,844.86 

     06.020.0933-0        4,752.42 

     06.020.0933-A        4,574.71 

     06.020.0934-0        5,147.22 

     06.020.0934-A        4,953.94 

     06.020.0935-0        7,543.97 

     06.020.0935-A        7,260.91 

     06.020.0937-0        9,994.32 

     06.020.0937-A        9,617.79 

     06.020.0938-0       12,471.16 

     06.020.0938-A       11,999.59 

     06.021.0010-0          305.30 

     06.021.0010-A          292.13 

     06.021.0011-0          392.62 

     06.021.0011-A          375.70 

     06.021.0012-0          454.83 

     06.021.0012-A          435.10 

     06.021.0013-0          553.20 

     06.021.0013-A          529.19 

     06.021.0014-0          735.33 

     06.021.0014-A          703.74 

     06.021.0015-0          860.49 

     06.021.0015-A          823.49 

     06.021.0016-0        1,050.09 

     06.021.0016-A        1,005.50 

     06.021.0017-0        1,003.51 

     06.021.0017-A          960.64 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.021.0018-0        1,336.72 

     06.021.0018-A        1,280.52 

     06.021.0019-0        1,564.86 

     06.021.0019-A        1,498.76 

     06.021.0020-0        2,033.97 

     06.021.0020-A        1,949.40 

     06.021.0021-0        2,290.80 

     06.021.0021-A        2,195.69 

     06.021.0025-0          687.88 

     06.021.0025-A          657.00 

     06.021.0026-0          884.98 

     06.021.0026-A          845.31 

     06.021.0027-0        1,194.30 

     06.021.0027-A        1,141.60 

     06.021.0028-0        1,449.82 

     06.021.0028-A        1,385.78 

     06.021.0029-0        2,028.22 

     06.021.0029-A        1,940.30 

     06.021.0030-0        2,363.88 

     06.021.0030-A        2,261.20 

     06.021.0031-0        3,091.90 

     06.021.0031-A        2,960.39 

     06.021.0032-0        3,387.17 

     06.021.0032-A        3,243.34 

     06.021.0033-0        3,977.44 

     06.021.0033-A        3,808.63 

     06.021.0034-0        5,184.80 

     06.021.0034-A        4,967.92 

     06.021.0035-0        6,957.20 

     06.021.0035-A        6,671.24 

     06.021.0036-0        7,867.58 

     06.021.0036-A        7,544.77 

     06.021.0040-0        6,786.84 

     06.021.0040-A        6,499.13 

     06.021.0041-0       16,774.86 

     06.021.0041-A       16,147.54 

     06.022.0010-0           71.48 

     06.022.0010-A           70.42 

     06.061.0105-0           74.11 

     06.061.0105-A           72.42 

     06.061.0110-0          127.00 

     06.061.0110-A          124.88 

     06.061.0115-0          229.26 

     06.061.0115-A          226.93 

     06.061.0120-0          447.46 

     06.061.0120-A          444.28 

     06.061.0150-0           56.25 

     06.061.0150-A           55.41 

     06.061.0155-0           77.10 

     06.061.0155-A           76.04 

     06.061.0160-0          144.50 

     06.061.0160-A          142.91 

     06.061.0165-0          305.03 

     06.061.0165-A          302.91 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.061.0170-0           77.48 

     06.061.0170-A           75.58 

     06.061.0171-0           91.56 

     06.061.0171-A           89.12 

     06.061.0172-0          100.92 

     06.061.0172-A           98.28 

     06.061.0173-0          117.63 

     06.061.0173-A          114.67 

     06.061.0174-0          129.00 

     06.061.0174-A          125.83 

     06.061.0176-0          133.71 

     06.061.0176-A          130.22 

     06.061.0177-0          145.08 

     06.061.0177-A          141.37 

     06.062.0001-0       37,026.14 

     06.062.0001-A       35,539.45 

     06.062.0002-0       61,093.14 

     06.062.0002-A       58,640.09 

     06.063.0012-0          600.49 

     06.063.0012-A          600.49 

     06.063.0013-0          797.22 

     06.063.0013-A          797.22 

     06.063.0014-0        1,104.16 

     06.063.0014-A        1,104.16 

     06.063.0015-0        1,346.21 

     06.063.0015-A        1,346.21 

     06.063.0016-0        1,609.89 

     06.063.0016-A        1,609.89 

     06.063.0017-0        2,031.16 

     06.063.0017-A        2,031.16 

     06.063.0018-0        2,454.49 

     06.063.0018-A        2,454.49 

     06.063.0019-0        3,625.60 

     06.063.0019-A        3,625.60 

     06.063.0021-0        5,134.55 

     06.063.0021-A        5,134.55 

     06.063.0023-0       11,555.57 

     06.063.0023-A       11,555.57 

     06.069.0005-0           15.77 

     06.069.0005-A           15.10 

     06.069.0006-0           24.52 

     06.069.0006-A           23.66 

     06.069.0008-0           16.90 

     06.069.0008-A           16.24 

     06.069.0009-0           26.78 

     06.069.0009-A           25.93 

     06.069.0010-0           17.98 

     06.069.0010-A           17.32 

     06.069.0015-0           28.95 

     06.069.0015-A           28.09 

     06.069.0020-0           21.90 

     06.069.0020-A           21.24 

     06.069.0025-0           36.79 

     06.069.0025-A           35.94 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.069.0030-0           27.15 

     06.069.0030-A           26.49 

     06.069.0035-0           47.29 

     06.069.0035-A           46.43 

     06.069.0040-0           31.63 

     06.069.0040-A           30.96 

     06.069.0045-0           56.24 

     06.069.0045-A           55.38 

     06.069.0050-0           37.11 

     06.069.0050-A           36.45 

     06.069.0055-0           67.21 

     06.069.0055-A           66.35 

     06.069.0100-0           22.49 

     06.069.0100-A           21.82 

     06.069.0101-0           37.96 

     06.069.0101-A           37.10 

     06.069.0105-0           24.92 

     06.069.0105-A           24.26 

     06.069.0106-0           42.82 

     06.069.0106-A           41.97 

     06.069.0110-0           31.09 

     06.069.0110-A           30.43 

     06.069.0115-0           55.17 

     06.069.0115-A           54.31 

     06.069.0120-0           37.39 

     06.069.0120-A           36.73 

     06.069.0125-0           67.77 

     06.069.0125-A           66.92 

     06.069.0130-0           47.02 

     06.069.0130-A           46.36 

     06.069.0135-0           87.03 

     06.069.0135-A           86.17 

     06.069.0140-0           71.98 

     06.069.0140-A           71.32 

     06.069.0145-0          136.95 

     06.069.0145-A          136.09 

     06.069.0150-0           95.24 

     06.069.0150-A           94.58 

     06.069.0155-0          183.47 

     06.069.0155-A          182.61 

     06.069.0160-0          152.38 

     06.069.0160-A          151.71 

     06.069.0165-0          297.74 

     06.069.0165-A          296.89 

     06.072.0001-0          792.39 

     06.072.0001-A          774.72 

     06.072.0003-0          982.67 

     06.072.0003-A          964.39 

     06.075.0010-0        1,007.92 

     06.075.0010-A          990.15 

     06.075.0012-0        1,184.27 

     06.075.0012-A        1,165.99 

     06.076.0005-0          903.38 

     06.076.0005-A          885.71 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.076.0010-0        1,170.38 

     06.076.0010-A        1,152.10 

     06.076.0015-0          920.67 

     06.076.0015-A          905.45 

     06.076.0020-0          377.17 

     06.076.0020-A          371.18 

     06.076.0025-0          331.69 

     06.076.0025-A          327.09 

     06.077.0005-0        1,104.98 

     06.077.0005-A        1,087.31 

     06.077.0010-0        1,371.98 

     06.077.0010-A        1,353.70 

     06.077.0015-0        1,122.27 

     06.077.0015-A        1,107.05 

     06.077.0020-0          437.65 

     06.077.0020-A          431.66 

     06.077.0025-0          378.06 

     06.077.0025-A          373.46 

     06.081.0010-0          187.41 

     06.081.0010-A          183.62 

     06.082.0010-0           32.74 

     06.082.0010-A           31.20 

     06.082.0015-0           43.10 

     06.082.0015-A           41.17 

     06.082.0020-0           50.57 

     06.082.0020-A           48.27 

     06.082.0050-0           21.18 

     06.082.0050-A           20.45 

     06.082.0053-0           24.96 

     06.082.0053-A           24.22 

     06.082.0055-0           26.94 

     06.082.0055-A           26.20 

     06.082.0070-0           22.45 

     06.082.0070-A           21.86 

     06.082.0075-0           24.18 

     06.082.0075-A           23.59 

     06.084.0005-0          185.37 

     06.084.0005-A          181.69 

     06.085.0010-0           14.66 

     06.085.0010-A           13.92 

     06.085.0015-0          112.71 

     06.085.0015-A          108.29 

     06.085.0020-0          211.15 

     06.085.0020-A          207.47 

     06.085.0025-0          227.81 

     06.085.0025-A          223.39 

     06.085.0030-0          204.05 

     06.085.0030-A          200.37 

     06.085.0035-0          637.88 

     06.085.0035-A          634.19 

     06.085.0040-0          221.28 

     06.085.0040-A          218.34 

     06.085.0045-0          265.16 

     06.085.0045-A          259.27 



 

        Código                      Preço 
 
 
 
 

Página 125 de 413 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.085.0050-1          405.18 

     06.085.0050-B          401.25 

     06.085.0055-0          249.03 

     06.085.0055-A          243.14 

     06.085.0058-0          484.48 

     06.085.0058-A          459.58 

     06.085.0060-0          207.91 

     06.085.0060-A          203.49 

     06.085.0065-0          204.05 

     06.085.0065-A          200.37 

     06.085.0070-0          253.32 

     06.085.0070-A          247.43 

     06.085.0072-0          244.06 

     06.085.0072-A          238.17 

     06.085.0074-0          244.06 

     06.085.0074-A          238.17 

     06.086.0010-0          533.32 

     06.086.0010-A          522.20 

     06.087.0010-0        1,403.47 

     06.087.0010-A        1,368.21 

     06.088.0010-0          214.97 

     06.088.0010-A          212.03 

     06.090.0010-0            7.23 

     06.090.0010-A            6.75 

     06.095.0013-0           27.80 

     06.095.0013-A           26.97 

     06.095.0015-0           32.38 

     06.095.0015-A           31.51 

     06.095.0018-0           43.46 

     06.095.0018-A           42.49 

     06.095.0020-0           54.52 

     06.095.0020-A           53.45 

     06.095.0022-0           68.80 

     06.095.0022-A           67.63 

     06.095.0025-0           38.16 

     06.095.0025-A           37.29 

     06.095.0028-0           52.13 

     06.095.0028-A           51.16 

     06.095.0030-0           75.01 

     06.095.0030-A           73.94 

     06.100.0010-0            9.44 

     06.100.0010-A            9.33 

     06.100.0011-0           13.38 

     06.100.0011-A           13.27 

     06.100.0012-0           16.79 

     06.100.0012-A           16.72 

     06.100.0020-0           14.42 

     06.100.0020-A           14.25 

     06.100.0030-0           23.59 

     06.100.0030-A           23.07 

     06.100.0040-0           22.27 

     06.100.0040-A           21.57 

     06.100.0050-0           22.27 

     06.100.0050-A           21.57 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.100.0056-0            7.66 

     06.100.0056-A            7.48 

     06.100.0058-0            9.83 

     06.100.0058-A            9.62 

     06.100.0060-0           13.48 

     06.100.0060-A           13.26 

     06.100.0062-0           17.98 

     06.100.0062-A           17.73 

     06.100.0064-1           24.11 

     06.100.0064-B           23.84 

     06.100.0068-0            6.56 

     06.100.0068-A            6.40 

     06.100.0079-0           30.88 

     06.100.0079-A           30.51 

     06.100.0080-0           31.91 

     06.100.0080-A           31.36 

     06.100.0082-0           39.69 

     06.100.0082-A           39.12 

     06.100.0085-0           35.44 

     06.100.0085-A           34.85 

     06.100.0087-0           49.70 

     06.100.0087-A           49.09 

     06.100.0090-0           49.82 

     06.100.0090-A           49.20 

     06.100.0092-0           62.37 

     06.100.0092-A           61.74 

     06.100.0095-0           63.03 

     06.100.0095-A           62.35 

     06.100.0100-0           82.57 

     06.100.0100-A           81.84 

     06.100.0105-0          107.67 

     06.100.0105-A          106.92 

     06.100.0110-0          156.35 

     06.100.0110-A          155.57 

     06.100.0115-0          205.26 

     06.100.0115-A          204.44 

     06.100.0130-0           55.81 

     06.100.0130-A           54.96 

     06.100.0132-0           72.45 

     06.100.0132-A           71.57 

     06.100.0134-0           85.98 

     06.100.0134-A           85.02 

     06.100.0136-0          100.36 

     06.100.0136-A           99.38 

     06.100.0138-0          123.46 

     06.100.0138-A          122.44 

     06.100.0140-0          143.26 

     06.100.0140-A          142.20 

     06.100.0142-0          205.12 

     06.100.0142-A          204.02 

     06.100.0144-0          268.45 

     06.100.0144-A          267.32 

     06.100.0148-0           35.59 

     06.100.0148-A           35.02 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.100.0155-0           48.33 

     06.100.0155-A           47.45 

     06.100.0160-0           51.89 

     06.100.0160-A           51.01 

     06.100.0165-0           73.87 

     06.100.0165-A           72.10 

     06.100.0170-0           82.81 

     06.100.0170-A           81.04 

     06.100.0175-0           60.59 

     06.100.0175-A           59.70 

     06.100.0180-0           75.92 

     06.100.0180-A           74.15 

     06.100.0185-0           91.19 

     06.100.0185-A           88.83 

     06.100.0187-0           93.00 

     06.100.0187-A           92.04 

     06.100.0190-0           77.50 

     06.100.0190-A           75.23 

     06.101.0001-0           69.19 

     06.101.0001-A           68.96 

     06.102.0010-0          279.16 

     06.102.0010-A          269.75 

     06.103.0010-0          688.20 

     06.103.0010-A          688.20 

     06.103.0015-0          808.76 

     06.103.0015-A          808.76 

     06.103.0020-0          895.70 

     06.103.0020-A          895.70 

     06.103.0025-0          995.66 

     06.103.0025-A          995.66 

     06.103.0030-0        1,089.32 

     06.103.0030-A        1,089.32 

     06.103.0035-0        1,185.82 

     06.103.0035-A        1,185.82 

     06.103.0040-0        1,296.40 

     06.103.0040-A        1,296.40 

     06.103.0045-0        1,396.57 

     06.103.0045-A        1,396.57 

     06.103.0050-0        1,493.49 

     06.103.0050-A        1,493.49 

     06.103.0055-0        1,590.63 

     06.103.0055-A        1,590.63 

     06.103.0080-0          885.51 

     06.103.0080-A          885.51 

     06.103.0085-0          975.71 

     06.103.0085-A          975.71 

     06.103.0090-0        1,079.14 

     06.103.0090-A        1,079.14 

     06.103.0095-0        1,176.28 

     06.103.0095-A        1,176.28 

     06.103.0100-0        1,269.84 

     06.103.0100-A        1,269.84 

     06.103.0105-0        1,276.41 

     06.103.0105-A        1,276.41 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.103.0110-0        1,486.77 

     06.103.0110-A        1,486.77 

     06.103.0115-0        1,590.63 

     06.103.0115-A        1,590.63 

     06.103.0120-0        1,687.33 

     06.103.0120-A        1,687.33 

     06.103.0125-0        1,797.48 

     06.103.0125-A        1,797.48 

     06.103.0150-0           97.53 

     06.103.0150-A           97.53 

     06.106.0011-0        1,969.33 

     06.106.0011-A        1,884.73 

     06.106.0012-0        2,224.69 

     06.106.0012-A        2,131.21 

     06.106.0014-0        2,680.91 

     06.106.0014-A        2,569.84 

     06.108.0005-0        2,353.49 

     06.108.0005-A        2,265.34 

     06.108.0006-0        2,824.16 

     06.108.0006-A        2,718.38 

     06.108.0007-0        3,530.23 

     06.108.0007-A        3,398.01 

     06.108.0008-0        4,706.98 

     06.108.0008-A        4,530.68 

     06.108.0009-0        5,883.72 

     06.108.0009-A        5,663.35 

     06.110.0001-0        1,752.66 

     06.110.0001-A        1,657.06 

     06.115.0001-0          473.47 

     06.115.0001-A          448.43 

     06.200.0030-0          309.35 

     06.200.0030-A          309.35 

     06.200.0033-0          436.37 

     06.200.0033-A          436.37 

     06.200.0035-0          602.98 

     06.200.0035-A          602.98 

     06.200.0051-0          735.36 

     06.200.0051-A          735.36 

     06.200.0052-0          718.84 

     06.200.0052-A          718.84 

     06.200.0053-0          854.47 

     06.200.0053-A          854.47 

     06.200.0054-0        1,040.07 

     06.200.0054-A        1,040.07 

     06.200.0055-0        1,275.44 

     06.200.0055-A        1,275.44 

     06.200.0056-0        1,505.30 

     06.200.0056-A        1,505.30 

     06.200.0057-0        1,965.35 

     06.200.0057-A        1,965.35 

     06.200.0058-0        2,055.23 

     06.200.0058-A        2,055.23 

     06.200.0059-0        2,405.43 

     06.200.0059-A        2,405.43 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.200.0060-0        2,644.15 

     06.200.0060-A        2,644.15 

     06.200.0062-0        3,429.72 

     06.200.0062-A        3,429.72 

     06.200.0064-0        4,831.54 

     06.200.0064-A        4,831.54 

     06.200.0065-0        5,785.50 

     06.200.0065-A        5,785.50 

     06.200.0066-0        6,771.93 

     06.200.0066-A        6,771.93 

     06.200.0067-0        7,899.86 

     06.200.0067-A        7,899.86 

     06.200.0068-0       10,355.12 

     06.200.0068-A       10,355.12 

     06.200.0071-0          796.63 

     06.200.0071-A          796.63 

     06.200.0072-0          952.34 

     06.200.0072-A          952.34 

     06.200.0073-0        1,164.61 

     06.200.0073-A        1,164.61 

     06.200.0074-0        1,328.58 

     06.200.0074-A        1,328.58 

     06.200.0075-0        1,752.89 

     06.200.0075-A        1,752.89 

     06.200.0076-0        1,870.46 

     06.200.0076-A        1,870.46 

     06.200.0077-0        2,189.93 

     06.200.0077-A        2,189.93 

     06.200.0078-0        2,332.23 

     06.200.0078-A        2,332.23 

     06.200.0080-0        3,015.44 

     06.200.0080-A        3,015.44 

     06.200.0081-0        4,287.26 

     06.200.0081-A        4,287.26 

     06.200.0083-0        4,976.37 

     06.200.0083-A        4,976.37 

     06.200.0084-0        5,748.81 

     06.200.0084-A        5,748.81 

     06.200.0085-0        6,758.32 

     06.200.0085-A        6,758.32 

     06.200.0086-0        8,992.79 

     06.200.0086-A        8,992.79 

     06.200.0090-0          790.25 

     06.200.0090-A          790.25 

     06.200.0092-0          790.51 

     06.200.0092-A          790.51 

     06.200.0093-0          912.48 

     06.200.0093-A          912.48 

     06.200.0094-0        1,067.23 

     06.200.0094-A        1,067.23 

     06.200.0095-0        1,324.41 

     06.200.0095-A        1,324.41 

     06.200.0096-0        1,495.16 

     06.200.0096-A        1,495.16 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.200.0097-0        1,998.80 

     06.200.0097-A        1,998.80 

     06.200.0098-0        2,186.02 

     06.200.0098-A        2,186.02 

     06.200.0099-0        2,502.13 

     06.200.0099-A        2,502.13 

     06.200.0100-0        2,687.49 

     06.200.0100-A        2,687.49 

     06.200.0102-0        3,567.49 

     06.200.0102-A        3,567.49 

     06.200.0104-0        5,208.78 

     06.200.0104-A        5,208.78 

     06.200.0105-0        6,100.87 

     06.200.0105-A        6,100.87 

     06.200.0106-0        7,254.35 

     06.200.0106-A        7,254.35 

     06.200.0107-0        8,503.86 

     06.200.0107-A        8,503.86 

     06.200.0108-0       11,905.73 

     06.200.0108-A       11,905.73 

     06.201.0051-0        2,622.52 

     06.201.0051-A        2,622.52 

     06.201.0052-0        2,918.99 

     06.201.0052-A        2,918.99 

     06.201.0053-0        3,602.16 

     06.201.0053-A        3,602.16 

     06.201.0054-0        4,351.76 

     06.201.0054-A        4,351.76 

     06.201.0055-0        5,145.58 

     06.201.0055-A        5,145.58 

     06.201.0056-0        6,301.97 

     06.201.0056-A        6,301.97 

     06.201.0057-0        7,324.37 

     06.201.0057-A        7,324.37 

     06.201.0058-0        8,241.59 

     06.201.0058-A        8,241.59 

     06.201.0059-0       10,096.44 

     06.201.0059-A       10,096.44 

     06.201.0060-0       10,760.07 

     06.201.0060-A       10,760.07 

     06.201.0061-0       13,032.76 

     06.201.0061-A       13,032.76 

     06.201.0062-0       28,973.99 

     06.201.0062-A       28,973.99 

     06.201.0063-0       36,790.79 

     06.201.0063-A       36,790.79 

     06.201.0064-0       53,444.33 

     06.201.0064-A       53,444.33 

     06.201.0065-0       55,445.92 

     06.201.0065-A       55,445.92 

     06.201.0066-0       79,522.78 

     06.201.0066-A       79,522.78 

     06.201.0071-0        2,622.52 

     06.201.0071-A        2,622.52 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.201.0072-0        2,918.99 

     06.201.0072-A        2,918.99 

     06.201.0073-0        3,602.16 

     06.201.0073-A        3,602.16 

     06.201.0074-0        4,353.52 

     06.201.0074-A        4,353.52 

     06.201.0075-0        5,263.88 

     06.201.0075-A        5,263.88 

     06.201.0076-0        6,399.10 

     06.201.0076-A        6,399.10 

     06.201.0077-0        7,428.92 

     06.201.0077-A        7,428.92 

     06.201.0078-0        8,739.22 

     06.201.0078-A        8,739.22 

     06.201.0079-0       10,707.58 

     06.201.0079-A       10,707.58 

     06.201.0080-0       12,421.30 

     06.201.0080-A       12,421.30 

     06.201.0081-0       17,059.40 

     06.201.0081-A       17,059.40 

     06.201.0082-0       29,757.49 

     06.201.0082-A       29,757.49 

     06.201.0091-0       53,490.72 

     06.201.0091-A       53,490.72 

     06.201.0092-0       70,875.37 

     06.201.0092-A       70,875.37 

     06.201.0093-0       97,332.04 

     06.201.0093-A       97,332.04 

     06.201.0094-0       57,789.79 

     06.201.0094-A       57,789.79 

     06.201.0095-0       70,875.37 

     06.201.0095-A       70,875.37 

     06.201.0096-0      105,206.92 

     06.201.0096-A      105,206.92 

     06.201.0097-0       73,673.45 

     06.201.0097-A       73,673.45 

     06.201.0098-0       93,074.94 

     06.201.0098-A       93,074.94 

     06.201.0099-0      114,074.63 

     06.201.0099-A      114,074.63 

     06.201.0100-0      107,377.51 

     06.201.0100-A      107,377.51 

     06.201.0101-0      125,256.24 

     06.201.0101-A      125,256.24 

     06.201.0102-0      156,878.20 

     06.201.0102-A      156,878.20 

     06.201.0111-0        1,891.29 

     06.201.0111-A        1,891.29 

     06.201.0112-0        2,067.96 

     06.201.0112-A        2,067.96 

     06.201.0113-0        2,516.57 

     06.201.0113-A        2,516.57 

     06.201.0114-0        3,055.01 

     06.201.0114-A        3,055.01 
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     06.201.0115-0        3,618.17 

     06.201.0115-A        3,618.17 

     06.201.0116-0        4,346.31 

     06.201.0116-A        4,346.31 

     06.201.0117-0        5,012.29 

     06.201.0117-A        5,012.29 

     06.201.0118-0        5,698.90 

     06.201.0118-A        5,698.90 

     06.201.0119-0        6,820.45 

     06.201.0119-A        6,820.45 

     06.201.0120-0        7,347.75 

     06.201.0120-A        7,347.75 

     06.201.0121-0        9,003.38 

     06.201.0121-A        9,003.38 

     06.201.0122-0       18,029.43 

     06.201.0122-A       18,029.43 

     06.201.0123-0       22,828.35 

     06.201.0123-A       22,828.35 

     06.201.0124-0       35,159.01 

     06.201.0124-A       35,159.01 

     06.201.0125-0       37,008.42 

     06.201.0125-A       37,008.42 

     06.201.0126-0       50,901.20 

     06.201.0126-A       50,901.20 

     06.201.0131-0        1,891.29 

     06.201.0131-A        1,891.29 

     06.201.0132-0        2,067.96 

     06.201.0132-A        2,067.96 

     06.201.0133-0        2,516.57 

     06.201.0133-A        2,516.57 

     06.201.0134-0        3,055.95 

     06.201.0134-A        3,055.95 

     06.201.0135-0        3,677.43 

     06.201.0135-A        3,677.43 

     06.201.0136-0        4,394.83 

     06.201.0136-A        4,394.83 

     06.201.0137-0        5,064.55 

     06.201.0137-A        5,064.55 

     06.201.0138-0        5,947.69 

     06.201.0138-A        5,947.69 

     06.201.0139-0        7,131.47 

     06.201.0139-A        7,131.47 

     06.201.0140-0        8,172.85 

     06.201.0140-A        8,172.85 

     06.201.0141-0       11,207.84 

     06.201.0141-A       11,207.84 

     06.201.0142-0       19,356.21 

     06.201.0142-A       19,356.21 

     06.201.0161-0        1,950.15 

     06.201.0161-A        1,950.15 

     06.201.0162-0        2,145.70 

     06.201.0162-A        2,145.70 

     06.201.0163-0        2,618.10 

     06.201.0163-A        2,618.10 
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     06.201.0164-0        3,196.43 

     06.201.0164-A        3,196.43 

     06.201.0165-0        3,812.47 

     06.201.0165-A        3,812.47 

     06.201.0166-0        4,612.68 

     06.201.0166-A        4,612.68 

     06.201.0167-0        5,374.31 

     06.201.0167-A        5,374.31 

     06.201.0168-0        6,096.76 

     06.201.0168-A        6,096.76 

     06.201.0169-0        7,345.96 

     06.201.0169-A        7,345.96 

     06.201.0170-0        7,937.84 

     06.201.0170-A        7,937.84 

     06.201.0171-0        9,817.03 

     06.201.0171-A        9,817.03 

     06.201.0172-0       19,263.77 

     06.201.0172-A       19,263.77 

     06.201.0173-0       24,370.98 

     06.201.0173-A       24,370.98 

     06.201.0174-0       37,069.82 

     06.201.0174-A       37,069.82 

     06.201.0175-0       39,378.60 

     06.201.0175-A       39,378.60 

     06.201.0176-0       54,399.60 

     06.201.0176-A       54,399.60 

     06.201.0181-0        1,950.15 

     06.201.0181-A        1,950.15 

     06.201.0182-0        2,145.70 

     06.201.0182-A        2,145.70 

     06.201.0183-0        2,618.10 

     06.201.0183-A        2,618.10 

     06.201.0184-0        3,197.32 

     06.201.0184-A        3,197.32 

     06.201.0185-0        3,871.71 

     06.201.0185-A        3,871.71 

     06.201.0186-0        4,661.26 

     06.201.0186-A        4,661.26 

     06.201.0187-0        5,426.57 

     06.201.0187-A        5,426.57 

     06.201.0188-0        6,345.53 

     06.201.0188-A        6,345.53 

     06.201.0189-0        7,656.96 

     06.201.0189-A        7,656.96 

     06.201.0190-0        8,762.93 

     06.201.0190-A        8,762.93 

     06.201.0191-0       12,010.58 

     06.201.0191-A       12,010.58 

     06.201.0192-0       20,579.61 

     06.201.0192-A       20,579.61 

     06.201.0211-0          646.54 

     06.201.0211-A          646.54 

     06.201.0212-0          683.17 

     06.201.0212-A          683.17 
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     06.201.0213-0          870.89 

     06.201.0213-A          870.89 

     06.201.0214-0        1,130.53 

     06.201.0214-A        1,130.53 

     06.201.0215-0        1,448.24 

     06.201.0215-A        1,448.24 

     06.201.0216-0        1,736.72 

     06.201.0216-A        1,736.72 

     06.201.0217-0        2,039.38 

     06.201.0217-A        2,039.38 

     06.201.0218-0        2,246.62 

     06.201.0218-A        2,246.62 

     06.201.0219-0        2,624.00 

     06.201.0219-A        2,624.00 

     06.201.0220-0        2,943.46 

     06.201.0220-A        2,943.46 

     06.201.0221-0        3,807.56 

     06.201.0221-A        3,807.56 

     06.201.0222-0        5,161.25 

     06.201.0222-A        5,161.25 

     06.201.0223-0        6,168.85 

     06.201.0223-A        6,168.85 

     06.201.0224-0        9,511.09 

     06.201.0224-A        9,511.09 

     06.201.0225-0       11,208.47 

     06.201.0225-A       11,208.47 

     06.201.0226-0       14,906.33 

     06.201.0226-A       14,906.33 

     06.201.0231-0          646.54 

     06.201.0231-A          646.54 

     06.201.0232-0          683.17 

     06.201.0232-A          683.17 

     06.201.0233-0          870.89 

     06.201.0233-A          870.89 

     06.201.0234-0        1,130.54 

     06.201.0234-A        1,130.54 

     06.201.0235-0        1,448.38 

     06.201.0235-A        1,448.38 

     06.201.0236-0        1,736.76 

     06.201.0236-A        1,736.76 

     06.201.0237-0        2,039.37 

     06.201.0237-A        2,039.37 

     06.201.0238-0        2,246.63 

     06.201.0238-A        2,246.63 

     06.201.0239-0        2,624.03 

     06.201.0239-A        2,624.03 

     06.201.0240-0        2,943.51 

     06.201.0240-A        2,943.51 

     06.201.0241-0        4,178.93 

     06.201.0241-A        4,178.93 

     06.201.0242-0        6,684.87 

     06.201.0242-A        6,684.87 

     06.201.0243-0       43,841.32 

     06.201.0243-A       43,841.32 
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     06.201.0244-0       47,417.13 

     06.201.0244-A       47,417.13 

     06.201.0245-0       40,401.18 

     06.201.0245-A       40,401.18 

     06.201.0246-0       49,500.69 

     06.201.0246-A       49,500.69 

     06.201.0251-0        2,662.30 

     06.201.0251-A        2,662.30 

     06.201.0252-0        2,962.46 

     06.201.0252-A        2,962.46 

     06.201.0253-0        3,662.30 

     06.201.0253-A        3,662.30 

     06.201.0254-0        4,407.98 

     06.201.0254-A        4,407.98 

     06.201.0255-0        5,240.93 

     06.201.0255-A        5,240.93 

     06.201.0256-0        6,404.77 

     06.201.0256-A        6,404.77 

     06.201.0257-0        7,483.80 

     06.201.0257-A        7,483.80 

     06.201.0258-0        8,446.89 

     06.201.0258-A        8,446.89 

     06.201.0259-0       10,299.58 

     06.201.0259-A       10,299.58 

     06.201.0260-0       10,991.64 

     06.201.0260-A       10,991.64 

     06.201.0261-0       13,380.21 

     06.201.0261-A       13,380.21 

     06.201.0262-0       29,387.28 

     06.201.0262-A       29,387.28 

     06.201.0263-0       37,299.54 

     06.201.0263-A       37,299.54 

     06.201.0264-0       54,057.37 

     06.201.0264-A       54,057.37 

     06.201.0265-0       56,182.68 

     06.201.0265-A       56,182.68 

     06.201.0266-0       80,519.58 

     06.201.0266-A       80,519.58 

     06.201.0271-0        2,662.39 

     06.201.0271-A        2,662.39 

     06.201.0272-0        2,962.46 

     06.201.0272-A        2,962.46 

     06.201.0273-0        3,662.30 

     06.201.0273-A        3,662.30 

     06.201.0274-0        4,409.73 

     06.201.0274-A        4,409.73 

     06.201.0275-0        5,359.36 

     06.201.0275-A        5,359.36 

     06.201.0276-0        6,501.91 

     06.201.0276-A        6,501.91 

     06.201.0277-0        7,588.38 

     06.201.0277-A        7,588.38 

     06.201.0278-0        8,944.56 

     06.201.0278-A        8,944.56 
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     06.201.0279-0       10,910.80 

     06.201.0279-A       10,910.80 

     06.201.0280-0       12,652.94 

     06.201.0280-A       12,652.94 

     06.201.0281-0       17,264.81 

     06.201.0281-A       17,264.81 

     06.201.0282-0       30,173.98 

     06.201.0282-A       30,173.98 

     06.201.0291-0       41,923.62 

     06.201.0291-A       41,923.62 

     06.201.0292-0       53,813.58 

     06.201.0292-A       53,813.58 

     06.201.0293-0       79,658.53 

     06.201.0293-A       79,658.53 

     06.201.0294-0       59,214.99 

     06.201.0294-A       59,214.99 

     06.201.0295-0       59,532.65 

     06.201.0295-A       59,532.65 

     06.201.0296-0       86,187.23 

     06.201.0296-A       86,187.23 

     06.201.0297-0       60,416.44 

     06.201.0297-A       60,416.44 

     06.201.0298-0       76,502.23 

     06.201.0298-A       76,502.23 

     06.201.0299-0      102,064.00 

     06.201.0299-A      102,064.00 

     06.201.0300-0       90,549.41 

     06.201.0300-A       90,549.41 

     06.201.0301-0      104,715.98 

     06.201.0301-A      104,715.98 

     06.201.0302-0      131,387.55 

     06.201.0302-A      131,387.55 

     06.201.0311-0        1,931.00 

     06.201.0311-A        1,931.00 

     06.201.0312-0        2,111.54 

     06.201.0312-A        2,111.54 

     06.201.0313-0        2,587.59 

     06.201.0313-A        2,587.59 

     06.201.0314-0        3,122.16 

     06.201.0314-A        3,122.16 

     06.201.0315-0        3,713.48 

     06.201.0315-A        3,713.48 

     06.201.0316-0        4,459.97 

     06.201.0316-A        4,459.97 

     06.201.0317-0        5,182.64 

     06.201.0317-A        5,182.64 

     06.201.0318-0        5,904.16 

     06.201.0318-A        5,904.16 

     06.201.0319-0        7,034.62 

     06.201.0319-A        7,034.62 

     06.201.0320-0        7,579.30 

     06.201.0320-A        7,579.30 

     06.201.0321-0        9,361.74 

     06.201.0321-A        9,361.74 
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     06.201.0322-0       18,453.71 

     06.201.0322-A       18,453.71 

     06.201.0323-0       23,336.99 

     06.201.0323-A       23,336.99 

     06.201.0324-0       35,782.98 

     06.201.0324-A       35,782.98 

     06.201.0325-0       37,745.23 

     06.201.0325-A       37,745.23 

     06.201.0326-0       51,898.06 

     06.201.0326-A       51,898.06 

     06.201.0331-0        1,931.00 

     06.201.0331-A        1,931.00 

     06.201.0332-0        2,111.54 

     06.201.0332-A        2,111.54 

     06.201.0333-0        2,587.59 

     06.201.0333-A        2,587.59 

     06.201.0334-0        3,123.04 

     06.201.0334-A        3,123.04 

     06.201.0335-0        3,772.69 

     06.201.0335-A        3,772.69 

     06.201.0336-0        4,505.51 

     06.201.0336-A        4,505.51 

     06.201.0337-0        5,234.95 

     06.201.0337-A        5,234.95 

     06.201.0338-0        6,152.87 

     06.201.0338-A        6,152.87 

     06.201.0339-0        7,334.67 

     06.201.0339-A        7,334.67 

     06.201.0340-0        8,415.37 

     06.201.0340-A        8,415.37 

     06.201.0341-0       11,293.14 

     06.201.0341-A       11,293.14 

     06.201.0342-0       19,772.73 

     06.201.0342-A       19,772.73 

     06.201.0361-0        1,982.81 

     06.201.0361-A        1,982.81 

     06.201.0362-0        2,181.61 

     06.201.0362-A        2,181.61 

     06.201.0363-0        2,701.40 

     06.201.0363-A        2,701.40 

     06.201.0364-0        3,278.05 

     06.201.0364-A        3,278.05 

     06.201.0365-0        3,963.73 

     06.201.0365-A        3,963.73 

     06.201.0366-0        4,740.19 

     06.201.0366-A        4,740.19 

     06.201.0367-0        5,563.10 

     06.201.0367-A        5,563.10 

     06.201.0368-0        6,331.91 

     06.201.0368-A        6,331.91 

     06.201.0369-0        7,582.93 

     06.201.0369-A        7,582.93 

     06.201.0370-0        8,205.03 

     06.201.0370-A        8,205.03 
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     06.201.0371-0       10,267.29 

     06.201.0371-A       10,267.29 

     06.201.0372-0       19,734.56 

     06.201.0372-A       19,734.56 

     06.201.0373-0       25,010.16 

     06.201.0373-A       25,010.16 

     06.201.0374-0       37,922.78 

     06.201.0374-A       37,922.78 

     06.201.0375-0       41,675.32 

     06.201.0375-A       41,675.32 

     06.201.0376-0       55,609.40 

     06.201.0376-A       55,609.40 

     06.201.0381-0        1,982.81 

     06.201.0381-A        1,982.81 

     06.201.0382-0        2,181.61 

     06.201.0382-A        2,181.61 

     06.201.0383-0        2,701.40 

     06.201.0383-A        2,701.40 

     06.201.0384-0        3,278.96 

     06.201.0384-A        3,278.96 

     06.201.0385-0        4,004.82 

     06.201.0385-A        4,004.82 

     06.201.0386-0        4,787.84 

     06.201.0386-A        4,787.84 

     06.201.0387-0        5,615.37 

     06.201.0387-A        5,615.37 

     06.201.0388-0        6,578.96 

     06.201.0388-A        6,578.96 

     06.201.0389-0        7,893.48 

     06.201.0389-A        7,893.48 

     06.201.0390-0        9,029.70 

     06.201.0390-A        9,029.70 

     06.201.0391-0       12,209.14 

     06.201.0391-A       12,209.14 

     06.201.0392-0       21,053.60 

     06.201.0392-A       21,053.60 

     06.201.0411-0          664.34 

     06.201.0411-A          664.34 

     06.201.0412-0          715.82 

     06.201.0412-A          715.82 

     06.201.0413-0          941.95 

     06.201.0413-A          941.95 

     06.201.0414-0        1,208.67 

     06.201.0414-A        1,208.67 

     06.201.0415-0        1,543.65 

     06.201.0415-A        1,543.65 

     06.201.0416-0        1,839.51 

     06.201.0416-A        1,839.51 

     06.201.0417-0        2,198.86 

     06.201.0417-A        2,198.86 

     06.201.0418-0        2,451.64 

     06.201.0418-A        2,451.64 

     06.201.0419-0        2,827.41 

     06.201.0419-A        2,827.41 
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     06.201.0420-0        3,175.20 

     06.201.0420-A        3,175.20 

     06.201.0421-0        4,155.05 

     06.201.0421-A        4,155.05 

     06.201.0422-0        5,585.45 

     06.201.0422-A        5,585.45 

     06.201.0423-0        6,666.80 

     06.201.0423-A        6,666.80 

     06.201.0424-0       10,134.97 

     06.201.0424-A       10,134.97 

     06.201.0425-0       11,934.50 

     06.201.0425-A       11,934.50 

     06.201.0426-0       15,892.33 

     06.201.0426-A       15,892.33 

     06.201.0431-0          664.34 

     06.201.0431-A          664.34 

     06.201.0432-0          715.82 

     06.201.0432-A          715.82 

     06.201.0433-0          941.95 

     06.201.0433-A          941.95 

     06.201.0434-0        1,208.66 

     06.201.0434-A        1,208.66 

     06.201.0435-0        1,543.64 

     06.201.0435-A        1,543.64 

     06.201.0436-0        1,839.47 

     06.201.0436-A        1,839.47 

     06.201.0437-0        2,198.78 

     06.201.0437-A        2,198.78 

     06.201.0438-0        2,451.61 

     06.201.0438-A        2,451.61 

     06.201.0439-0        2,827.33 

     06.201.0439-A        2,827.33 

     06.201.0440-0        3,175.21 

     06.201.0440-A        3,175.21 

     06.201.0441-0        4,155.07 

     06.201.0441-A        4,155.07 

     06.201.0442-0        7,112.18 

     06.201.0442-A        7,112.18 

     06.201.0443-0       37,734.91 

     06.201.0443-A       37,734.91 

     06.201.0444-0       26,972.24 

     06.201.0444-A       26,972.24 

     06.201.0445-0       41,647.56 

     06.201.0445-A       41,647.56 

     06.201.0446-0       40,838.14 

     06.201.0446-A       40,838.14 

     06.203.0012-0          100.88 

     06.203.0012-A          100.88 

     06.203.0014-0          160.04 

     06.203.0014-A          160.04 

     06.203.0016-0          246.76 

     06.203.0016-A          246.76 

     06.203.0017-0          308.44 

     06.203.0017-A          308.44 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.203.0020-0          630.48 

     06.203.0020-A          630.48 

     06.203.0021-0          812.40 

     06.203.0021-A          812.40 

     06.203.0022-0        1,000.68 

     06.203.0022-A        1,000.68 

     06.203.0024-0        1,592.28 

     06.203.0024-A        1,592.28 

     06.203.0025-0        2,565.48 

     06.203.0025-A        2,565.48 

     06.203.0026-0        3,244.28 

     06.203.0026-A        3,244.28 

     06.203.0027-0        4,008.60 

     06.203.0027-A        4,008.60 

     06.203.0028-0        5,765.24 

     06.203.0028-A        5,765.24 

     06.203.0048-0          109.60 

     06.203.0048-A          109.60 

     06.203.0051-0          222.40 

     06.203.0051-A          222.40 

     06.203.0053-0          346.00 

     06.203.0053-A          346.00 

     06.203.0055-0          540.00 

     06.203.0055-A          540.00 

     06.203.0057-0          864.00 

     06.203.0057-A          864.00 

     06.203.0059-0        1,408.00 

     06.203.0059-A        1,408.00 

     06.203.0061-0        2,200.00 

     06.203.0061-A        2,200.00 

     06.203.0063-0        3,492.00 

     06.203.0063-A        3,492.00 

     06.203.0064-0        5,490.60 

     06.203.0064-A        5,490.60 

     06.203.0112-0          151.75 

     06.203.0112-A          151.75 

     06.203.0114-0          244.70 

     06.203.0114-A          244.70 

     06.203.0116-0          419.03 

     06.203.0116-A          419.03 

     06.203.0117-0          376.44 

     06.203.0117-A          376.44 

     06.203.0120-0          820.05 

     06.203.0120-A          820.05 

     06.203.0121-0        2,436.72 

     06.203.0121-A        2,436.72 

     06.203.0122-0        2,623.18 

     06.203.0122-A        2,623.18 

     06.203.0124-0        4,263.03 

     06.203.0124-A        4,263.03 

     06.203.0125-0       10,581.88 

     06.203.0125-A       10,581.88 

     06.203.0126-0       10,919.31 

     06.203.0126-A       10,919.31 



 

        Código                      Preço 
 
 
 
 

Página 141 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.203.0127-0       13,073.23 

     06.203.0127-A       13,073.23 

     06.203.0128-0       19,373.91 

     06.203.0128-A       19,373.91 

     06.203.0139-0          102.75 

     06.203.0139-A          102.75 

     06.203.0142-0          167.88 

     06.203.0142-A          167.88 

     06.203.0144-0          273.78 

     06.203.0144-A          273.78 

     06.203.0146-0          470.31 

     06.203.0146-A          470.31 

     06.203.0148-0          565.41 

     06.203.0148-A          565.41 

     06.203.0150-0          983.01 

     06.203.0150-A          983.01 

     06.203.0152-0        3,078.92 

     06.203.0152-A        3,078.92 

     06.203.0154-0        5,308.85 

     06.203.0154-A        5,308.85 

     06.203.0155-0       12,042.00 

     06.203.0155-A       12,042.00 

     06.203.0198-0          114.21 

     06.203.0198-A          114.21 

     06.203.0201-0          208.10 

     06.203.0201-A          208.10 

     06.203.0203-0          355.12 

     06.203.0203-A          355.12 

     06.203.0205-0          449.44 

     06.203.0205-A          449.44 

     06.203.0207-0        1,032.16 

     06.203.0207-A        1,032.16 

     06.203.0209-0        3,265.16 

     06.203.0209-A        3,265.16 

     06.250.0012-0          321.36 

     06.250.0012-A          321.36 

     06.250.0013-0          432.60 

     06.250.0013-A          432.60 

     06.250.0014-0          530.45 

     06.250.0014-A          530.45 

     06.250.0015-0          752.93 

     06.250.0015-A          752.93 

     06.250.0016-0          923.91 

     06.250.0016-A          923.91 

     06.250.0017-0        1,128.88 

     06.250.0017-A        1,128.88 

     06.250.0018-0        1,234.97 

     06.250.0018-A        1,234.97 

     06.250.0020-0        1,937.43 

     06.250.0020-A        1,937.43 

     06.250.0021-0        2,926.23 

     06.250.0021-A        2,926.23 

     06.250.0031-0          354.32 

     06.250.0031-A          354.32 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.250.0032-0          523.24 

     06.250.0032-A          523.24 

     06.250.0033-0          641.69 

     06.250.0033-A          641.69 

     06.250.0034-0          945.00 

     06.250.0034-A          945.00 

     06.250.0035-0        1,016.61 

     06.250.0035-A        1,016.61 

     06.250.0036-0        1,242.18 

     06.250.0036-A        1,242.18 

     06.250.0037-0        1,358.57 

     06.250.0037-A        1,358.57 

     06.250.0039-0        2,132.10 

     06.250.0039-A        2,132.10 

     06.250.0040-0        3,218.75 

     06.250.0040-A        3,218.75 

     06.250.0051-0          390.37 

     06.250.0051-A          390.37 

     06.250.0052-0          575.77 

     06.250.0052-A          575.77 

     06.250.0053-0          705.55 

     06.250.0053-A          705.55 

     06.250.0054-0          911.55 

     06.250.0054-A          911.55 

     06.250.0055-0        1,118.58 

     06.250.0055-A        1,118.58 

     06.250.0056-0        1,365.78 

     06.250.0056-A        1,365.78 

     06.250.0057-0        1,494.53 

     06.250.0057-A        1,494.53 

     06.250.0059-0        2,345.31 

     06.250.0059-A        2,345.31 

     06.250.0060-0        3,723.45 

     06.250.0060-A        3,723.45 

     06.251.0030-0          172.01 

     06.251.0030-A          172.01 

     06.251.0031-0          191.67 

     06.251.0031-A          191.67 

     06.251.0032-0          285.89 

     06.251.0032-A          285.89 

     06.251.0033-0          290.00 

     06.251.0033-A          290.00 

     06.251.0034-0          502.98 

     06.251.0034-A          502.98 

     06.251.0035-0          652.66 

     06.251.0035-A          652.66 

     06.251.0036-0          750.78 

     06.251.0036-A          750.78 

     06.251.0037-0          937.30 

     06.251.0037-A          937.30 

     06.251.0038-0        1,413.16 

     06.251.0038-A        1,413.16 

     06.251.0039-0        2,185.50 

     06.251.0039-A        2,185.50 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.251.0040-0          200.85 

     06.251.0040-A          200.85 

     06.251.0041-0          227.63 

     06.251.0041-A          227.63 

     06.251.0042-0          301.39 

     06.251.0042-A          301.39 

     06.251.0043-0          422.30 

     06.251.0043-A          422.30 

     06.251.0044-0          637.57 

     06.251.0044-A          637.57 

     06.251.0045-0          694.66 

     06.251.0045-A          694.66 

     06.251.0046-0          923.91 

     06.251.0046-A          923.91 

     06.251.0047-0        1,025.12 

     06.251.0047-A        1,025.12 

     06.251.0048-0        1,733.50 

     06.251.0048-A        1,733.50 

     06.251.0049-0        2,262.50 

     06.251.0049-A        2,262.50 

     06.251.0050-0          279.99 

     06.251.0050-A          279.99 

     06.251.0051-0          319.30 

     06.251.0051-A          319.30 

     06.251.0052-0          408.91 

     06.251.0052-A          408.91 

     06.251.0053-0          540.75 

     06.251.0053-A          540.75 

     06.251.0054-0          815.76 

     06.251.0054-A          815.76 

     06.251.0055-0          959.96 

     06.251.0055-A          959.96 

     06.251.0057-0        1,312.22 

     06.251.0057-A        1,312.22 

     06.251.0058-0        1,979.66 

     06.251.0058-A        1,979.66 

     06.251.0059-0        2,962.28 

     06.251.0059-A        2,962.28 

     06.251.0060-0          295.01 

     06.251.0060-A          295.01 

     06.251.0061-0          331.66 

     06.251.0061-A          331.66 

     06.251.0062-0          467.62 

     06.251.0062-A          467.62 

     06.251.0063-0          616.97 

     06.251.0063-A          616.97 

     06.251.0064-0          932.15 

     06.251.0064-A          932.15 

     06.251.0065-0        1,096.95 

     06.251.0065-A        1,096.95 

     06.251.0066-0        1,349.30 

     06.251.0066-A        1,349.30 

     06.251.0067-0        1,499.68 

     06.251.0067-A        1,499.68 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.251.0068-0        2,262.91 

     06.251.0068-A        2,262.91 

     06.251.0069-0        3,384.58 

     06.251.0069-A        3,384.58 

     06.270.0001-0           22.04 

     06.270.0001-A           22.04 

     06.270.0002-0           44.24 

     06.270.0002-A           44.24 

     06.270.0003-0           74.31 

     06.270.0003-A           74.31 

     06.270.0020-0           25.55 

     06.270.0020-A           25.55 

     06.270.0021-0           44.72 

     06.270.0021-A           44.72 

     06.270.0022-0           85.93 

     06.270.0022-A           85.93 

     06.270.0036-0           20.04 

     06.270.0036-A           20.04 

     06.270.0037-0           35.29 

     06.270.0037-A           35.29 

     06.270.0038-0           52.17 

     06.270.0038-A           52.17 

     06.270.0041-0            5.69 

     06.270.0041-A            5.69 

     06.270.0046-0           12.52 

     06.270.0046-A           12.52 

     06.270.0047-0           25.49 

     06.270.0047-A           25.49 

     06.270.0048-0           45.46 

     06.270.0048-A           45.46 

     06.270.0051-0           33.89 

     06.270.0051-A           33.89 

     06.270.0052-0           66.79 

     06.270.0052-A           66.79 

     06.270.0053-0           79.29 

     06.270.0053-A           79.29 

     06.270.0054-0          190.13 

     06.270.0054-A          190.13 

     06.270.0061-0           26.18 

     06.270.0061-A           26.18 

     06.270.0062-0           63.01 

     06.270.0062-A           63.01 

     06.270.0063-0           98.70 

     06.270.0063-A           98.70 

     06.270.0064-0           25.63 

     06.270.0064-A           25.63 

     06.270.0065-0           46.63 

     06.270.0065-A           46.63 

     06.270.0066-0           94.44 

     06.270.0066-A           94.44 

     06.270.0067-0           19.82 

     06.270.0067-A           19.82 

     06.270.0068-0           52.69 

     06.270.0068-A           52.69 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.270.0069-0           96.17 

     06.270.0069-A           96.17 

     06.270.0071-0           46.10 

     06.270.0071-A           46.10 

     06.270.0072-0          141.35 

     06.270.0072-A          141.35 

     06.270.0073-0          211.33 

     06.270.0073-A          211.33 

     06.270.0076-0          117.48 

     06.270.0076-A          117.48 

     06.270.0077-0          138.79 

     06.270.0077-A          138.79 

     06.270.0078-0          199.00 

     06.270.0078-A          199.00 

     06.270.0081-0           10.92 

     06.270.0081-A           10.92 

     06.270.0082-0           28.15 

     06.270.0082-A           28.15 

     06.270.0083-0           40.86 

     06.270.0083-A           40.86 

     06.270.0086-0           18.97 

     06.270.0086-A           18.97 

     06.270.0087-0           35.74 

     06.270.0087-A           35.74 

     06.270.0088-0           57.84 

     06.270.0088-A           57.84 

     06.270.0091-0           11.21 

     06.270.0091-A           11.21 

     06.270.0092-0           28.55 

     06.270.0092-A           28.55 

     06.270.0093-0           28.30 

     06.270.0093-A           28.30 

     06.270.0101-0           25.29 

     06.270.0101-A           25.29 

     06.270.0102-0           55.85 

     06.270.0102-A           55.85 

     06.270.0103-0           66.04 

     06.270.0103-A           66.04 

     06.270.0104-0           86.82 

     06.270.0104-A           86.82 

     06.270.0105-0          144.47 

     06.270.0105-A          144.47 

     06.270.0106-0          117.12 

     06.270.0106-A          117.12 

     06.270.0111-0            7.43 

     06.270.0111-A            7.43 

     06.270.0112-0           17.50 

     06.270.0112-A           17.50 

     06.271.0010-0           60.56 

     06.271.0010-A           60.56 

     06.271.0011-0          123.25 

     06.271.0011-A          123.25 

     06.271.0012-0          205.55 

     06.271.0012-A          205.55 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.271.0013-0          324.07 

     06.271.0013-A          324.07 

     06.271.0014-0          432.00 

     06.271.0014-A          432.00 

     06.271.0016-0          678.86 

     06.271.0016-A          678.86 

     06.271.0018-0        1,756.16 

     06.271.0018-A        1,756.16 

     06.271.0021-0           69.82 

     06.271.0021-A           69.82 

     06.271.0022-0          100.81 

     06.271.0022-A          100.81 

     06.271.0023-0          245.86 

     06.271.0023-A          245.86 

     06.271.0024-0          302.62 

     06.271.0024-A          302.62 

     06.271.0025-0          614.28 

     06.271.0025-A          614.28 

     06.271.0050-0            7.56 

     06.271.0050-A            7.56 

     06.271.0051-0           12.92 

     06.271.0051-A           12.92 

     06.271.0052-0           18.96 

     06.271.0052-A           18.96 

     06.271.0053-0           28.48 

     06.271.0053-A           28.48 

     06.271.0054-0           50.28 

     06.271.0054-A           50.28 

     06.271.0055-0          143.54 

     06.271.0055-A          143.54 

     06.271.0060-0            2.90 

     06.271.0060-A            2.90 

     06.271.0061-0            3.52 

     06.271.0061-A            3.52 

     06.271.0062-0            7.53 

     06.271.0062-A            7.53 

     06.271.0063-0           10.98 

     06.271.0063-A           10.98 

     06.271.0064-0           13.12 

     06.271.0064-A           13.12 

     06.271.0065-0           20.94 

     06.271.0065-A           20.94 

     06.271.0066-0           41.27 

     06.271.0066-A           41.27 

     06.271.0067-0           53.22 

     06.271.0067-A           53.22 

     06.271.0068-0           79.56 

     06.271.0068-A           79.56 

     06.272.0002-0           25.10 

     06.272.0002-A           25.10 

     06.272.0003-0           50.55 

     06.272.0003-A           50.55 

     06.272.0004-0           86.42 

     06.272.0004-A           86.42 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.272.0005-0          120.66 

     06.272.0005-A          120.66 

     06.272.0006-0          252.76 

     06.272.0006-A          252.76 

     06.272.0007-0          493.55 

     06.272.0007-A          493.55 

     06.272.0008-0          518.68 

     06.272.0008-A          518.68 

     06.272.0021-0           15.31 

     06.272.0021-A           15.31 

     06.272.0022-0           62.77 

     06.272.0022-A           62.77 

     06.272.0026-0           20.07 

     06.272.0026-A           20.07 

     06.272.0027-0           72.66 

     06.272.0027-A           72.66 

     06.272.0029-0           32.65 

     06.272.0029-A           32.65 

     06.272.0030-0           94.55 

     06.272.0030-A           94.55 

     06.272.0032-0           10.20 

     06.272.0032-A           10.20 

     06.272.0035-0           34.00 

     06.272.0035-A           34.00 

     06.272.0036-0           54.37 

     06.272.0036-A           54.37 

     06.272.0038-0           16.48 

     06.272.0038-A           16.48 

     06.272.0039-0           43.56 

     06.272.0039-A           43.56 

     06.273.0001-0          138.46 

     06.273.0001-A          138.46 

     06.273.0002-0          184.62 

     06.273.0002-A          184.62 

     06.273.0003-0          264.85 

     06.273.0003-A          264.85 

     06.273.0004-0          317.81 

     06.273.0004-A          317.81 

     06.273.0005-0          467.71 

     06.273.0005-A          467.71 

     06.273.0006-0          534.53 

     06.273.0006-A          534.53 

     06.273.0007-0          617.83 

     06.273.0007-A          617.83 

     06.273.0008-0          711.73 

     06.273.0008-A          711.73 

     06.273.0009-0          998.80 

     06.273.0009-A          998.80 

     06.273.0010-0        1,089.62 

     06.273.0010-A        1,089.62 

     06.273.0011-0        1,654.89 

     06.273.0011-A        1,654.89 

     06.273.0012-0        2,371.47 

     06.273.0012-A        2,371.47 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.273.0013-0        2,739.19 

     06.273.0013-A        2,739.19 

     06.273.0014-0        3,680.17 

     06.273.0014-A        3,680.17 

     06.273.0015-0        5,392.45 

     06.273.0015-A        5,392.45 

     06.275.0001-0           25.63 

     06.275.0001-A           25.63 

     06.275.0002-0           46.63 

     06.275.0002-A           46.63 

     06.275.0003-0           94.44 

     06.275.0003-A           94.44 

     06.275.0020-0           25.29 

     06.275.0020-A           25.29 

     06.275.0021-0           66.04 

     06.275.0021-A           66.04 

     06.275.0022-0          117.12 

     06.275.0022-A          117.12 

     06.300.0001-0           35.20 

     06.300.0001-A           35.20 

     06.300.0002-0           48.68 

     06.300.0002-A           48.68 

     06.300.0003-0           83.62 

     06.300.0003-A           83.62 

     06.300.0004-0          140.83 

     06.300.0004-A          140.83 

     06.300.0005-0          192.77 

     06.300.0005-A          192.77 

     06.400.0001-0          456.54 

     06.400.0001-A          434.10 

     06.400.0002-0          516.51 

     06.400.0002-A          490.07 

     06.400.0003-0        2,169.74 

     06.400.0003-A        2,032.67 

     06.400.0004-0        2,587.24 

     06.400.0004-A        2,422.24 

     06.400.0005-0        2,768.98 

     06.400.0005-A        2,591.82 

     06.400.0006-0        2,857.39 

     06.400.0006-A        2,674.31 

     06.400.0010-0          189.40 

     06.400.0010-A          176.77 

     06.400.0011-0          227.01 

     06.400.0011-A          211.88 

     06.400.0012-0          775.59 

     06.400.0012-A          723.90 

     06.400.0013-0          936.52 

     06.400.0013-A          874.10 

     06.400.0014-0        1,006.34 

     06.400.0014-A          939.28 

     06.400.0015-0        1,040.38 

     06.400.0015-A          971.04 

     06.400.0020-0        1,587.46 

     06.400.0020-A        1,495.27 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     06.500.0010-0        5,174.88 

     06.500.0010-A        5,174.88 

     06.501.0015-0        1,905.50 

     06.501.0015-A        1,905.50 

     06.502.0010-0        2,317.50 

     06.502.0010-A        2,317.50 

     06.502.0020-0        1,905.50 

     06.502.0020-A        1,905.50 

     06.502.0030-0        1,905.50 

     06.502.0030-A        1,905.50 

     06.502.0040-0        2,163.00 

     06.502.0040-A        2,163.00 

     07.001.0010-1          959.95 

     07.001.0010-B          946.69 

     07.001.0015-1        4,097.45 

     07.001.0015-B        4,084.19 

     07.001.0020-1        1,259.48 

     07.001.0020-B        1,246.23 

     07.001.0025-1        1,710.69 

     07.001.0025-B        1,697.43 

     07.001.0030-1        2,678.46 

     07.001.0030-B        2,665.21 

     07.001.0035-1          812.33 

     07.001.0035-B          796.13 

     07.001.0040-1          762.80 

     07.001.0040-B          746.60 

     07.001.0045-1          718.99 

     07.001.0045-B          702.79 

     07.001.0050-1          650.01 

     07.001.0050-B          633.81 

     07.001.0055-1          615.44 

     07.001.0055-B          599.24 

     07.001.0060-1          584.60 

     07.001.0060-B          568.40 

     07.001.0065-1          563.52 

     07.001.0065-B          547.32 

     07.001.0070-1          535.03 

     07.001.0070-B          518.83 

     07.001.0075-1          669.46 

     07.001.0075-B          653.25 

     07.001.0080-1          634.20 

     07.001.0080-B          618.00 

     07.001.0085-1          840.51 

     07.001.0085-B          824.31 

     07.001.0090-1          760.44 

     07.001.0090-B          744.24 

     07.001.0095-1        1,970.37 

     07.001.0095-B        1,954.17 

     07.001.0100-1          684.72 

     07.001.0100-B          668.52 

     07.001.0105-1          581.33 

     07.001.0105-B          565.13 

     07.001.0110-1          533.02 

     07.001.0110-B          516.82 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     07.001.0115-1          507.32 

     07.001.0115-B          491.12 

     07.001.0120-1          548.56 

     07.001.0120-B          532.36 

     07.001.0125-1          585.63 

     07.001.0125-B          569.43 

     07.001.0130-1          568.17 

     07.001.0130-B          551.97 

     07.001.0135-1          576.10 

     07.001.0135-B          559.90 

     07.001.0140-1          689.55 

     07.001.0140-B          673.34 

     07.001.0145-1          760.82 

     07.001.0145-B          744.62 

     07.001.0150-1          632.72 

     07.001.0150-B          616.52 

     07.001.0155-1          585.82 

     07.001.0155-B          569.62 

     07.001.0160-1        1,117.19 

     07.001.0160-B        1,100.98 

     07.002.0010-1          622.92 

     07.002.0010-B          619.98 

     07.002.0015-1          579.53 

     07.002.0015-B          576.17 

     07.002.0020-1          541.64 

     07.002.0020-B          537.89 

     07.002.0025-1          484.73 

     07.002.0025-B          480.17 

     07.002.0030-1          462.22 

     07.002.0030-B          456.85 

     07.002.0035-1          443.45 

     07.002.0035-B          437.27 

     07.002.0040-1          433.34 

     07.002.0040-B          426.42 

     07.002.0045-1          428.99 

     07.002.0045-B          420.45 

     07.003.0010-1          504.17 

     07.003.0010-B          499.61 

     07.003.0015-1          480.98 

     07.003.0015-B          475.61 

     07.005.0010-1          735.56 

     07.005.0010-B          726.95 

     07.005.0015-1          691.69 

     07.005.0015-B          680.65 

     07.005.0020-1        1,817.15 

     07.005.0020-B        1,811.78 

     07.005.0025-1          485.99 

     07.005.0025-B          479.08 

     07.005.0030-1          541.91 

     07.005.0030-B          535.44 

     07.005.0035-1          438.85 

     07.005.0035-B          430.90 

     07.006.0010-1          507.37 

     07.006.0010-B          503.62 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     07.006.0015-1          428.12 

     07.006.0015-B          422.75 

     07.006.0020-1          401.64 

     07.006.0020-B          394.73 

     07.006.0025-1          401.28 

     07.006.0025-B          392.74 

     07.007.0010-1          456.35 

     07.007.0010-B          450.98 

     07.007.0015-1          444.48 

     07.007.0015-B          438.30 

     07.007.0020-1          437.99 

     07.007.0020-B          431.07 

     07.007.0025-1          439.56 

     07.007.0025-B          431.02 

     07.008.0010-1          607.63 

     07.008.0010-B          597.47 

     07.009.0010-1          583.47 

     07.009.0010-B          579.72 

     07.009.0015-1          479.51 

     07.009.0015-B          474.14 

     07.009.0020-1          455.64 

     07.009.0020-B          448.73 

     07.030.0010-1          206.87 

     07.030.0010-B          203.53 

     07.050.0050-0        1,225.26 

     07.050.0050-A        1,206.82 

     07.100.0040-1          772.75 

     07.100.0040-B          756.21 

     07.100.0050-0          746.44 

     07.100.0050-A          724.83 

     07.150.0010-1           69.44 

     07.150.0010-B           66.66 

     07.150.0020-1           22.66 

     07.150.0020-B           21.14 

     07.160.0012-1          105.81 

     07.160.0012-B          103.93 

     07.160.0020-1           89.51 

     07.160.0020-B           87.99 

     07.170.0010-1          757.72 

     07.170.0010-B          741.52 

     07.180.0010-1        1,993.64 

     07.180.0010-B        1,977.44 

     08.001.0001-0          190.61 

     08.001.0001-A          190.39 

     08.001.0002-1          281.62 

     08.001.0002-B          281.24 

     08.001.0004-0          321.15 

     08.001.0004-A          320.77 

     08.001.0005-0          200.92 

     08.001.0005-A          200.54 

     08.001.0008-0          183.57 

     08.001.0008-A          183.28 

     08.001.0009-0          183.57 

     08.001.0009-A          183.28 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.002.0001-0          276.17 

     08.002.0001-A          274.53 

     08.003.0001-0           17.89 

     08.003.0001-A           17.59 

     08.003.0002-0           15.36 

     08.003.0002-A           15.10 

     08.003.0006-0           89.72 

     08.003.0006-A           89.46 

     08.003.0030-0          115.74 

     08.003.0030-A          115.46 

     08.003.0035-0           91.71 

     08.003.0035-A           91.44 

     08.004.0001-0           13.63 

     08.004.0001-A           13.31 

     08.004.0002-0           17.62 

     08.004.0002-A           17.29 

     08.004.0003-0           23.87 

     08.004.0003-A           23.46 

     08.004.0008-0          695.42 

     08.004.0008-A          695.09 

     08.005.0001-0          799.09 

     08.005.0001-A          781.39 

     08.005.0002-0          770.76 

     08.005.0002-A          753.11 

     08.005.0003-0          748.53 

     08.005.0003-A          730.94 

     08.006.0001-0          104.47 

     08.006.0001-A           99.83 

     08.006.0003-0          107.38 

     08.006.0003-A          102.74 

     08.006.0004-0           78.86 

     08.006.0004-A           76.13 

     08.006.0005-0           75.95 

     08.006.0005-A           73.22 

     08.006.0006-0           12.10 

     08.006.0006-A           11.36 

     08.006.0010-0           13.22 

     08.006.0010-A           12.49 

     08.006.0011-0           34.91 

     08.006.0011-A           34.17 

     08.006.0015-0           30.71 

     08.006.0015-A           29.39 

     08.007.0001-0           93.13 

     08.007.0001-A           88.40 

     08.007.0002-0           64.61 

     08.007.0002-A           61.79 

     08.008.0001-0           72.47 

     08.008.0001-A           68.56 

     08.008.0002-0           52.72 

     08.008.0002-A           50.14 

     08.009.0006-0          134.41 

     08.009.0006-A          131.43 

     08.009.0007-0          148.66 

     08.009.0007-A          145.77 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.009.0011-0          120.09 

     08.009.0011-A          117.20 

     08.010.0002-0          195.04 

     08.010.0002-A          191.38 

     08.010.0006-0           39.22 

     08.010.0006-A           37.70 

     08.011.0002-0           92.92 

     08.011.0002-A           91.19 

     08.012.0001-0           73.28 

     08.012.0001-A           68.39 

     08.012.0003-0           62.31 

     08.012.0003-A           58.16 

     08.012.0004-0           57.93 

     08.012.0004-A           54.07 

     08.012.0005-0           51.34 

     08.012.0005-A           47.93 

     08.013.0005-0          162.66 

     08.013.0005-A          160.76 

     08.013.0010-0          435.65 

     08.013.0010-A          433.40 

     08.013.0015-0          570.55 

     08.013.0015-A          568.30 

     08.015.0002-0            7.56 

     08.015.0002-A            7.50 

     08.015.0003-0           16.91 

     08.015.0003-A           16.82 

     08.015.0004-0           23.16 

     08.015.0004-A           23.01 

     08.015.0005-0          582.11 

     08.015.0005-A          580.90 

     08.015.0008-0          860.15 

     08.015.0008-A          857.46 

     08.015.0016-0            6.49 

     08.015.0016-A            6.47 

     08.015.0018-0          630.88 

     08.015.0018-A          622.31 

     08.015.0020-0           18.03 

     08.015.0020-A           17.98 

     08.015.0022-0           14.11 

     08.015.0022-A           13.88 

     08.015.0025-0           41.98 

     08.015.0025-A           41.94 

     08.015.0040-0           90.47 

     08.015.0040-A           90.08 

     08.015.0042-0          111.43 

     08.015.0042-A          110.92 

     08.015.0060-0          484.22 

     08.015.0060-A          481.85 

     08.015.0061-0          151.44 

     08.015.0061-A          149.06 

     08.015.0063-0          453.56 

     08.015.0063-A          452.01 

     08.015.0065-0          120.77 

     08.015.0065-A          119.22 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.015.0067-0          588.54 

     08.015.0067-A          585.81 

     08.015.0068-0          557.88 

     08.015.0068-A          555.97 

     08.015.0083-0          122.28 

     08.015.0083-A          122.06 

     08.015.0084-0          140.53 

     08.015.0084-A          140.31 

     08.015.0085-0          572.68 

     08.015.0085-A          570.52 

     08.015.0086-0           19.44 

     08.015.0086-A           19.38 

     08.015.0087-0            4.80 

     08.015.0087-A            4.76 

     08.015.0088-0           16.04 

     08.015.0088-A           16.01 

     08.015.0090-0           64.99 

     08.015.0090-A           64.76 

     08.015.0095-0           88.63 

     08.015.0095-A           88.37 

     08.015.0096-0            8.55 

     08.015.0096-A            8.33 

     08.015.0097-0           12.03 

     08.015.0097-A           11.74 

     08.015.0098-0          441.13 

     08.015.0098-A          439.49 

     08.015.0310-0           25.28 

     08.015.0310-A           24.96 

     08.015.0315-0           33.99 

     08.015.0315-A           33.67 

     08.015.0320-0          112.39 

     08.015.0320-A          112.07 

     08.015.0325-0          120.24 

     08.015.0325-A          119.92 

     08.015.0350-0          127.67 

     08.015.0350-A          126.15 

     08.015.0360-0        4,572.91 

     08.015.0360-A        4,572.15 

     08.015.0363-0        5,624.68 

     08.015.0363-A        5,623.75 

     08.015.0400-0          486.03 

     08.015.0400-A          484.97 

     08.015.0410-0       13,914.53 

     08.015.0410-A       13,451.63 

     08.016.0001-0        1,229.64 

     08.016.0001-A        1,223.49 

     08.016.0002-0          970.65 

     08.016.0002-A          967.20 

     08.017.0006-0          543.81 

     08.017.0006-A          541.73 

     08.017.0010-0          622.96 

     08.017.0010-A          621.61 

     08.017.0020-0          348.19 

     08.017.0020-A          334.23 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.018.0001-0           21.71 

     08.018.0001-A           21.25 

     08.018.0005-0          175.31 

     08.018.0005-A          174.85 

     08.018.0010-0          175.05 

     08.018.0010-A          174.59 

     08.018.0020-0           59.64 

     08.018.0020-A           55.88 

     08.018.0023-0          213.24 

     08.018.0023-A          209.48 

     08.018.0052-0           14.35 

     08.018.0052-A           14.31 

     08.019.0001-0           28.84 

     08.019.0001-A           26.99 

     08.019.0002-0            9.50 

     08.019.0002-A            8.91 

     08.019.0003-0           51.50 

     08.019.0003-A           48.51 

     08.019.0004-0           52.76 

     08.019.0004-A           52.02 

     08.019.0009-0           17.57 

     08.019.0009-A           16.59 

     08.019.0010-0            5.85 

     08.019.0010-A            5.55 

     08.020.0008-0          105.84 

     08.020.0008-A          103.80 

     08.020.0010-0          114.20 

     08.020.0010-A          112.16 

     08.020.0012-0          122.57 

     08.020.0012-A          120.53 

     08.020.0018-0          152.30 

     08.020.0018-A          150.27 

     08.020.0020-0          113.60 

     08.020.0020-A          111.56 

     08.020.0022-0          122.20 

     08.020.0022-A          120.17 

     08.020.0024-0          135.90 

     08.020.0024-A          133.86 

     08.020.0030-0           73.17 

     08.020.0030-A           71.25 

     08.020.0035-0           84.14 

     08.020.0035-A           81.49 

     08.020.0040-0           65.81 

     08.020.0040-A           63.39 

     08.021.0001-0            1.81 

     08.021.0001-A            1.78 

     08.021.0002-0            7.62 

     08.021.0002-A            7.48 

     08.021.0003-0            3.86 

     08.021.0003-A            3.81 

     08.022.0002-0        1,109.48 

     08.022.0002-A        1,104.03 

     08.024.0002-0           55.55 

     08.024.0002-A           51.83 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.026.0001-0           10.18 

     08.026.0001-A           10.17 

     08.026.0002-0            2.33 

     08.026.0002-A            2.33 

     08.026.0010-0            2.36 

     08.026.0010-A            2.36 

     08.027.0035-0          130.62 

     08.027.0035-A          125.52 

     08.027.0036-0          143.68 

     08.027.0036-A          138.08 

     08.027.0037-0          125.64 

     08.027.0037-A          119.50 

     08.027.0040-0           89.14 

     08.027.0040-A           85.64 

     08.027.0041-0           98.05 

     08.027.0041-A           94.21 

     08.027.0042-0           85.38 

     08.027.0042-A           81.22 

     08.027.0045-0          176.87 

     08.027.0045-A          170.62 

     08.027.0048-0          160.67 

     08.027.0048-A          154.99 

     08.027.0051-0          155.35 

     08.027.0051-A          149.20 

     08.027.0054-0          170.89 

     08.027.0054-A          164.12 

     08.027.0057-0          197.26 

     08.027.0057-A          191.01 

     08.027.0060-0          179.33 

     08.027.0060-A          173.65 

     08.027.0063-0          174.00 

     08.027.0063-A          167.85 

     08.027.0066-0          191.40 

     08.027.0066-A          184.63 

     08.027.0069-0          219.35 

     08.027.0069-A          213.11 

     08.027.0072-0          199.41 

     08.027.0072-A          193.73 

     08.027.0075-0          200.16 

     08.027.0075-A          193.60 

     08.027.0078-0          213.50 

     08.027.0078-A          206.73 

     08.027.0079-0          139.63 

     08.027.0079-A          134.59 

     08.027.0082-0          126.94 

     08.027.0082-A          122.35 

     08.027.0083-0          125.32 

     08.027.0083-A          120.31 

     08.027.0085-0          113.93 

     08.027.0085-A          109.37 

     08.027.0088-0          148.26 

     08.027.0088-A          143.22 

     08.027.0089-0          134.78 

     08.027.0089-A          130.20 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.027.0090-0          133.95 

     08.027.0090-A          128.94 

     08.027.0095-0          121.77 

     08.027.0095-A          117.22 

     08.027.0096-0          164.01 

     08.027.0096-A          158.97 

     08.027.0098-0          149.10 

     08.027.0098-A          144.51 

     08.027.0099-0          149.70 

     08.027.0099-A          144.69 

     08.027.0102-0          136.09 

     08.027.0102-A          131.53 

     08.028.0010-0          282.90 

     08.028.0010-A          273.89 

     08.028.0016-0           41.63 

     08.028.0016-A           40.07 

     08.031.0005-0        2,210.13 

     08.031.0005-A        2,183.39 

     08.031.0008-0        2,758.22 

     08.031.0008-A        2,707.72 

     08.031.0009-0        2,592.97 

     08.031.0009-A        2,542.72 

     08.032.0001-0           10.06 

     08.032.0001-A            9.92 

     08.034.0001-0           74.21 

     08.034.0001-A           72.13 

     08.034.0002-0          239.14 

     08.034.0002-A          229.96 

     08.034.0005-0          358.96 

     08.034.0005-A          347.85 

     08.034.0010-0          358.96 

     08.034.0010-A          347.85 

     08.034.0020-0          865.66 

     08.034.0020-A          829.37 

     08.034.0025-0          810.25 

     08.034.0025-A          775.00 

     08.035.0001-0          193.30 

     08.035.0001-A          193.13 

     08.035.0005-0          240.20 

     08.035.0005-A          236.52 

     08.036.0001-0          155.49 

     08.036.0001-A          155.32 

     08.036.0002-0          202.39 

     08.036.0002-A          198.71 

     08.037.0070-0           30.66 

     08.037.0070-A           29.83 

     08.037.0073-0           26.75 

     08.037.0073-A           25.97 

     08.037.0075-0           29.42 

     08.037.0075-A           28.60 

     08.037.0077-0           21.96 

     08.037.0077-A           21.25 

     08.038.0001-0          192.05 

     08.038.0001-A          186.50 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     08.040.0005-0           62.49 

     08.040.0005-A           61.56 

     08.040.0010-0           52.39 

     08.040.0010-A           51.61 

     08.040.0015-0           38.23 

     08.040.0015-A           37.65 

     08.040.0020-0           31.31 

     08.040.0020-A           30.84 

     08.040.0025-0           30.63 

     08.040.0025-A           30.17 

     08.040.0030-0           13.66 

     08.040.0030-A           13.45 

     08.050.0001-0          208.79 

     08.050.0001-A          207.56 

     08.050.0004-0          155.97 

     08.050.0004-A          154.74 

     09.001.0001-1           22.72 

     09.001.0001-B           22.12 

     09.001.0002-0           27.19 

     09.001.0002-A           26.29 

     09.001.0003-1           22.32 

     09.001.0003-B           21.72 

     09.001.0004-0           25.22 

     09.001.0004-A           24.46 

     09.001.0020-0           18.40 

     09.001.0020-A           17.98 

     09.001.0025-0           24.66 

     09.001.0025-A           23.83 

     09.001.0030-0           19.65 

     09.001.0030-A           19.15 

     09.001.0035-0           16.78 

     09.001.0035-A           16.36 

     09.001.0040-0            9.68 

     09.001.0040-A            9.62 

     09.001.0045-0           14.66 

     09.001.0045-A           14.08 

     09.001.0050-0           35.83 

     09.001.0050-A           35.31 

     09.001.0055-0           16.60 

     09.001.0055-A           15.96 

     09.001.0060-0           32.68 

     09.001.0060-A           31.46 

     09.001.0065-0           46.15 

     09.001.0065-A           44.93 

     09.001.0070-0            7.37 

     09.001.0070-A            6.89 

     09.001.0075-0            7.37 

     09.001.0075-A            6.89 

     09.001.0082-0           16.47 

     09.001.0082-A           16.17 

     09.001.0100-0          101.12 

     09.001.0100-A          101.09 

     09.002.0001-0           74.95 

     09.002.0001-A           72.47 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.002.0002-0            8.95 

     09.002.0002-A            8.35 

     09.002.0003-0            8.05 

     09.002.0003-A            7.51 

     09.002.0010-0            6.26 

     09.002.0010-A            5.84 

     09.002.0012-0            2.86 

     09.002.0012-A            2.67 

     09.002.0015-0            2.46 

     09.002.0015-A            2.30 

     09.002.0017-0            4.92 

     09.002.0017-A            4.60 

     09.002.0019-0            7.39 

     09.002.0019-A            6.90 

     09.002.0021-0            9.85 

     09.002.0021-A            9.20 

     09.002.0023-0           15.40 

     09.002.0023-A           14.37 

     09.002.0030-0           37.74 

     09.002.0030-A           36.93 

     09.002.0032-0            8.95 

     09.002.0032-A            8.35 

     09.002.0050-0            0.89 

     09.002.0050-A            0.83 

     09.003.0010-0            2.74 

     09.003.0010-A            2.74 

     09.003.0012-0           10.00 

     09.003.0012-A           10.00 

     09.003.0028-0           10.00 

     09.003.0028-A           10.00 

     09.003.0036-0           15.00 

     09.003.0036-A           15.00 

     09.003.0065-0           75.00 

     09.003.0065-A           75.00 

     09.003.0067-0          300.00 

     09.003.0067-A          300.00 

     09.003.0069-0          350.00 

     09.003.0069-A          350.00 

     09.003.0071-0          700.00 

     09.003.0071-A          700.00 

     09.003.0075-0           30.00 

     09.003.0075-A           30.00 

     09.003.0078-0          150.00 

     09.003.0078-A          150.00 

     09.003.0081-0           20.60 

     09.003.0081-A           20.60 

     09.003.0143-0           80.00 

     09.003.0143-A           80.00 

     09.003.0155-0           90.64 

     09.003.0155-A           90.64 

     09.003.0158-0           96.00 

     09.003.0158-A           96.00 

     09.003.0164-0          360.00 

     09.003.0164-A          360.00 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.003.0168-0          148.32 

     09.003.0168-A          148.32 

     09.003.0177-0           54.88 

     09.003.0177-A           54.88 

     09.003.0180-0          320.00 

     09.003.0180-A          320.00 

     09.003.0190-0           68.50 

     09.003.0190-A           68.50 

     09.003.0193-0           75.00 

     09.003.0193-A           75.00 

     09.003.0196-0          175.00 

     09.003.0196-A          175.00 

     09.003.0202-0           64.50 

     09.003.0202-A           64.50 

     09.004.0001-0          213.88 

     09.004.0001-A          209.13 

     09.004.0002-0          384.30 

     09.004.0002-A          375.21 

     09.004.0003-0          862.60 

     09.004.0003-A          862.60 

     09.004.0004-0        1,630.53 

     09.004.0004-A        1,630.53 

     09.004.0005-0          728.64 

     09.004.0005-A          713.10 

     09.004.0010-0           53.03 

     09.004.0010-A           51.41 

     09.004.0011-0          113.22 

     09.004.0011-A          109.79 

     09.004.0013-0          454.32 

     09.004.0013-A          440.23 

     09.004.0015-0           85.96 

     09.004.0015-A           80.88 

     09.004.0017-0          110.93 

     09.004.0017-A          107.84 

     09.004.0019-0          167.96 

     09.004.0019-A          162.01 

     09.004.0020-0          128.63 

     09.004.0020-A          124.77 

     09.004.0023-0            6.48 

     09.004.0023-A            6.16 

     09.004.0025-0            6.69 

     09.004.0025-A            6.37 

     09.004.0028-0          183.09 

     09.004.0028-A          181.76 

     09.004.0050-0          267.01 

     09.004.0050-A          252.04 

     09.004.0051-0          315.14 

     09.004.0051-A          297.40 

     09.004.0055-0          255.78 

     09.004.0055-A          241.56 

     09.004.0056-0          286.97 

     09.004.0056-A          270.89 

     09.004.0060-0          424.73 

     09.004.0060-A          422.42 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.005.0001-0            2.86 

     09.005.0001-A            2.67 

     09.005.0002-0            1.79 

     09.005.0002-A            1.67 

     09.005.0003-0            2.68 

     09.005.0003-A            2.50 

     09.005.0004-0           17.73 

     09.005.0004-A           17.43 

     09.005.0005-0           29.42 

     09.005.0005-A           29.12 

     09.005.0006-0           40.11 

     09.005.0006-A           39.81 

     09.005.0007-0            3.58 

     09.005.0007-A            3.34 

     09.005.0008-0        7,202.55 

     09.005.0008-A        6,723.64 

     09.005.0009-0            4.47 

     09.005.0009-A            4.17 

     09.005.0011-0          189.92 

     09.005.0011-A          186.05 

     09.005.0012-0        7,696.16 

     09.005.0012-A        7,556.38 

     09.005.0020-0           28.64 

     09.005.0020-A           26.73 

     09.005.0021-0           28.64 

     09.005.0021-A           26.73 

     09.005.0022-0           28.64 

     09.005.0022-A           26.73 

     09.005.0023-0           28.64 

     09.005.0023-A           26.73 

     09.005.0024-0          468.53 

     09.005.0024-A          438.16 

     09.005.0025-0          372.30 

     09.005.0025-A          348.07 

     09.005.0026-0          404.32 

     09.005.0026-A          377.79 

     09.005.0027-0          372.30 

     09.005.0027-A          348.07 

     09.005.0028-0        2,316.14 

     09.005.0028-A        2,168.82 

     09.005.0029-0            5.37 

     09.005.0029-A            5.01 

     09.005.0030-0          179.01 

     09.005.0030-A          167.06 

     09.005.0032-0          103.27 

     09.005.0032-A           96.74 

     09.005.0033-0           16.61 

     09.005.0033-A           15.52 

     09.005.0034-0           37.48 

     09.005.0034-A           35.05 

     09.005.0035-0            5.64 

     09.005.0035-A            5.28 

     09.005.0036-0           42.05 

     09.005.0036-A           41.38 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.005.0037-0            1.16 

     09.005.0037-A            1.14 

     09.005.0038-0            0.77 

     09.005.0038-A            0.75 

     09.005.0039-0            0.12 

     09.005.0039-A            0.12 

     09.005.0041-0           43.44 

     09.005.0041-A           42.99 

     09.005.0052-0          272.45 

     09.005.0052-A          262.07 

     09.005.0053-0          389.73 

     09.005.0053-A          374.86 

     09.005.0054-0          616.83 

     09.005.0054-A          592.36 

     09.005.0059-0            1.07 

     09.005.0059-A            1.00 

     09.005.0060-0            2.69 

     09.005.0060-A            2.51 

     09.005.0061-0           36.11 

     09.005.0061-A           33.72 

     09.005.0100-0        3,672.66 

     09.005.0100-A        3,431.53 

     09.005.0105-0        1,488.69 

     09.005.0105-A        1,393.33 

     09.005.0110-0            4.47 

     09.005.0110-A            4.17 

     09.005.0115-0           92.11 

     09.005.0115-A           86.07 

     09.005.0120-0        1,450.01 

     09.005.0120-A        1,354.42 

     09.005.0125-0          372.30 

     09.005.0125-A          348.07 

     09.005.0130-0            0.35 

     09.005.0130-A            0.33 

     09.005.0135-0            1.79 

     09.005.0135-A            1.67 

     09.005.0140-0            1.43 

     09.005.0140-A            1.33 

     09.005.0145-0            4.47 

     09.005.0145-A            4.17 

     09.005.0150-0            0.21 

     09.005.0150-A            0.20 

     09.005.0155-0            3.58 

     09.005.0155-A            3.34 

     09.006.0003-0          119.95 

     09.006.0003-A          119.35 

     09.006.0006-0        1,149.77 

     09.006.0006-A        1,103.65 

     09.006.0007-0        1,939.07 

     09.006.0007-A        1,915.18 

     09.006.0008-0          583.06 

     09.006.0008-A          563.94 

     09.006.0009-0           71.60 

     09.006.0009-A           66.82 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.006.0010-0        3,119.22 

     09.006.0010-A        3,073.11 

     09.006.0015-0        1,827.83 

     09.006.0015-A        1,781.71 

     09.006.0018-0            1.44 

     09.006.0018-A            1.44 

     09.006.0030-0          393.04 

     09.006.0030-A          389.93 

     09.006.0032-0          270.00 

     09.006.0032-A          270.00 

     09.007.0001-0          143.21 

     09.007.0001-A          133.65 

     09.007.0002-0          187.96 

     09.007.0002-A          175.41 

     09.007.0003-0          217.50 

     09.007.0003-A          202.98 

     09.007.0010-0            1.92 

     09.007.0010-A            1.80 

     09.007.0015-0           26.85 

     09.007.0015-A           25.05 

     09.007.0030-0           13.42 

     09.007.0030-A           12.52 

     09.007.0035-0           89.50 

     09.007.0035-A           83.53 

     09.008.0010-0          169.60 

     09.008.0010-A          166.61 

     09.009.0001-0           24.38 

     09.009.0001-A           23.76 

     09.009.0002-0           35.60 

     09.009.0002-A           34.76 

     09.009.0003-0           22.16 

     09.009.0003-A           21.68 

     09.009.0004-0          201.59 

     09.009.0004-A          198.60 

     09.009.0010-0        7,696.16 

     09.009.0010-A        7,556.38 

     09.010.0001-0           61.96 

     09.010.0001-A           59.53 

     09.010.0002-0           36.45 

     09.010.0002-A           34.79 

     09.011.0001-0          154.36 

     09.011.0001-A          153.45 

     09.012.0001-0          398.53 

     09.012.0001-A          379.80 

     09.012.0002-0          285.93 

     09.012.0002-A          272.39 

     09.012.0003-0          774.67 

     09.012.0003-A          743.18 

     09.012.0004-0        1,336.35 

     09.012.0004-A        1,279.47 

     09.012.0010-0          690.10 

     09.012.0010-A          690.10 

     09.012.0015-0          338.68 

     09.012.0015-A          332.30 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.013.0001-0          943.75 

     09.013.0001-A          930.51 

     09.013.0002-0        2,346.30 

     09.013.0002-A        2,251.43 

     09.013.0010-0          944.90 

     09.013.0010-A          895.25 

     09.013.0015-0        1,652.53 

     09.013.0015-A        1,607.46 

     09.013.0016-0          609.73 

     09.013.0016-A          591.03 

     09.013.0020-0        1,059.93 

     09.013.0020-A        1,047.54 

     09.013.0030-0          220.02 

     09.013.0030-A          214.61 

     09.013.0035-0          101.56 

     09.013.0035-A           97.40 

     09.013.0040-0          130.61 

     09.013.0040-A          122.55 

     09.014.0015-0        2,012.52 

     09.014.0015-A        1,948.62 

     09.015.0003-0          213.93 

     09.015.0003-A          208.47 

     09.015.0005-0          200.05 

     09.015.0005-A          193.71 

     09.015.0006-0          268.20 

     09.015.0006-A          257.87 

     09.015.0007-0          265.20 

     09.015.0007-A          257.20 

     09.015.0008-0          230.31 

     09.015.0008-A          223.85 

     09.015.0010-0          205.60 

     09.015.0010-A          200.13 

     09.015.0015-0          159.41 

     09.015.0015-A          157.23 

     09.015.0020-0          313.25 

     09.015.0020-A          303.92 

     09.015.0025-0          168.40 

     09.015.0025-A          161.54 

     09.015.0030-0          211.61 

     09.015.0030-A          205.16 

     09.015.0032-0          186.84 

     09.015.0032-A          180.79 

     09.015.0034-0          170.29 

     09.015.0034-A          164.69 

     09.015.0036-0          148.13 

     09.015.0036-A          143.31 

     09.015.0040-0          249.81 

     09.015.0040-A          244.04 

     09.015.0042-0          241.84 

     09.015.0042-A          236.44 

     09.015.0044-0          292.26 

     09.015.0044-A          286.76 

     09.015.0046-0          307.84 

     09.015.0046-A          302.87 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.015.0048-0          242.35 

     09.015.0048-A          238.33 

     09.015.0050-0          249.75 

     09.015.0050-A          244.50 

     09.015.0052-0          292.99 

     09.015.0052-A          287.74 

     09.015.0056-0          319.84 

     09.015.0056-A          314.56 

     09.015.0058-0          285.47 

     09.015.0058-A          280.20 

     09.015.0060-0          346.76 

     09.015.0060-A          341.31 

     09.015.0062-0          400.50 

     09.015.0062-A          394.51 

     09.015.0064-0          200.05 

     09.015.0064-A          193.71 

     09.015.0066-0          268.09 

     09.015.0066-A          264.67 

     09.015.0068-0          248.50 

     09.015.0068-A          240.18 

     09.015.0070-0          236.66 

     09.015.0070-A          228.34 

     09.015.0072-0          313.92 

     09.015.0072-A          304.55 

     09.015.0074-0          106.91 

     09.015.0074-A          105.09 

     09.015.0078-0          137.01 

     09.015.0078-A          135.19 

     09.015.0080-0          160.65 

     09.015.0080-A          158.46 

     09.015.0200-0           66.50 

     09.015.0200-A           65.30 

     09.015.0300-0          690.49 

     09.015.0300-A          668.96 

     09.015.0302-0        1,737.68 

     09.015.0302-A        1,716.16 

     09.015.0304-0        1,495.86 

     09.015.0304-A        1,472.83 

     09.015.0306-0        1,944.11 

     09.015.0306-A        1,928.45 

     09.015.0308-0        1,204.81 

     09.015.0308-A        1,190.63 

     09.015.0310-0       10,548.73 

     09.015.0310-A       10,222.13 

     09.015.0312-0        3,130.30 

     09.015.0312-A        3,025.62 

     09.015.0314-0        3,442.27 

     09.015.0314-A        3,337.15 

     09.015.0316-0          531.11 

     09.015.0316-A          511.92 

     09.015.0318-0        1,044.28 

     09.015.0318-A        1,012.02 

     09.015.0320-0        2,462.93 

     09.015.0320-A        2,450.54 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     09.015.0322-0        2,960.13 

     09.015.0322-A        2,856.75 

     09.015.0324-0        3,752.16 

     09.015.0324-A        3,647.49 

     09.015.0326-0        1,077.22 

     09.015.0326-A        1,053.67 

     09.015.0328-0        2,384.93 

     09.015.0328-A        2,279.69 

     09.015.0330-0        2,967.59 

     09.015.0330-A        2,858.25 

     09.015.0332-0        6,977.32 

     09.015.0332-A        6,791.88 

     09.015.0334-0          580.64 

     09.015.0334-A          564.39 

     09.015.0336-0          701.31 

     09.015.0336-A          673.91 

     09.015.0338-0          724.56 

     09.015.0338-A          702.24 

     09.015.0340-0          924.82 

     09.015.0340-A          898.16 

     09.015.0342-0        1,111.09 

     09.015.0342-A        1,071.71 

     09.026.0010-0          977.47 

     09.026.0010-A          977.47 

     09.026.0015-0          307.97 

     09.026.0015-A          307.97 

     09.026.0017-0          231.65 

     09.026.0017-A          231.65 

     09.026.0020-0           93.42 

     09.026.0020-A           93.42 

     09.026.0025-0          164.44 

     09.026.0025-A          164.19 

     09.026.0030-0           56.64 

     09.026.0030-A           56.64 

     09.026.0035-0           49.60 

     09.026.0035-A           49.60 

     09.026.0040-0          100.84 

     09.026.0040-A          100.84 

     09.026.0045-0           55.68 

     09.026.0045-A           54.21 

     10.001.0004-1          235.30 

     10.001.0004-B          232.03 

     10.001.0010-0          664.84 

     10.001.0010-A          637.64 

     10.001.0015-0          798.71 

     10.001.0015-A          763.70 

     10.002.0003-0          482.93 

     10.002.0003-A          479.99 

     10.002.0010-0          168.49 

     10.002.0010-A          166.76 

     10.002.0015-0          413.99 

     10.002.0015-A          409.05 

     10.002.0020-0          594.19 

     10.002.0020-A          587.26 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.002.0025-0          215.18 

     10.002.0025-A          212.94 

     10.002.0030-0          507.66 

     10.002.0030-A          502.06 

     10.002.0035-0          725.33 

     10.002.0035-A          717.64 

     10.002.0040-0          250.97 

     10.002.0040-A          248.33 

     10.002.0045-0          565.94 

     10.002.0045-A          560.08 

     10.002.0050-0          813.87 

     10.002.0050-A          805.74 

     10.002.0055-0          302.95 

     10.002.0055-A          299.79 

     10.002.0060-0          670.10 

     10.002.0060-A          663.58 

     10.002.0065-0          957.39 

     10.002.0065-A          948.52 

     10.002.0070-0          338.18 

     10.002.0070-A          334.62 

     10.002.0075-0          738.01 

     10.002.0075-A          730.97 

     10.002.0080-0        1,047.17 

     10.002.0080-A        1,037.87 

     10.002.0085-0          384.23 

     10.002.0085-A          380.26 

     10.002.0090-0          818.48 

     10.002.0090-A          811.17 

     10.002.0095-0        1,184.89 

     10.002.0095-A        1,174.56 

     10.003.0005-1           30.46 

     10.003.0005-B           29.72 

     10.003.0006-0           25.21 

     10.003.0006-A           23.56 

     10.003.0010-0           42.17 

     10.003.0010-A           41.10 

     10.003.0011-0           26.47 

     10.003.0011-A           24.74 

     10.003.0015-0           60.15 

     10.003.0015-A           58.58 

     10.003.0016-0           27.73 

     10.003.0016-A           25.91 

     10.003.0020-0           76.67 

     10.003.0020-A           74.68 

     10.003.0021-0           30.13 

     10.003.0021-A           28.17 

     10.003.0025-0          117.20 

     10.003.0025-A          114.13 

     10.003.0026-0           38.52 

     10.003.0026-A           36.02 

     10.003.0030-0          148.48 

     10.003.0030-A          144.56 

     10.003.0031-0           50.17 

     10.003.0031-A           46.95 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.003.0035-0          190.83 

     10.003.0035-A          185.77 

     10.003.0036-0           51.44 

     10.003.0036-A           48.13 

     10.003.0040-0          240.25 

     10.003.0040-A          233.82 

     10.003.0041-0           53.33 

     10.003.0041-A           49.90 

     10.003.0045-0          261.04 

     10.003.0045-A          254.13 

     10.003.0046-0           66.56 

     10.003.0046-A           62.31 

     10.003.0050-0          290.17 

     10.003.0050-A          282.62 

     10.003.0051-0           99.53 

     10.003.0051-A           93.19 

     10.003.0055-0          302.05 

     10.003.0055-A          294.44 

     10.003.0056-0          174.78 

     10.003.0056-A          163.63 

     10.003.0080-0          522.87 

     10.003.0080-A          514.75 

     10.003.0082-0          625.77 

     10.003.0082-A          617.11 

     10.003.0084-0          959.42 

     10.003.0084-A          947.56 

     10.004.0130-0           95.72 

     10.004.0130-A           95.72 

     10.004.0135-0           95.72 

     10.004.0135-A           95.72 

     10.004.0140-0          129.87 

     10.004.0140-A          129.87 

     10.004.0145-0          129.87 

     10.004.0145-A          129.87 

     10.004.0149-0          167.71 

     10.004.0149-A          167.71 

     10.004.0165-0          198.50 

     10.004.0165-A          198.50 

     10.004.0170-0          276.52 

     10.004.0170-A          276.52 

     10.004.0175-0          427.52 

     10.004.0175-A          427.52 

     10.004.0180-0          201.88 

     10.004.0180-A          201.88 

     10.004.0181-0          241.02 

     10.004.0181-A          241.02 

     10.004.0182-0          304.29 

     10.004.0182-A          304.29 

     10.004.0183-0          372.89 

     10.004.0183-A          372.89 

     10.004.0184-0          478.52 

     10.004.0184-A          478.52 

     10.004.0185-0          662.71 

     10.004.0185-A          662.71 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.004.0200-0           74.16 

     10.004.0200-A           74.16 

     10.004.0205-0           81.37 

     10.004.0205-A           81.37 

     10.004.0210-0           90.64 

     10.004.0210-A           90.64 

     10.004.0215-0          100.94 

     10.004.0215-A          100.94 

     10.004.0220-0          113.30 

     10.004.0220-A          113.30 

     10.004.0225-0          149.00 

     10.004.0225-A          149.00 

     10.004.0230-0          193.64 

     10.004.0230-A          193.64 

     10.004.0235-0          228.66 

     10.004.0235-A          228.66 

     10.004.0260-0          111.24 

     10.004.0260-A          111.24 

     10.004.0265-0          121.54 

     10.004.0265-A          121.54 

     10.004.0270-0          135.96 

     10.004.0270-A          135.96 

     10.004.0275-0          151.41 

     10.004.0275-A          151.41 

     10.004.0280-0          169.95 

     10.004.0280-A          169.95 

     10.004.0285-0          234.84 

     10.004.0285-A          234.84 

     10.004.0290-0          290.46 

     10.004.0290-A          290.46 

     10.004.0295-0          342.99 

     10.004.0295-A          342.99 

     10.005.0002-0          364.56 

     10.005.0002-A          359.63 

     10.005.0003-1          395.17 

     10.005.0003-B          390.04 

     10.005.0004-0          471.86 

     10.005.0004-A          466.31 

     10.005.0005-0          551.40 

     10.005.0005-A          545.50 

     10.005.0006-0          631.45 

     10.005.0006-A          624.55 

     10.005.0022-0          370.90 

     10.005.0022-A          365.56 

     10.005.0023-1          400.88 

     10.005.0023-B          395.36 

     10.005.0024-0          478.00 

     10.005.0024-A          472.04 

     10.005.0025-0          557.99 

     10.005.0025-A          551.64 

     10.005.0026-0          629.86 

     10.005.0026-A          622.87 

     10.005.0030-0          190.92 

     10.005.0030-A          188.47 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.005.0031-0          209.11 

     10.005.0031-A          206.54 

     10.005.0032-0          253.69 

     10.005.0032-A          250.91 

     10.005.0033-0          290.06 

     10.005.0033-A          287.12 

     10.005.0034-0          309.41 

     10.005.0034-A          306.18 

     10.005.0050-1          364.56 

     10.005.0050-B          359.63 

     10.005.0052-0          413.08 

     10.005.0052-A          407.49 

     10.005.0055-0          508.18 

     10.005.0055-A          501.31 

     10.005.0057-0          612.56 

     10.005.0057-A          604.28 

     10.005.0060-0          730.45 

     10.005.0060-A          720.58 

     10.008.0001-1          271.89 

     10.008.0001-B          253.63 

     10.008.0002-1          418.42 

     10.008.0002-B          390.33 

     10.008.0003-1          313.47 

     10.008.0003-B          292.42 

     10.008.0004-1          479.63 

     10.008.0004-B          447.43 

     10.008.0005-1          356.65 

     10.008.0005-B          332.71 

     10.008.0006-1          546.13 

     10.008.0006-B          509.47 

     10.008.0007-1          452.08 

     10.008.0007-B          421.73 

     10.008.0008-1          691.29 

     10.008.0008-B          644.88 

     10.008.0009-1          557.64 

     10.008.0009-B          520.20 

     10.008.0010-1          853.06 

     10.008.0010-B          795.79 

     10.008.0020-0          380.64 

     10.008.0020-A          355.09 

     10.008.0021-0          761.52 

     10.008.0021-A          710.40 

     10.008.0022-0          438.86 

     10.008.0022-A          409.39 

     10.008.0023-0          872.94 

     10.008.0023-A          814.33 

     10.008.0024-0          499.31 

     10.008.0024-A          465.79 

     10.008.0025-0          993.97 

     10.008.0025-A          927.23 

     10.008.0026-0          632.91 

     10.008.0026-A          590.42 

     10.008.0027-0        1,258.16 

     10.008.0027-A        1,173.69 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.008.0028-0          780.69 

     10.008.0028-A          728.28 

     10.008.0029-0        1,552.58 

     10.008.0029-A        1,448.34 

     10.008.0040-0          421.42 

     10.008.0040-A          393.13 

     10.008.0041-0          843.12 

     10.008.0041-A          786.51 

     10.008.0042-0          485.88 

     10.008.0042-A          453.26 

     10.008.0043-0          966.47 

     10.008.0043-A          901.58 

     10.008.0044-0          552.81 

     10.008.0044-A          515.70 

     10.008.0045-0        1,100.46 

     10.008.0045-A        1,026.58 

     10.008.0046-0          700.72 

     10.008.0046-A          653.68 

     10.008.0047-0        1,392.96 

     10.008.0047-A        1,299.44 

     10.008.0048-0          864.34 

     10.008.0048-A          806.31 

     10.008.0049-0        1,718.93 

     10.008.0049-A        1,603.52 

     10.008.0050-1          178.21 

     10.008.0050-B          166.25 

     10.008.0051-1          345.53 

     10.008.0051-B          322.34 

     10.008.0060-0          249.50 

     10.008.0060-A          232.75 

     10.008.0061-0          628.88 

     10.008.0061-A          586.66 

     10.008.0070-0          276.23 

     10.008.0070-A          257.69 

     10.008.0071-0          696.26 

     10.008.0071-A          649.51 

     10.010.0001-1          312.26 

     10.010.0001-B          304.49 

     10.010.0002-0          299.93 

     10.010.0002-A          292.70 

     10.010.0003-1          338.78 

     10.010.0003-B          330.39 

     10.010.0004-1          670.56 

     10.010.0004-B          651.70 

     10.010.0005-1          763.62 

     10.010.0005-B          742.06 

     10.010.0008-0          363.76 

     10.010.0008-A          353.38 

     10.010.0009-0          520.15 

     10.010.0009-A          506.96 

     10.010.0010-0          894.16 

     10.010.0010-A          868.78 

     10.010.0012-0        1,732.28 

     10.010.0012-A        1,677.77 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.010.0020-0          201.50 

     10.010.0020-A          196.08 

     10.010.0025-0          358.19 

     10.010.0025-A          348.67 

     10.010.0030-0          477.42 

     10.010.0030-A          463.44 

     10.010.0035-0          206.96 

     10.010.0035-A          201.18 

     10.010.0040-0          368.02 

     10.010.0040-A          357.85 

     10.010.0045-0          491.62 

     10.010.0045-A          476.69 

     10.010.0050-0          215.69 

     10.010.0050-A          209.33 

     10.010.0055-0          372.94 

     10.010.0055-A          362.43 

     10.010.0060-0          499.81 

     10.010.0060-A          484.33 

     10.010.0065-0          318.02 

     10.010.0065-A          307.87 

     10.010.0070-0          562.68 

     10.010.0070-A          544.88 

     10.010.0075-0          749.56 

     10.010.0075-A          724.24 

     10.010.0080-0          332.77 

     10.010.0080-A          321.63 

     10.010.0085-0          580.15 

     10.010.0085-A          561.18 

     10.010.0090-0          774.69 

     10.010.0090-A          747.69 

     10.010.0095-0          343.69 

     10.010.0095-A          331.82 

     10.010.0100-0          601.99 

     10.010.0100-A          581.57 

     10.010.0105-0          821.65 

     10.010.0105-A          791.52 

     10.011.0006-1          134.94 

     10.011.0006-B          130.60 

     10.011.0007-0          182.18 

     10.011.0007-A          176.31 

     10.011.0008-0          215.91 

     10.011.0008-A          208.96 

     10.011.0009-1          229.41 

     10.011.0009-B          222.02 

     10.011.0010-0          309.70 

     10.011.0010-A          299.73 

     10.011.0011-0          367.06 

     10.011.0011-A          355.23 

     10.011.0020-0           19.29 

     10.011.0020-A           18.67 

     10.012.0001-0          182.12 

     10.012.0001-A          169.95 

     10.012.0005-0          236.76 

     10.012.0005-A          220.93 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.012.0010-0          418.88 

     10.012.0010-A          390.88 

     10.012.0015-0          491.73 

     10.012.0015-A          458.86 

     10.012.0050-0          518.66 

     10.012.0050-A          508.16 

     10.012.0055-1          777.99 

     10.012.0055-B          762.24 

     10.012.0060-0          899.02 

     10.012.0060-A          880.81 

     10.012.0065-0        1,037.33 

     10.012.0065-A        1,016.32 

     10.012.0070-0        1,296.66 

     10.012.0070-A        1,270.40 

     10.012.0080-0        1,607.86 

     10.012.0080-A        1,575.29 

     10.012.0100-0          196.95 

     10.012.0100-A          184.73 

     10.012.0101-0          308.78 

     10.012.0101-A          289.43 

     10.012.0105-0          337.40 

     10.012.0105-A          316.51 

     10.012.0107-0          393.56 

     10.012.0107-A          369.21 

     10.012.0110-0          423.46 

     10.012.0110-A          397.49 

     10.012.0112-0          460.06 

     10.012.0112-A          432.26 

     10.012.0115-0          236.46 

     10.012.0115-A          221.84 

     10.012.0120-0          351.19 

     10.012.0120-A          329.69 

     10.012.0150-0          199.11 

     10.012.0150-A          186.86 

     10.012.0155-0          296.40 

     10.012.0155-A          277.96 

     10.012.0160-0          490.69 

     10.012.0160-A          468.43 

     10.013.0002-0           53.46 

     10.013.0002-A           51.89 

     10.013.0005-0           45.75 

     10.013.0005-A           44.11 

     10.014.0001-0           10.29 

     10.014.0001-A           10.29 

     10.014.0005-0           10.29 

     10.014.0005-A           10.29 

     10.014.0010-0           27.12 

     10.014.0010-A           26.97 

     10.014.0015-0           24.24 

     10.014.0015-A           24.20 

     10.014.0020-0            7.91 

     10.014.0020-A            7.91 

     10.014.0021-0           10.76 

     10.014.0021-A           10.76 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.014.0022-0            7.56 

     10.014.0022-A            7.56 

     10.015.0001-0            4.72 

     10.015.0001-A            4.72 

     10.015.0005-0           14.20 

     10.015.0005-A           14.07 

     10.015.0010-0           20.19 

     10.015.0010-A           20.03 

     10.015.0015-0           26.39 

     10.015.0015-A           26.20 

     10.016.0001-0          395.68 

     10.016.0001-A          385.80 

     10.017.0002-0          104.50 

     10.017.0002-A          101.48 

     10.017.0005-0          107.96 

     10.017.0005-A          104.83 

     10.017.0008-1          185.57 

     10.017.0008-B          181.15 

     10.017.0013-0          113.24 

     10.017.0013-A          109.65 

     10.017.0016-0          163.36 

     10.017.0016-A          159.60 

     10.017.0021-0          189.91 

     10.017.0021-A          185.51 

     10.028.0005-0           68.79 

     10.028.0005-A           66.29 

     10.028.0010-0           93.90 

     10.028.0010-A           90.61 

     10.028.0015-0          120.58 

     10.028.0015-A          116.37 

     10.028.0025-0           92.82 

     10.028.0025-A           89.58 

     10.028.0030-0          120.81 

     10.028.0030-A          117.04 

     10.028.0035-0          161.65 

     10.028.0035-A          156.98 

     10.028.0040-0          205.81 

     10.028.0040-A          202.63 

     10.028.0045-0          338.03 

     10.028.0045-A          333.32 

     10.028.0050-0          489.31 

     10.028.0050-A          483.53 

     10.060.0004-0          192.02 

     10.060.0004-A          184.81 

     10.065.0001-0        1,265.67 

     10.065.0001-A        1,224.47 

     10.065.0002-0        1,544.73 

     10.065.0002-A        1,494.55 

     10.065.0003-0        2,531.34 

     10.065.0003-A        2,448.94 

     10.065.0004-0        3,414.73 

     10.065.0004-A        3,303.49 

     10.070.0001-0           14.62 

     10.070.0001-A           14.32 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     10.080.0001-0          109.69 

     10.080.0001-A          102.33 

     11.001.0001-1          367.61 

     11.001.0001-B          367.61 

     11.001.0005-1          391.22 

     11.001.0005-B          391.22 

     11.001.0006-1          417.21 

     11.001.0006-B          417.21 

     11.001.0007-1          438.57 

     11.001.0007-B          438.57 

     11.001.0008-1          469.84 

     11.001.0008-B          469.84 

     11.001.0010-0          476.43 

     11.001.0010-A          476.43 

     11.001.0013-1          477.50 

     11.001.0013-B          477.50 

     11.001.0015-1          470.38 

     11.001.0015-B          470.38 

     11.001.0018-0        1,212.30 

     11.001.0018-A        1,212.30 

     11.001.0019-0          445.24 

     11.001.0019-A          445.24 

     11.001.0020-1          322.57 

     11.001.0020-B          322.57 

     11.001.0030-0          468.79 

     11.001.0030-A          468.79 

     11.001.0032-1          640.55 

     11.001.0032-B          640.55 

     11.001.0036-1          525.09 

     11.001.0036-B          525.09 

     11.001.0038-1          570.76 

     11.001.0038-B          570.76 

     11.001.0040-1          610.96 

     11.001.0040-B          610.96 

     11.002.0010-0          175.51 

     11.002.0010-A          163.72 

     11.002.0011-1           67.15 

     11.002.0011-B           63.77 

     11.002.0012-1           82.94 

     11.002.0012-B           77.93 

     11.002.0013-1          104.73 

     11.002.0013-B           98.10 

     11.002.0014-1          125.34 

     11.002.0014-B          117.49 

     11.002.0015-1          143.65 

     11.002.0015-B          134.81 

     11.002.0017-1           54.97 

     11.002.0017-B           52.95 

     11.002.0018-0           66.14 

     11.002.0018-A           63.31 

     11.002.0021-1          125.02 

     11.002.0021-B          116.93 

     11.002.0022-1          130.59 

     11.002.0022-B          122.20 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.002.0023-1          158.42 

     11.002.0023-B          148.47 

     11.002.0024-1          175.01 

     11.002.0024-B          164.01 

     11.002.0025-1          232.22 

     11.002.0025-B          217.30 

     11.002.0027-1          109.69 

     11.002.0027-B          102.61 

     11.002.0028-1          127.40 

     11.002.0028-B          119.14 

     11.002.0029-1          143.12 

     11.002.0029-B          134.18 

     11.002.0030-1          159.52 

     11.002.0030-B          149.55 

     11.002.0031-1          210.22 

     11.002.0031-B          196.77 

     11.002.0033-1           95.50 

     11.002.0033-B           89.16 

     11.002.0034-1           96.09 

     11.002.0034-B           89.71 

     11.002.0035-1           96.99 

     11.002.0035-B           90.55 

     11.002.0036-1          100.61 

     11.002.0036-B           93.91 

     11.002.0037-1          116.13 

     11.002.0037-B          108.39 

     11.002.0039-1            9.03 

     11.002.0039-B            8.42 

     11.002.0040-1            5.61 

     11.002.0040-B            5.31 

     11.002.0041-0          109.70 

     11.002.0041-A          102.42 

     11.002.0042-0          110.36 

     11.002.0042-A          103.03 

     11.002.0043-1          111.54 

     11.002.0043-B          104.13 

     11.002.0044-0          115.56 

     11.002.0044-A          107.87 

     11.002.0045-0          133.44 

     11.002.0045-A          124.54 

     11.002.0060-0          190.88 

     11.002.0060-A          179.15 

     11.003.0001-1          630.77 

     11.003.0001-B          614.19 

     11.003.0002-0          654.38 

     11.003.0002-A          637.80 

     11.003.0003-1          680.37 

     11.003.0003-B          663.79 

     11.003.0005-1          701.73 

     11.003.0005-B          685.15 

     11.003.0006-0          733.00 

     11.003.0006-A          716.42 

     11.003.0007-0          739.59 

     11.003.0007-A          723.01 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.003.0008-0          740.66 

     11.003.0008-A          724.08 

     11.003.0010-0          689.07 

     11.003.0010-A          672.49 

     11.003.0014-1          564.02 

     11.003.0014-B          549.71 

     11.003.0015-0          476.93 

     11.003.0015-A          462.62 

     11.003.0020-0          548.52 

     11.003.0020-A          533.98 

     11.003.0050-0           63.35 

     11.003.0050-A           60.55 

     11.003.0052-0           64.78 

     11.003.0052-A           61.97 

     11.003.0054-0           65.95 

     11.003.0054-A           63.15 

     11.003.0056-0           67.67 

     11.003.0056-A           64.87 

     11.003.0060-0           73.13 

     11.003.0060-A           70.33 

     11.003.0062-0           75.21 

     11.003.0062-A           72.41 

     11.003.0064-0           76.92 

     11.003.0064-A           74.11 

     11.003.0066-0           79.42 

     11.003.0066-A           76.62 

     11.003.0070-0           84.86 

     11.003.0070-A           82.06 

     11.003.0072-0           87.72 

     11.003.0072-A           84.92 

     11.003.0074-0           90.07 

     11.003.0074-A           87.27 

     11.003.0076-0           93.51 

     11.003.0076-A           90.71 

     11.004.0001-1           41.87 

     11.004.0001-B           39.67 

     11.004.0002-0          342.16 

     11.004.0002-A          323.87 

     11.004.0003-0          454.95 

     11.004.0003-A          436.66 

     11.004.0020-1           79.90 

     11.004.0020-B           76.00 

     11.004.0021-1           89.34 

     11.004.0021-B           85.44 

     11.004.0022-1          101.83 

     11.004.0022-B           97.93 

     11.004.0023-1          118.26 

     11.004.0023-B          114.36 

     11.004.0024-1          148.44 

     11.004.0024-B          141.91 

     11.004.0025-1          133.16 

     11.004.0025-B          126.63 

     11.004.0026-0           84.37 

     11.004.0026-A           80.64 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.004.0027-0          228.26 

     11.004.0027-A          222.56 

     11.004.0028-0          172.35 

     11.004.0028-A          165.81 

     11.004.0029-0           41.75 

     11.004.0029-A           39.98 

     11.004.0030-1           82.81 

     11.004.0030-B           80.46 

     11.004.0035-1           14.23 

     11.004.0035-B           13.64 

     11.004.0036-0           18.10 

     11.004.0036-A           17.45 

     11.004.0037-0           20.91 

     11.004.0037-A           20.16 

     11.004.0038-1           27.86 

     11.004.0038-B           26.87 

     11.004.0053-1          112.79 

     11.004.0053-B          108.45 

     11.004.0055-0        5,750.13 

     11.004.0055-A        5,715.11 

     11.004.0060-0          220.15 

     11.004.0060-A          214.45 

     11.004.0061-0           17.77 

     11.004.0061-A           17.25 

     11.004.0063-0           16.24 

     11.004.0063-A           15.72 

     11.004.0065-0           45.70 

     11.004.0065-A           43.95 

     11.004.0066-0           39.92 

     11.004.0066-A           38.17 

     11.004.0069-1           59.91 

     11.004.0069-B           57.46 

     11.004.0070-1           53.36 

     11.004.0070-B           50.91 

     11.004.0072-1           92.97 

     11.004.0072-B           89.12 

     11.004.0073-1           83.16 

     11.004.0073-B           79.31 

     11.004.0075-0          106.67 

     11.004.0075-A          102.12 

     11.004.0076-1           95.48 

     11.004.0076-B           90.92 

     11.004.0080-0            5.11 

     11.004.0080-A            4.89 

     11.004.0100-0          146.79 

     11.004.0100-A          144.63 

     11.004.0200-0        1,177.58 

     11.004.0200-A        1,146.10 

     11.005.0001-1          105.18 

     11.005.0001-B           99.43 

     11.005.0002-1          145.57 

     11.005.0002-B          139.82 

     11.005.0005-1          248.78 

     11.005.0005-B          240.86 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.005.0006-1          193.77 

     11.005.0006-B          185.32 

     11.005.0010-0           82.85 

     11.005.0010-A           78.43 

     11.005.0012-0          102.53 

     11.005.0012-A           98.11 

     11.005.0015-0          133.18 

     11.005.0015-A          127.43 

     11.005.0020-0           51.27 

     11.005.0020-A           49.52 

     11.005.0050-0          348.92 

     11.005.0050-A          332.58 

     11.005.0055-0          291.03 

     11.005.0055-A          275.92 

     11.008.0001-1            9.36 

     11.008.0001-B            9.36 

     11.008.0003-0            9.36 

     11.008.0003-A            9.36 

     11.008.0004-1            8.71 

     11.008.0004-B            8.71 

     11.009.0011-0            7.68 

     11.009.0011-A            7.68 

     11.009.0012-0            9.08 

     11.009.0012-A            9.08 

     11.009.0013-1            6.95 

     11.009.0013-B            6.95 

     11.009.0014-1            7.59 

     11.009.0014-B            7.59 

     11.009.0015-1            7.31 

     11.009.0015-B            7.31 

     11.009.0050-1           15.64 

     11.009.0050-B           15.22 

     11.009.0052-1           14.59 

     11.009.0052-B           14.24 

     11.009.0054-1           12.90 

     11.009.0054-B           12.62 

     11.009.0060-1           13.43 

     11.009.0060-B           13.05 

     11.009.0062-1           14.31 

     11.009.0062-B           13.96 

     11.009.0070-1           13.23 

     11.009.0070-B           12.81 

     11.009.0072-1           13.08 

     11.009.0072-B           12.72 

     11.009.0074-1           12.01 

     11.009.0074-B           11.70 

     11.009.0100-1           16.53 

     11.009.0100-B           16.10 

     11.009.0102-1           15.75 

     11.009.0102-B           15.37 

     11.009.0104-1           14.31 

     11.009.0104-B           13.99 

     11.009.0110-1           14.85 

     11.009.0110-B           14.42 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.009.0112-1           15.47 

     11.009.0112-B           15.09 

     11.009.0120-1           14.12 

     11.009.0120-B           13.69 

     11.009.0122-1           13.98 

     11.009.0122-B           13.60 

     11.009.0124-1           12.91 

     11.009.0124-B           12.59 

     11.010.0008-0            9.95 

     11.010.0008-A            9.95 

     11.010.0028-0           18.90 

     11.010.0028-A           18.90 

     11.010.0029-0           15.92 

     11.010.0029-A           15.92 

     11.010.0030-0           15.69 

     11.010.0030-A           15.69 

     11.010.0031-0           16.20 

     11.010.0031-A           16.20 

     11.010.0032-0           15.65 

     11.010.0032-A           15.65 

     11.010.0033-0           15.60 

     11.010.0033-A           15.60 

     11.010.0034-0           13.88 

     11.010.0034-A           13.88 

     11.010.0035-0           13.10 

     11.010.0035-A           13.10 

     11.010.0036-0           12.84 

     11.010.0036-A           12.84 

     11.010.0037-0           12.50 

     11.010.0037-A           12.50 

     11.010.0038-0           12.13 

     11.010.0038-A           12.13 

     11.010.0039-0           12.01 

     11.010.0039-A           12.01 

     11.010.0060-0           12.48 

     11.010.0060-A           12.48 

     11.010.0081-0           20.81 

     11.010.0081-A           20.81 

     11.010.0082-0           19.88 

     11.010.0082-A           19.88 

     11.010.0083-0           18.45 

     11.010.0083-A           18.45 

     11.010.0084-0           17.37 

     11.010.0084-A           17.37 

     11.010.0085-0           17.83 

     11.010.0085-A           17.83 

     11.010.0086-0           17.12 

     11.010.0086-A           17.12 

     11.010.0087-0           15.80 

     11.010.0087-A           15.80 

     11.010.0088-0           14.74 

     11.010.0088-A           14.74 

     11.010.0089-0           14.52 

     11.010.0089-A           14.52 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.010.0090-0           14.68 

     11.010.0090-A           14.68 

     11.010.0091-0           14.42 

     11.010.0091-A           14.42 

     11.010.0092-0           14.08 

     11.010.0092-A           14.08 

     11.011.0010-0            4.36 

     11.011.0010-A            4.21 

     11.011.0011-0            4.57 

     11.011.0011-A            4.40 

     11.011.0012-0            4.82 

     11.011.0012-A            4.63 

     11.011.0013-0            5.02 

     11.011.0013-A            4.82 

     11.011.0014-0            5.14 

     11.011.0014-A            4.93 

     11.011.0015-0            5.25 

     11.011.0015-A            5.03 

     11.011.0016-0            5.32 

     11.011.0016-A            5.09 

     11.011.0017-1            5.95 

     11.011.0017-B            5.70 

     11.011.0018-0            6.33 

     11.011.0018-A            6.05 

     11.011.0019-0            6.52 

     11.011.0019-A            6.22 

     11.011.0020-0            6.89 

     11.011.0020-A            6.56 

     11.011.0021-0            7.04 

     11.011.0021-A            6.70 

     11.011.0022-0            7.47 

     11.011.0022-A            7.10 

     11.011.0023-1            6.27 

     11.011.0023-B            5.85 

     11.011.0024-1            5.22 

     11.011.0024-B            4.87 

     11.011.0025-1            4.18 

     11.011.0025-B            3.90 

     11.011.0027-0            5.75 

     11.011.0027-A            5.36 

     11.011.0028-0            5.22 

     11.011.0028-A            4.87 

     11.011.0029-1            6.27 

     11.011.0029-B            5.85 

     11.011.0030-1            5.49 

     11.011.0030-B            5.12 

     11.011.0031-1            4.70 

     11.011.0031-B            4.39 

     11.011.0035-0            7.17 

     11.011.0035-A            6.74 

     11.011.0036-0            6.38 

     11.011.0036-A            6.01 

     11.011.0037-0            5.60 

     11.011.0037-A            5.27 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.011.0045-1            2.61 

     11.011.0045-B            2.43 

     11.012.0015-0          435.11 

     11.012.0015-A          431.04 

     11.012.0016-0          683.32 

     11.012.0016-A          675.02 

     11.012.0017-0          822.24 

     11.012.0017-A          809.87 

     11.012.0018-0          918.36 

     11.012.0018-A          902.07 

     11.012.0019-0        1,033.23 

     11.012.0019-A        1,016.19 

     11.012.0020-0        1,072.62 

     11.012.0020-A        1,054.92 

     11.012.0021-0        1,070.74 

     11.012.0021-A        1,052.46 

     11.012.0025-1        1,457.71 

     11.012.0025-B        1,437.51 

     11.012.0030-0        2,405.12 

     11.012.0030-A        2,381.11 

     11.012.0035-0        3,413.42 

     11.012.0035-A        3,386.79 

     11.012.0040-0        6,682.47 

     11.012.0040-A        6,653.88 

     11.012.0045-0        8,517.11 

     11.012.0045-A        8,486.74 

     11.012.0050-0        8,852.11 

     11.012.0050-A        8,817.76 

     11.012.0060-0          604.33 

     11.012.0060-A          600.26 

     11.012.0061-0          736.68 

     11.012.0061-A          728.38 

     11.012.0062-0          854.27 

     11.012.0062-A          841.90 

     11.012.0063-0          952.16 

     11.012.0063-A          935.87 

     11.012.0064-0        1,249.91 

     11.012.0064-A        1,232.87 

     11.012.0065-0        1,284.11 

     11.012.0065-A        1,266.41 

     11.012.0066-0        1,314.47 

     11.012.0066-A        1,296.19 

     11.012.0070-0        1,840.16 

     11.012.0070-A        1,819.96 

     11.012.0075-0        2,922.86 

     11.012.0075-A        2,898.85 

     11.012.0080-0        4,414.09 

     11.012.0080-A        4,387.46 

     11.012.0085-0        6,297.24 

     11.012.0085-A        6,268.65 

     11.012.0090-0        8,882.41 

     11.012.0090-A        8,852.04 

     11.012.0095-0       11,424.93 

     11.012.0095-A       11,390.58 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.013.0003-1        2,549.81 

     11.013.0003-B        2,454.89 

     11.013.0006-0           65.02 

     11.013.0006-A           62.91 

     11.013.0009-0           53.74 

     11.013.0009-A           52.07 

     11.013.0014-0        2,999.13 

     11.013.0014-A        2,904.68 

     11.013.0015-0        3,011.13 

     11.013.0015-A        2,916.68 

     11.013.0016-0        3,039.13 

     11.013.0016-A        2,944.68 

     11.013.0059-0          228.41 

     11.013.0059-A          219.56 

     11.013.0060-0          292.37 

     11.013.0060-A          284.19 

     11.013.0061-0          262.19 

     11.013.0061-A          252.45 

     11.013.0062-0          343.45 

     11.013.0062-A          333.95 

     11.013.0063-0          309.28 

     11.013.0063-A          297.94 

     11.013.0064-0          380.76 

     11.013.0064-A          370.15 

     11.013.0065-0          888.90 

     11.013.0065-A          847.13 

     11.013.0066-0          369.51 

     11.013.0066-A          358.68 

     11.013.0067-0          884.48 

     11.013.0067-A          842.48 

     11.013.0068-0          422.80 

     11.013.0068-A          410.41 

     11.013.0069-0          947.90 

     11.013.0069-A          904.34 

     11.013.0070-1        3,150.15 

     11.013.0070-B        3,052.59 

     11.013.0075-0        3,162.15 

     11.013.0075-A        3,064.59 

     11.013.0080-0        3,190.15 

     11.013.0080-A        3,092.59 

     11.013.0100-0        3,204.61 

     11.013.0100-A        3,105.87 

     11.013.0105-0        3,149.01 

     11.013.0105-A        3,054.80 

     11.013.0110-0        3,180.38 

     11.013.0110-A        3,086.18 

     11.013.0130-0        2,587.75 

     11.013.0130-A        2,512.99 

     11.013.0135-0        2,599.75 

     11.013.0135-A        2,524.99 

     11.013.0140-0        2,627.75 

     11.013.0140-A        2,552.99 

     11.015.0001-0            8.53 

     11.015.0001-A            8.53 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.015.0003-0            7.95 

     11.015.0003-A            7.95 

     11.015.0004-0            5.93 

     11.015.0004-A            5.93 

     11.015.0010-0           29.30 

     11.015.0010-A           29.30 

     11.015.0019-1        3,926.06 

     11.015.0019-B        3,903.77 

     11.015.0020-0        3,556.67 

     11.015.0020-A        3,534.38 

     11.015.0021-0           17.96 

     11.015.0021-A           16.95 

     11.015.0022-0           34.15 

     11.015.0022-A           32.12 

     11.015.0030-0          122.20 

     11.015.0030-A          121.47 

     11.016.0001-0           21.59 

     11.016.0001-A           21.11 

     11.016.0002-1       26,458.50 

     11.016.0002-B       25,448.80 

     11.016.0003-0          269.92 

     11.016.0003-A          263.88 

     11.016.0004-0          292.33 

     11.016.0004-A          285.78 

     11.016.0005-0          370.37 

     11.016.0005-A          362.07 

     11.016.0006-0          475.11 

     11.016.0006-A          464.47 

     11.016.0007-0           20.50 

     11.016.0007-A           20.09 

     11.016.0020-0           12.74 

     11.016.0020-A           12.59 

     11.016.0022-0           17.11 

     11.016.0022-A           16.67 

     11.016.0030-0           30.16 

     11.016.0030-A           29.24 

     11.016.0040-0          968.48 

     11.016.0040-A          948.29 

     11.016.0045-0          529.62 

     11.016.0045-A          529.34 

     11.016.0047-0          441.64 

     11.016.0047-A          421.67 

     11.016.0100-0           36.88 

     11.016.0100-A           35.93 

     11.016.0101-0           17.36 

     11.016.0101-A           16.40 

     11.016.0102-0           19.52 

     11.016.0102-A           19.52 

     11.016.0200-0           11.40 

     11.016.0200-A           11.40 

     11.016.0201-0           20.93 

     11.016.0201-A           19.60 

     11.016.0505-1           19.34 

     11.016.0505-B           18.96 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.018.0020-0          803.25 

     11.018.0020-A          803.25 

     11.018.0021-0        1,252.69 

     11.018.0021-A        1,242.06 

     11.018.0025-0        1,023.75 

     11.018.0025-A        1,023.75 

     11.018.0026-0        1,473.19 

     11.018.0026-A        1,462.56 

     11.018.0030-0        1,165.50 

     11.018.0030-A        1,165.50 

     11.018.0031-0        1,614.94 

     11.018.0031-A        1,604.31 

     11.018.0050-0          294.00 

     11.018.0050-A          294.00 

     11.018.0051-0          383.25 

     11.018.0051-A          383.25 

     11.018.0052-0          194.25 

     11.018.0052-A          194.25 

     11.018.0053-0          388.50 

     11.018.0053-A          388.50 

     11.018.0054-0          420.00 

     11.018.0054-A          420.00 

     11.018.0060-0          165.22 

     11.018.0060-A          165.22 

     11.018.0075-0           37.76 

     11.018.0075-A           36.01 

     11.018.0080-0           41.07 

     11.018.0080-A           39.31 

     11.018.0085-0           44.54 

     11.018.0085-A           42.79 

     11.018.0090-0           50.52 

     11.018.0090-A           48.77 

     11.019.0001-0           75.42 

     11.019.0001-A           73.63 

     11.019.0005-0          662.15 

     11.019.0005-A          645.32 

     11.019.0010-0          648.18 

     11.019.0010-A          631.35 

     11.019.0015-0          646.94 

     11.019.0015-A          630.11 

     11.020.0001-0           56.62 

     11.020.0001-A           54.14 

     11.020.0002-0           31.13 

     11.020.0002-A           29.83 

     11.020.0003-0          113.39 

     11.020.0003-A          109.32 

     11.020.0006-0          193.19 

     11.020.0006-A          186.69 

     11.020.0007-1           87.22 

     11.020.0007-B           84.09 

     11.020.0011-1          148.60 

     11.020.0011-B          143.61 

     11.020.0012-0           74.14 

     11.020.0012-A           71.47 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.020.0015-0          126.31 

     11.020.0015-A          122.07 

     11.020.0020-0           32.25 

     11.020.0020-A           30.09 

     11.021.0010-1           32.08 

     11.021.0010-B           31.34 

     11.023.0030-0            7.22 

     11.023.0030-A            7.22 

     11.023.0032-0           10.58 

     11.023.0032-A           10.58 

     11.023.0034-0           10.76 

     11.023.0034-A           10.76 

     11.023.0036-1           22.33 

     11.023.0036-B           22.33 

     11.023.0038-0           16.07 

     11.023.0038-A           16.07 

     11.024.0001-1        1,901.74 

     11.024.0001-B        1,875.95 

     11.024.0002-0        1,521.39 

     11.024.0002-A        1,500.76 

     11.024.0005-0        1,331.21 

     11.024.0005-A        1,313.16 

     11.024.0008-0        1,064.97 

     11.024.0008-A        1,050.53 

     11.024.0010-1        2,581.27 

     11.024.0010-B        2,555.47 

     11.024.0012-0        2,065.01 

     11.024.0012-A        2,044.38 

     11.024.0015-0        1,806.88 

     11.024.0015-A        1,788.83 

     11.024.0018-0        1,445.51 

     11.024.0018-A        1,431.06 

     11.025.0002-0          702.36 

     11.025.0002-A          696.30 

     11.025.0006-0          704.46 

     11.025.0006-A          698.40 

     11.025.0009-0          733.86 

     11.025.0009-A          727.80 

     11.025.0012-0          754.86 

     11.025.0012-A          748.80 

     11.025.0013-0          775.86 

     11.025.0013-A          769.80 

     11.025.0014-0          817.86 

     11.025.0014-A          811.80 

     11.026.0010-0           77.20 

     11.026.0010-A           74.46 

     11.026.0015-0            3.72 

     11.026.0015-A            3.47 

     11.026.0016-0           15.83 

     11.026.0016-A           14.78 

     11.026.0020-0          182.58 

     11.026.0020-A          173.26 

     11.026.0025-0          180.57 

     11.026.0025-A          171.44 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.026.0030-0          330.44 

     11.026.0030-A          325.26 

     11.026.0032-0          878.05 

     11.026.0032-A          870.59 

     11.026.0033-0          831.73 

     11.026.0033-A          824.26 

     11.026.0035-0           75.76 

     11.026.0035-A           73.90 

     11.030.0020-0          174.07 

     11.030.0020-A          170.99 

     11.030.0025-0          174.49 

     11.030.0025-A          171.41 

     11.030.0030-0          175.47 

     11.030.0030-A          172.39 

     11.030.0050-0          180.57 

     11.030.0050-A          177.20 

     11.030.0055-0          181.11 

     11.030.0055-A          177.74 

     11.030.0060-0          182.37 

     11.030.0060-A          179.00 

     11.030.0080-0          196.34 

     11.030.0080-A          192.67 

     11.030.0085-0          196.88 

     11.030.0085-A          193.21 

     11.030.0090-0          198.14 

     11.030.0090-A          194.47 

     11.030.0110-0          258.63 

     11.030.0110-A          254.86 

     11.030.0115-0          259.17 

     11.030.0115-A          255.40 

     11.030.0120-0          260.43 

     11.030.0120-A          256.66 

     11.031.0005-0          514.83 

     11.031.0005-A          510.22 

     11.031.0006-0          311.59 

     11.031.0006-A          308.68 

     11.031.0010-0          525.57 

     11.031.0010-A          520.96 

     11.031.0011-0          322.33 

     11.031.0011-A          319.42 

     11.031.0050-0          286.87 

     11.031.0050-A          284.18 

     11.031.0051-0          211.58 

     11.031.0051-A          209.61 

     11.032.0005-0          536.82 

     11.032.0005-A          533.09 

     11.034.0005-0          211.09 

     11.034.0005-A          208.95 

     11.034.0010-0          262.66 

     11.034.0010-A          260.25 

     11.035.0001-1           18.69 

     11.035.0001-B           17.80 

     11.035.0002-1           16.42 

     11.035.0002-B           15.52 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.035.0005-0           81.82 

     11.035.0005-A           81.10 

     11.035.0010-0          101.79 

     11.035.0010-A          100.88 

     11.035.0015-0          107.14 

     11.035.0015-A          106.02 

     11.035.0020-0          134.25 

     11.035.0020-A          132.93 

     11.036.0003-1          505.30 

     11.036.0003-B          504.91 

     11.036.0004-1          602.12 

     11.036.0004-B          601.73 

     11.037.0001-0           85.37 

     11.037.0001-A           82.86 

     11.038.0001-0           14.51 

     11.038.0001-A           13.55 

     11.039.0001-0      189,223.26 

     11.039.0001-A      184,278.00 

     11.040.0100-0        7,124.87 

     11.040.0100-A        7,084.54 

     11.040.0105-0       10,113.87 

     11.040.0105-A       10,073.54 

     11.040.0120-0        1,212.74 

     11.040.0120-A        1,173.65 

     11.040.0130-0        1,567.74 

     11.040.0130-A        1,528.65 

     11.040.0150-0          432.40 

     11.040.0150-A          425.48 

     11.043.0002-0           85.23 

     11.043.0002-A           82.82 

     11.043.0003-0          101.63 

     11.043.0003-A           99.22 

     11.043.0004-0          118.02 

     11.043.0004-A          115.61 

     11.043.0005-0          134.42 

     11.043.0005-A          132.01 

     11.043.0006-0           91.54 

     11.043.0006-A           88.37 

     11.043.0007-0          113.60 

     11.043.0007-A          110.43 

     11.043.0008-0          135.66 

     11.043.0008-A          132.49 

     11.043.0009-0          157.72 

     11.043.0009-A          154.55 

     11.043.0010-0          179.78 

     11.043.0010-A          176.61 

     11.043.0011-0          101.36 

     11.043.0011-A           98.32 

     11.043.0012-0          117.76 

     11.043.0012-A          114.71 

     11.043.0013-0          134.15 

     11.043.0013-A          131.11 

     11.043.0014-1          150.55 

     11.043.0014-B          147.51 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.043.0015-0          185.39 

     11.043.0015-A          182.35 

     11.043.0016-0          100.08 

     11.043.0016-A           96.78 

     11.043.0017-0          122.14 

     11.043.0017-A          118.84 

     11.043.0018-0          144.20 

     11.043.0018-A          140.90 

     11.043.0019-1          173.85 

     11.043.0019-B          170.04 

     11.043.0020-0          195.91 

     11.043.0020-A          192.10 

     11.043.0021-0          180.57 

     11.043.0021-A          172.45 

     11.043.0022-0          196.96 

     11.043.0022-A          188.85 

     11.043.0023-0          213.36 

     11.043.0023-A          205.24 

     11.043.0024-1          229.76 

     11.043.0024-B          221.64 

     11.043.0025-0          264.60 

     11.043.0025-A          256.48 

     11.043.0026-0          179.29 

     11.043.0026-A          170.92 

     11.043.0027-0          201.35 

     11.043.0027-A          192.98 

     11.043.0028-0          223.41 

     11.043.0028-A          215.04 

     11.043.0029-1          272.03 

     11.043.0029-B          261.88 

     11.043.0030-0          294.09 

     11.043.0030-A          283.94 

     11.044.0006-0        3,243.48 

     11.044.0006-A        3,108.74 

     11.044.0007-0        3,787.57 

     11.044.0007-A        3,630.32 

     11.044.0008-0        4,636.46 

     11.044.0008-A        4,465.05 

     11.044.0009-0        5,521.24 

     11.044.0009-A        5,290.77 

     11.044.0010-0        6,526.49 

     11.044.0010-A        6,228.70 

     11.044.0056-0        1,232.13 

     11.044.0056-A        1,176.05 

     11.044.0058-0        1,437.36 

     11.044.0058-A        1,371.92 

     11.044.0060-0        1,893.33 

     11.044.0060-A        1,797.41 

     11.045.0006-0        3,327.47 

     11.045.0006-A        3,187.11 

     11.045.0007-0        3,885.57 

     11.045.0007-A        3,721.77 

     11.045.0008-0        4,743.25 

     11.045.0008-A        4,564.70 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.045.0009-0        5,664.90 

     11.045.0009-A        5,424.82 

     11.045.0010-0        6,712.03 

     11.045.0010-A        6,401.83 

     11.046.0001-0          490.00 

     11.046.0001-A          490.00 

     11.046.0004-0          500.00 

     11.046.0004-A          500.00 

     11.046.0007-0          510.00 

     11.046.0007-A          510.00 

     11.046.0010-0          522.00 

     11.046.0010-A          522.00 

     11.046.0013-0          550.00 

     11.046.0013-A          550.00 

     11.046.0014-0          570.00 

     11.046.0014-A          570.00 

     11.046.0015-0          600.00 

     11.046.0015-A          600.00 

     11.046.0060-0          553.68 

     11.046.0060-A          553.68 

     11.046.0080-1          738.71 

     11.046.0080-B          724.05 

     11.046.0105-0          793.41 

     11.046.0105-A          778.75 

     11.046.0110-0          839.08 

     11.046.0110-A          824.42 

     11.046.0115-0          879.28 

     11.046.0115-A          864.62 

     11.046.0180-0           60.00 

     11.046.0180-A           60.00 

     11.047.0010-1          461.92 

     11.047.0010-B          454.90 

     11.047.0011-1        2,436.45 

     11.047.0011-B        2,374.93 

     11.047.0012-0          479.02 

     11.047.0012-A          472.00 

     11.047.0015-0          236.10 

     11.047.0015-A          232.81 

     11.047.0016-0        1,982.81 

     11.047.0016-A        1,921.30 

     11.047.0050-0          585.61 

     11.047.0050-A          562.22 

     11.048.0010-1          587.12 

     11.048.0010-B          580.67 

     11.048.0015-1          597.12 

     11.048.0015-B          590.67 

     11.048.0020-1          607.12 

     11.048.0020-B          600.67 

     11.048.0025-1          619.12 

     11.048.0025-B          612.67 

     11.048.0030-1          647.12 

     11.048.0030-B          640.67 

     11.048.0035-1          667.12 

     11.048.0035-B          660.67 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.048.0040-1          697.12 

     11.048.0040-B          690.67 

     11.048.0050-0          216.51 

     11.048.0050-A          212.41 

     11.048.0055-0          231.29 

     11.048.0055-A          226.89 

     11.048.0060-0          246.06 

     11.048.0060-A          241.37 

     11.050.0001-1           37.50 

     11.050.0001-B           37.50 

     11.050.0002-0            7.50 

     11.050.0002-A            7.50 

     11.050.0010-0           27.00 

     11.050.0010-A           27.00 

     11.055.0001-1           27.04 

     11.055.0001-B           25.39 

     11.055.0002-0            6.29 

     11.055.0002-A            5.90 

     11.055.0010-0           15.23 

     11.055.0010-A           14.38 

     11.060.0160-0       22,042.05 

     11.060.0160-A       21,079.70 

     11.060.0165-0       41,208.07 

     11.060.0165-A       39,510.34 

     11.060.0170-0       24,969.98 

     11.060.0170-A       23,837.37 

     11.060.0175-0       46,539.63 

     11.060.0175-A       44,661.42 

     11.060.0180-0       53,286.33 

     11.060.0180-A       51,061.81 

     11.060.0185-0       46,699.09 

     11.060.0185-A       44,738.72 

     11.060.0190-0       54,727.97 

     11.060.0190-A       52,489.09 

     11.060.0195-0       61,228.43 

     11.060.0195-A       58,782.52 

     11.060.0200-0        9,764.93 

     11.060.0200-A        9,400.41 

     11.060.0205-0       13,379.79 

     11.060.0205-A       13,379.79 

     11.060.0410-0          615.33 

     11.060.0410-A          603.63 

     11.060.0415-0          209.58 

     11.060.0415-A          200.13 

     11.061.0001-0          434.34 

     11.061.0001-A          422.16 

     11.061.0002-0          181.68 

     11.061.0002-A          169.51 

     11.080.0010-0           59.17 

     11.080.0010-A           57.42 

     11.090.0500-0           57.05 

     11.090.0500-A           54.51 

     11.090.0505-0          121.09 

     11.090.0505-A          118.63 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     11.090.0510-0           33.79 

     11.090.0510-A           32.04 

     11.090.0515-0           59.13 

     11.090.0515-A           57.66 

     11.090.0520-0          667.75 

     11.090.0520-A          657.24 

     11.090.0530-0          276.50 

     11.090.0530-A          274.75 

     11.090.0535-0           78.00 

     11.090.0535-A           76.89 

     11.090.0600-0        8,050.84 

     11.090.0600-A        8,022.82 

     11.090.0610-0        3,029.70 

     11.090.0610-A        3,004.63 

     11.090.0611-0           29.18 

     11.090.0611-A           27.22 

     11.090.0620-0           14.07 

     11.090.0620-A           13.21 

     11.091.0001-0        1,169.47 

     11.091.0001-A        1,095.22 

     11.092.0001-0        1,042.63 

     11.092.0001-A        1,025.65 

     12.001.0010-0          636.61 

     12.001.0010-A          611.42 

     12.001.0015-0          763.42 

     12.001.0015-A          730.91 

     12.001.0020-0          562.38 

     12.001.0020-A          542.16 

     12.001.0025-0          683.42 

     12.001.0025-A          655.09 

     12.001.0030-0          815.43 

     12.001.0030-A          778.25 

     12.001.0035-0          950.73 

     12.001.0035-A          904.49 

     12.001.0040-0          104.79 

     12.001.0040-A           98.01 

     12.001.0045-0          209.58 

     12.001.0045-A          196.02 

     12.001.0070-0          388.46 

     12.001.0070-A          375.17 

     12.001.0075-0          473.48 

     12.001.0075-A          454.50 

     12.001.0090-0          854.20 

     12.001.0090-A          814.44 

     12.001.0095-0        1,011.08 

     12.001.0095-A          960.81 

     12.001.0100-0        1,145.73 

     12.001.0100-A        1,085.27 

     12.001.0105-0        1,354.90 

     12.001.0105-A        1,280.43 

     12.001.0115-0          183.23 

     12.001.0115-A          171.20 

     12.002.0010-0        1,608.21 

     12.002.0010-A        1,565.62 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.002.0011-0        1,575.16 

     12.002.0011-A        1,534.78 

     12.002.0015-0          302.63 

     12.002.0015-A          295.38 

     12.002.0016-0          297.67 

     12.002.0016-A          290.76 

     12.002.0020-0          332.12 

     12.002.0020-A          323.42 

     12.002.0025-0          377.81 

     12.002.0025-A          365.52 

     12.002.0030-0          419.50 

     12.002.0030-A          404.94 

     12.002.0035-1          157.35 

     12.002.0035-B          153.16 

     12.002.0036-0          154.04 

     12.002.0036-A          150.08 

     12.002.0040-0          169.19 

     12.002.0040-A          164.50 

     12.002.0045-0          197.20 

     12.002.0045-A          190.34 

     12.002.0050-0          219.90 

     12.002.0050-A          211.82 

     12.002.0060-1          169.67 

     12.002.0060-B          164.95 

     12.002.0065-1          332.78 

     12.002.0065-B          324.29 

     12.002.0070-1          369.86 

     12.002.0070-B          359.90 

     12.002.0080-0           65.19 

     12.002.0080-A           63.58 

     12.002.0085-0           38.87 

     12.002.0085-A           37.64 

     12.002.0100-0        1,012.82 

     12.002.0100-A          988.30 

     12.003.0055-0          148.82 

     12.003.0055-A          142.71 

     12.003.0056-0          144.68 

     12.003.0056-A          138.85 

     12.003.0060-0          167.89 

     12.003.0060-A          160.68 

     12.003.0065-0          208.02 

     12.003.0065-A          197.94 

     12.003.0070-0          241.94 

     12.003.0070-A          229.77 

     12.003.0075-1           75.47 

     12.003.0075-B           72.23 

     12.003.0076-0           72.77 

     12.003.0076-A           69.71 

     12.003.0080-0           84.64 

     12.003.0080-A           80.79 

     12.003.0085-0          110.02 

     12.003.0085-A          104.46 

     12.003.0090-0          128.32 

     12.003.0090-A          121.54 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.003.0095-0          117.32 

     12.003.0095-A          112.90 

     12.003.0096-0          114.02 

     12.003.0096-A          109.81 

     12.003.0100-0          128.81 

     12.003.0100-A          123.61 

     12.003.0105-0          159.92 

     12.003.0105-A          152.64 

     12.003.0110-0          180.84 

     12.003.0110-A          172.16 

     12.003.0115-0           58.62 

     12.003.0115-A           56.30 

     12.003.0116-0           57.19 

     12.003.0116-A           54.96 

     12.003.0120-0           67.48 

     12.003.0120-A           64.62 

     12.003.0125-0           83.68 

     12.003.0125-A           79.74 

     12.003.0150-0           95.71 

     12.003.0150-A           90.96 

     12.003.0155-0          156.13 

     12.003.0155-A          150.13 

     12.003.0160-0          152.00 

     12.003.0160-A          146.27 

     12.003.0165-0          175.21 

     12.003.0165-A          168.10 

     12.003.0170-0          215.33 

     12.003.0170-A          205.36 

     12.003.0175-0          249.26 

     12.003.0175-A          237.19 

     12.003.0180-1           77.58 

     12.003.0180-B           74.37 

     12.003.0185-0           74.88 

     12.003.0185-A           71.85 

     12.003.0190-0           86.75 

     12.003.0190-A           82.93 

     12.003.0195-0          112.13 

     12.003.0195-A          106.60 

     12.003.0200-0          130.43 

     12.003.0200-A          123.68 

     12.003.0205-0          121.89 

     12.003.0205-A          117.53 

     12.003.0210-0          118.59 

     12.003.0210-A          114.45 

     12.003.0215-0          133.38 

     12.003.0215-A          128.25 

     12.003.0220-0          164.49 

     12.003.0220-A          157.28 

     12.003.0225-0          185.41 

     12.003.0225-A          176.80 

     12.003.0230-0           60.03 

     12.003.0230-A           57.73 

     12.003.0235-0           58.59 

     12.003.0235-A           56.39 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.003.0240-0           69.03 

     12.003.0240-A           66.19 

     12.003.0245-0           85.23 

     12.003.0245-A           81.31 

     12.003.0250-0           97.26 

     12.003.0250-A           92.53 

     12.004.0160-0          679.45 

     12.004.0160-A          674.75 

     12.005.0010-0           71.55 

     12.005.0010-A           69.02 

     12.005.0015-0           82.01 

     12.005.0015-A           78.77 

     12.005.0020-0          105.54 

     12.005.0020-A          100.73 

     12.005.0025-0          108.16 

     12.005.0025-A          103.17 

     12.005.0030-0           92.68 

     12.005.0030-A           89.64 

     12.005.0035-0           96.34 

     12.005.0035-A           93.06 

     12.005.0040-0          108.37 

     12.005.0040-A          104.28 

     12.005.0045-0          116.21 

     12.005.0045-A          111.60 

     12.005.0080-0          122.42 

     12.005.0080-A          118.43 

     12.005.0085-1          127.65 

     12.005.0085-B          123.31 

     12.005.0090-0          143.34 

     12.005.0090-A          137.95 

     12.005.0095-1          153.80 

     12.005.0095-B          147.71 

     12.005.0100-0           72.12 

     12.005.0100-A           69.60 

     12.005.0103-1           82.58 

     12.005.0103-B           79.36 

     12.005.0105-0          106.11 

     12.005.0105-A          101.32 

     12.005.0107-1          108.73 

     12.005.0107-B          103.76 

     12.005.0110-0           93.53 

     12.005.0110-A           90.52 

     12.005.0112-1           97.19 

     12.005.0112-B           93.94 

     12.005.0115-0          109.22 

     12.005.0115-A          105.16 

     12.005.0117-1          117.06 

     12.005.0117-B          112.48 

     12.005.0120-0          123.48 

     12.005.0120-A          119.48 

     12.005.0122-1          128.70 

     12.005.0122-B          124.36 

     12.005.0124-0          144.39 

     12.005.0124-A          139.00 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.005.0126-1          154.85 

     12.005.0126-B          148.76 

     12.005.0130-1           99.03 

     12.005.0130-B           95.83 

     12.005.0135-1          163.66 

     12.005.0135-B          160.06 

     12.005.0140-1          174.12 

     12.005.0140-B          169.81 

     12.005.0160-0           98.06 

     12.005.0160-A           95.03 

     12.005.0165-0          101.72 

     12.005.0165-A           98.44 

     12.005.0170-0          113.75 

     12.005.0170-A          109.67 

     12.005.0175-0          121.59 

     12.005.0175-A          116.98 

     12.005.0185-0           99.76 

     12.005.0185-A           96.75 

     12.005.0190-0          103.42 

     12.005.0190-A          100.17 

     12.005.0195-0          115.44 

     12.005.0195-A          111.39 

     12.005.0200-0          123.29 

     12.005.0200-A          118.71 

     12.006.0010-0          304.63 

     12.006.0010-A          297.58 

     12.007.0015-0          259.89 

     12.007.0015-A          257.04 

     12.007.0020-0          159.66 

     12.007.0020-A          158.22 

     12.007.0025-0          216.57 

     12.007.0025-A          214.57 

     12.007.0030-0          316.50 

     12.007.0030-A          313.55 

     12.007.0040-0          449.96 

     12.007.0040-A          445.25 

     12.007.0045-0          247.11 

     12.007.0045-A          245.00 

     12.008.0015-0          235.22 

     12.008.0015-A          228.14 

     12.008.0020-0          251.70 

     12.008.0020-A          244.04 

     12.009.0001-0        2,114.92 

     12.009.0001-A        2,097.39 

     12.009.0002-0        1,808.88 

     12.009.0002-A        1,791.33 

     12.009.0003-0          894.52 

     12.009.0003-A          878.74 

     12.009.0006-0          578.65 

     12.009.0006-A          564.59 

     12.010.0010-0           96.08 

     12.010.0010-A           95.25 

     12.010.0015-0          230.24 

     12.010.0015-A          228.67 



 

        Código                      Preço 
 
 
 
 

Página 197 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.010.0020-0          176.99 

     12.010.0020-A          175.76 

     12.011.0005-0          287.83 

     12.011.0005-A          282.91 

     12.012.0001-0          521.79 

     12.012.0001-A          492.62 

     12.012.0002-0          548.10 

     12.012.0002-A          518.12 

     12.013.0010-0          234.88 

     12.013.0010-A          227.58 

     12.015.0016-0          143.88 

     12.015.0016-A          143.88 

     12.015.0041-0          140.81 

     12.015.0041-A          140.81 

     12.015.0071-0          137.75 

     12.015.0071-A          137.75 

     12.016.0004-0           79.57 

     12.016.0004-A           78.19 

     12.016.0006-0          108.44 

     12.016.0006-A          106.88 

     12.016.0008-0           82.29 

     12.016.0008-A           80.91 

     12.016.0010-0          111.16 

     12.016.0010-A          109.60 

     12.016.0012-0          128.97 

     12.016.0012-A          127.10 

     12.016.0014-0          157.84 

     12.016.0014-A          155.79 

     12.016.0016-0          132.11 

     12.016.0016-A          130.24 

     12.016.0018-0          160.98 

     12.016.0018-A          158.93 

     12.016.0020-0           95.66 

     12.016.0020-A           94.28 

     12.016.0022-0          124.53 

     12.016.0022-A          122.97 

     12.016.0024-0          121.36 

     12.016.0024-A          119.97 

     12.016.0026-0          150.22 

     12.016.0026-A          148.67 

     12.016.0028-0          111.17 

     12.016.0028-A          109.78 

     12.016.0030-0          140.03 

     12.016.0030-A          138.47 

     12.016.0032-0          115.22 

     12.016.0032-A          113.83 

     12.016.0034-0          144.08 

     12.016.0034-A          142.52 

     12.020.0001-0          402.29 

     12.020.0001-A          385.56 

     12.025.0001-0          869.46 

     12.025.0001-A          859.51 

     12.030.0001-0          188.30 

     12.030.0001-A          180.15 



 

        Código                      Preço 
 
 
 
 

Página 198 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     12.035.0001-0          704.66 

     12.035.0001-A          694.71 

     12.035.0002-0          704.66 

     12.035.0002-A          694.71 

     12.035.0005-0          704.66 

     12.035.0005-A          694.71 

     12.035.0010-0          704.66 

     12.035.0010-A          694.71 

     12.035.0015-0          478.58 

     12.035.0015-A          468.63 

     12.035.0020-0        1,013.66 

     12.035.0020-A        1,003.71 

     12.042.0001-0          196.86 

     12.042.0001-A          193.03 

     12.043.0001-0           32.86 

     12.043.0001-A           31.77 

     12.050.0001-0          111.86 

     12.050.0001-A          107.86 

     12.050.0005-0           37.02 

     12.050.0005-A           35.69 

     12.050.0010-0           28.22 

     12.050.0010-A           27.04 

     12.050.0015-0          156.97 

     12.050.0015-A          148.62 

     12.050.0020-0          145.29 

     12.050.0020-A          139.06 

     13.001.0010-1            7.65 

     13.001.0010-B            7.27 

     13.001.0011-0           17.14 

     13.001.0011-A           16.59 

     13.001.0013-0            6.09 

     13.001.0013-A            5.88 

     13.001.0014-0           14.82 

     13.001.0014-A           14.07 

     13.001.0015-0           38.42 

     13.001.0015-A           36.59 

     13.001.0020-1           37.77 

     13.001.0020-B           35.94 

     13.001.0025-1           36.81 

     13.001.0025-B           34.95 

     13.001.0026-0           40.20 

     13.001.0026-A           38.32 

     13.001.0030-1           36.42 

     13.001.0030-B           34.56 

     13.001.0031-0           47.84 

     13.001.0031-A           45.95 

     13.001.0035-0           37.10 

     13.001.0035-A           35.22 

     13.001.0036-0           29.45 

     13.001.0036-A           27.94 

     13.001.0040-0           39.95 

     13.001.0040-A           38.04 

     13.001.0041-0           32.29 

     13.001.0041-A           30.76 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.001.0050-1           49.57 

     13.001.0050-B           47.66 

     13.001.0055-1           45.83 

     13.001.0055-B           43.86 

     13.001.0060-1           44.97 

     13.001.0060-B           42.95 

     13.001.0065-1           40.09 

     13.001.0065-B           38.10 

     13.001.0100-0           27.03 

     13.001.0100-A           26.44 

     13.001.0105-0           30.91 

     13.001.0105-A           29.96 

     13.001.0106-0           24.65 

     13.001.0106-A           23.75 

     13.001.0107-0           18.39 

     13.001.0107-A           17.54 

     13.002.0010-1           46.82 

     13.002.0010-B           44.83 

     13.002.0011-1           41.70 

     13.002.0011-B           39.72 

     13.002.0015-1           46.08 

     13.002.0015-B           44.03 

     13.002.0016-0           41.41 

     13.002.0016-A           39.47 

     13.002.0017-0           40.61 

     13.002.0017-A           38.63 

     13.003.0001-0           37.59 

     13.003.0001-A           35.83 

     13.003.0003-0           38.69 

     13.003.0003-A           37.28 

     13.003.0004-0           47.57 

     13.003.0004-A           46.17 

     13.003.0005-0           55.22 

     13.003.0005-A           53.45 

     13.003.0010-0           37.52 

     13.003.0010-A           35.63 

     13.004.0010-0           61.62 

     13.004.0010-A           58.68 

     13.004.0015-0           58.57 

     13.004.0015-A           55.66 

     13.005.0010-0           72.40 

     13.005.0010-A           69.39 

     13.005.0015-0           70.58 

     13.005.0015-A           67.58 

     13.005.0020-0           65.10 

     13.005.0020-A           62.17 

     13.005.0025-0           69.65 

     13.005.0025-A           66.21 

     13.006.0010-0           68.26 

     13.006.0010-A           64.78 

     13.006.0020-0           63.89 

     13.006.0020-A           60.62 

     13.006.0025-0           56.02 

     13.006.0025-A           53.01 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.008.0010-0           25.32 

     13.008.0010-A           23.77 

     13.008.0020-0           27.61 

     13.008.0020-A           26.06 

     13.009.0030-0           31.69 

     13.009.0030-A           30.29 

     13.009.0035-0           27.38 

     13.009.0035-A           25.98 

     13.009.0040-0           34.52 

     13.009.0040-A           32.94 

     13.009.0045-0           30.12 

     13.009.0045-A           28.55 

     13.009.0050-0           56.35 

     13.009.0050-A           54.00 

     13.009.0051-0           65.94 

     13.009.0051-A           63.53 

     13.010.0015-0           20.78 

     13.010.0015-A           19.39 

     13.010.0020-0           22.03 

     13.010.0020-A           20.57 

     13.010.0025-0           21.86 

     13.010.0025-A           20.40 

     13.010.0029-0        1,185.65 

     13.010.0029-A        1,136.31 

     13.010.0049-0        1,147.92 

     13.010.0049-A        1,095.08 

     13.011.0005-0           17.35 

     13.011.0005-A           16.65 

     13.011.0010-0           43.08 

     13.011.0010-A           41.54 

     13.012.0010-0           77.61 

     13.012.0010-A           76.91 

     13.022.0020-0          251.90 

     13.022.0020-A          247.13 

     13.022.0025-0          264.95 

     13.022.0025-A          260.19 

     13.022.0029-0          277.14 

     13.022.0029-A          273.67 

     13.022.0035-0          269.84 

     13.022.0035-A          265.08 

     13.022.0040-0          236.69 

     13.022.0040-A          231.94 

     13.022.0045-0          238.36 

     13.022.0045-A          231.40 

     13.022.0046-0          222.78 

     13.022.0046-A          217.85 

     13.022.0047-0          181.33 

     13.022.0047-A          176.77 

     13.022.0500-0          109.58 

     13.022.0500-A          104.12 

     13.024.0010-0          281.22 

     13.024.0010-A          275.90 

     13.024.0011-0          217.52 

     13.024.0011-A          214.60 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.024.0015-0          303.50 

     13.024.0015-A          298.18 

     13.024.0016-0          239.79 

     13.024.0016-A          236.87 

     13.024.0018-0          309.57 

     13.024.0018-A          304.25 

     13.024.0019-0          245.86 

     13.024.0019-A          242.95 

     13.024.0020-0          406.38 

     13.024.0020-A          401.06 

     13.024.0021-0          342.67 

     13.024.0021-A          339.76 

     13.025.0005-0           57.80 

     13.025.0005-A           54.11 

     13.025.0010-0          107.16 

     13.025.0010-A          101.12 

     13.025.0016-0          111.63 

     13.025.0016-A          105.59 

     13.025.0020-0            3.25 

     13.025.0020-A            3.05 

     13.025.0055-0           88.40 

     13.025.0055-A           84.76 

     13.025.0058-0           96.06 

     13.025.0058-A           92.04 

     13.025.0059-0           54.61 

     13.025.0059-A           50.96 

     13.025.0060-0           55.40 

     13.025.0060-A           52.01 

     13.025.0061-0           58.06 

     13.025.0061-A           54.64 

     13.025.0080-0           32.80 

     13.025.0080-A           32.71 

     13.026.0010-0          168.33 

     13.026.0010-A          162.29 

     13.026.0011-0          118.97 

     13.026.0011-A          115.28 

     13.026.0015-0          157.23 

     13.026.0015-A          153.21 

     13.030.0200-0          264.48 

     13.030.0200-A          250.42 

     13.030.0210-0          260.57 

     13.030.0210-A          246.14 

     13.030.0250-0          181.42 

     13.030.0250-A          174.65 

     13.030.0251-0          170.32 

     13.030.0251-A          165.57 

     13.030.0252-0          128.51 

     13.030.0252-A          125.22 

     13.030.0255-0          128.26 

     13.030.0255-A          124.98 

     13.030.0257-0          153.69 

     13.030.0257-A          150.04 

     13.030.0262-0          267.41 

     13.030.0262-A          262.08 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.030.0263-0          246.40 

     13.030.0263-A          241.47 

     13.030.0264-0          247.39 

     13.030.0264-A          242.79 

     13.030.0265-0          226.38 

     13.030.0265-A          222.19 

     13.030.0267-0          247.39 

     13.030.0267-A          242.79 

     13.030.0268-0          226.38 

     13.030.0268-A          222.19 

     13.030.0290-0          138.83 

     13.030.0290-A          132.79 

     13.030.0291-0          123.25 

     13.030.0291-A          119.23 

     13.030.0292-0           81.80 

     13.030.0292-A           78.15 

     13.035.0010-0          493.27 

     13.035.0010-A          471.89 

     13.035.0015-0          604.42 

     13.035.0015-A          576.04 

     13.035.0020-0          652.58 

     13.035.0020-A          620.67 

     13.035.0025-0          816.02 

     13.035.0025-A          773.60 

     13.036.0010-0          603.33 

     13.036.0010-A          594.25 

     13.036.0011-0          581.66 

     13.036.0011-A          572.91 

     13.036.0015-0           92.16 

     13.036.0015-A           90.02 

     13.036.0016-0           79.72 

     13.036.0016-A           77.64 

     13.036.0050-0          689.79 

     13.036.0050-A          680.71 

     13.036.0051-0          668.12 

     13.036.0051-A          659.37 

     13.036.0080-0          663.64 

     13.036.0080-A          656.32 

     13.036.0081-0          641.98 

     13.036.0081-A          634.97 

     13.045.0040-0           96.98 

     13.045.0040-A           95.16 

     13.045.0045-0          104.83 

     13.045.0045-A          102.97 

     13.045.0050-0          134.48 

     13.045.0050-A          132.58 

     13.045.0051-0           46.17 

     13.045.0051-A           44.96 

     13.045.0052-0           85.62 

     13.045.0052-A           84.07 

     13.045.0054-0          134.84 

     13.045.0054-A          133.01 

     13.045.0065-0          548.69 

     13.045.0065-A          539.57 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.045.0066-0          521.97 

     13.045.0066-A          513.21 

     13.045.0070-0          569.21 

     13.045.0070-A          557.83 

     13.045.0071-0          536.81 

     13.045.0071-A          525.95 

     13.045.0075-0          819.61 

     13.045.0075-A          810.49 

     13.045.0076-0          787.61 

     13.045.0076-A          779.73 

     13.045.0080-0          501.67 

     13.045.0080-A          495.18 

     13.045.0081-0          482.75 

     13.045.0081-A          476.62 

     13.050.0055-0           87.90 

     13.050.0055-A           86.08 

     13.050.0065-0          532.16 

     13.050.0065-A          523.04 

     13.050.0070-0          569.21 

     13.050.0070-A          557.83 

     13.065.0010-0          839.45 

     13.065.0010-A          830.33 

     13.065.0015-0        1,150.18 

     13.065.0015-A        1,140.55 

     13.065.0030-0        1,176.33 

     13.065.0030-A        1,164.95 

     13.075.0010-0          170.68 

     13.075.0010-A          167.09 

     13.080.0005-0        2,878.95 

     13.080.0005-A        2,878.95 

     13.157.0010-0           48.01 

     13.157.0010-A           46.80 

     13.160.0010-0        1,580.73 

     13.160.0010-A        1,569.79 

     13.165.0010-0          229.69 

     13.165.0010-A          224.44 

     13.168.0010-0          950.00 

     13.168.0010-A          950.00 

     13.168.0020-0          535.60 

     13.168.0020-A          535.60 

     13.170.0011-0          154.27 

     13.170.0011-A          150.92 

     13.170.0016-0          173.92 

     13.170.0016-A          169.26 

     13.170.0018-0          104.24 

     13.170.0018-A          103.77 

     13.170.0020-0           79.50 

     13.170.0020-A           76.00 

     13.170.0025-0           90.16 

     13.170.0025-A           87.36 

     13.175.0010-0           75.00 

     13.175.0010-A           75.00 

     13.180.0010-0           68.96 

     13.180.0010-A           65.31 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.180.0015-1           60.00 

     13.180.0015-B           60.00 

     13.187.0010-0          312.93 

     13.187.0010-A          309.58 

     13.190.0015-0          144.14 

     13.190.0015-A          144.14 

     13.193.0010-0          445.16 

     13.193.0010-A          443.50 

     13.195.0010-0          123.22 

     13.195.0010-A          119.37 

     13.195.0015-0          200.65 

     13.195.0015-A          196.80 

     13.195.0030-0           92.43 

     13.195.0030-A           89.02 

     13.196.0010-0          140.96 

     13.196.0010-A          139.30 

     13.196.0015-0          169.83 

     13.196.0015-A          167.99 

     13.196.0020-0          183.83 

     13.196.0020-A          182.17 

     13.196.0025-0          212.70 

     13.196.0025-A          210.86 

     13.196.0030-0           84.15 

     13.196.0030-A           82.49 

     13.196.0035-0          113.02 

     13.196.0035-A          111.18 

     13.196.0040-0           83.66 

     13.196.0040-A           81.99 

     13.196.0045-0          112.52 

     13.196.0045-A          110.69 

     13.196.0050-0          176.14 

     13.196.0050-A          174.47 

     13.196.0080-0           53.98 

     13.196.0080-A           53.06 

     13.196.0085-0           64.95 

     13.196.0085-A           64.03 

     13.196.0090-0           69.25 

     13.196.0090-A           68.33 

     13.196.0095-0          178.06 

     13.196.0095-A          177.14 

     13.196.0100-0          195.36 

     13.196.0100-A          194.72 

     13.196.0101-0           98.50 

     13.196.0101-A           96.84 

     13.196.0102-0           92.50 

     13.196.0102-A           90.83 

     13.196.0103-0          116.25 

     13.196.0103-A          114.59 

     13.196.0104-0          122.44 

     13.196.0104-A          120.78 

     13.196.0105-0          297.92 

     13.196.0105-A          296.26 

     13.196.0107-0          131.59 

     13.196.0107-A          129.92 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.196.0111-0           40.15 

     13.196.0111-A           39.28 

     13.196.0112-0           51.12 

     13.196.0112-A           50.25 

     13.196.0113-0           49.58 

     13.196.0113-A           48.71 

     13.196.0114-0           59.52 

     13.196.0114-A           58.14 

     13.196.0115-0           88.39 

     13.196.0115-A           86.83 

     13.196.0116-0           70.50 

     13.196.0116-A           69.11 

     13.196.0117-0           99.36 

     13.196.0117-A           97.81 

     13.196.0118-0           68.95 

     13.196.0118-A           67.57 

     13.196.0119-0           97.82 

     13.196.0119-A           96.26 

     13.196.0120-0           59.00 

     13.196.0120-A           57.62 

     13.196.0121-0           87.86 

     13.196.0121-A           86.31 

     13.196.0122-0           69.97 

     13.196.0122-A           68.59 

     13.196.0123-0           98.83 

     13.196.0123-A           97.28 

     13.196.0124-0           68.43 

     13.196.0124-A           67.04 

     13.196.0125-0           97.29 

     13.196.0125-A           95.74 

     13.196.0126-0           61.72 

     13.196.0126-A           60.33 

     13.196.0127-0           90.58 

     13.196.0127-A           89.03 

     13.196.0128-0           72.69 

     13.196.0128-A           71.31 

     13.196.0129-0          101.55 

     13.196.0129-A          100.00 

     13.196.0130-0           71.14 

     13.196.0130-A           69.76 

     13.196.0131-0          100.01 

     13.196.0131-A           98.46 

     13.196.0132-0           64.86 

     13.196.0132-A           63.47 

     13.196.0133-0           93.72 

     13.196.0133-A           92.17 

     13.196.0134-0           75.83 

     13.196.0134-A           74.45 

     13.196.0135-0          104.69 

     13.196.0135-A          103.14 

     13.196.0136-0           74.28 

     13.196.0136-A           72.90 

     13.196.0137-0          103.15 

     13.196.0137-A          101.60 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.196.0138-0           50.72 

     13.196.0138-A           49.80 

     13.196.0139-0           79.58 

     13.196.0139-A           78.49 

     13.196.0140-0           61.69 

     13.196.0140-A           60.77 

     13.196.0141-0           90.56 

     13.196.0141-A           89.46 

     13.196.0142-0           60.15 

     13.196.0142-A           59.23 

     13.196.0143-0           89.01 

     13.196.0143-A           87.92 

     13.196.0144-0           53.44 

     13.196.0144-A           52.52 

     13.196.0145-0           82.30 

     13.196.0145-A           81.21 

     13.196.0146-0           64.41 

     13.196.0146-A           63.49 

     13.196.0147-0           93.28 

     13.196.0147-A           92.18 

     13.196.0148-0           62.87 

     13.196.0148-A           61.95 

     13.196.0149-0           91.73 

     13.196.0149-A           90.64 

     13.196.0150-0           56.58 

     13.196.0150-A           55.66 

     13.196.0151-0           85.44 

     13.196.0151-A           84.35 

     13.196.0152-0           67.55 

     13.196.0152-A           66.63 

     13.196.0153-0           96.42 

     13.196.0153-A           95.32 

     13.196.0154-0           66.01 

     13.196.0154-A           65.08 

     13.196.0155-0           94.87 

     13.196.0155-A           93.78 

     13.196.0156-0           70.40 

     13.196.0156-A           69.47 

     13.196.0157-0           99.26 

     13.196.0157-A           98.17 

     13.196.0158-0           92.34 

     13.196.0158-A           91.42 

     13.196.0159-0          121.21 

     13.196.0159-A          120.11 

     13.196.0160-0           89.25 

     13.196.0160-A           88.33 

     13.196.0161-0          118.12 

     13.196.0161-A          117.02 

     13.196.0162-0           73.12 

     13.196.0162-A           72.19 

     13.196.0163-0          101.98 

     13.196.0163-A          100.89 

     13.196.0164-0           95.06 

     13.196.0164-A           94.14 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.196.0165-0          123.92 

     13.196.0165-A          122.83 

     13.196.0166-0           91.97 

     13.196.0166-A           91.05 

     13.196.0167-0          120.84 

     13.196.0167-A          119.74 

     13.196.0168-0           76.26 

     13.196.0168-A           75.33 

     13.196.0169-0          105.12 

     13.196.0169-A          104.03 

     13.196.0170-0           98.20 

     13.196.0170-A           97.28 

     13.196.0171-0          127.06 

     13.196.0171-A          125.97 

     13.196.0172-0           95.11 

     13.196.0172-A           94.19 

     13.196.0173-0          123.98 

     13.196.0173-A          122.88 

     13.197.0010-0           62.34 

     13.197.0010-A           59.19 

     13.199.0010-0          192.69 

     13.199.0010-A          186.49 

     13.199.0015-0        1,190.17 

     13.199.0015-A        1,183.97 

     13.200.0010-0          169.30 

     13.200.0010-A          166.32 

     13.200.0015-1          133.81 

     13.200.0015-B          128.23 

     13.200.0020-0          175.74 

     13.200.0020-A          167.37 

     13.200.0025-0          217.67 

     13.200.0025-A          206.51 

     13.205.0010-0          196.03 

     13.205.0010-A          195.45 

     13.205.0015-0          206.26 

     13.205.0015-A          205.68 

     13.205.0020-0          206.26 

     13.205.0020-A          205.68 

     13.205.0022-0          128.58 

     13.205.0022-A          128.00 

     13.205.0025-0          226.45 

     13.205.0025-A          222.80 

     13.301.0080-1           48.44 

     13.301.0080-B           45.62 

     13.301.0081-0           44.26 

     13.301.0081-A           41.71 

     13.301.0082-0           65.57 

     13.301.0082-A           61.97 

     13.301.0083-0           70.37 

     13.301.0083-A           66.50 

     13.301.0085-0           64.79 

     13.301.0085-A           60.87 

     13.301.0090-0           59.62 

     13.301.0090-A           56.05 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.301.0092-0           22.99 

     13.301.0092-A           21.53 

     13.301.0093-0           31.85 

     13.301.0093-A           30.10 

     13.301.0094-0           18.60 

     13.301.0094-A           17.40 

     13.301.0095-0           44.08 

     13.301.0095-A           41.60 

     13.301.0100-0           76.83 

     13.301.0100-A           72.64 

     13.301.0105-0           19.79 

     13.301.0105-A           18.51 

     13.301.0110-0           21.86 

     13.301.0110-A           20.49 

     13.301.0115-0           36.28 

     13.301.0115-A           34.09 

     13.301.0117-0           22.92 

     13.301.0117-A           21.64 

     13.301.0118-0           27.85 

     13.301.0118-A           26.36 

     13.301.0119-0           32.77 

     13.301.0119-A           31.09 

     13.301.0120-1           37.70 

     13.301.0120-B           35.81 

     13.301.0125-1           42.62 

     13.301.0125-B           40.54 

     13.301.0130-1           47.55 

     13.301.0130-B           45.26 

     13.301.0131-0           52.47 

     13.301.0131-A           49.98 

     13.301.0132-0           62.33 

     13.301.0132-A           59.43 

     13.301.0133-0           72.18 

     13.301.0133-A           68.88 

     13.301.0134-0           77.10 

     13.301.0134-A           73.60 

     13.301.0140-0           91.88 

     13.301.0140-A           87.77 

     13.301.0500-0           67.34 

     13.301.0500-A           63.44 

     13.301.0505-0          113.88 

     13.301.0505-A          109.56 

     13.301.0510-0          128.70 

     13.301.0510-A          123.88 

     13.302.0010-0           15.83 

     13.302.0010-A           15.06 

     13.330.0010-0           86.66 

     13.330.0010-A           82.05 

     13.330.0012-0           83.78 

     13.330.0012-A           79.50 

     13.330.0015-0           77.52 

     13.330.0015-A           73.51 

     13.330.0018-0           47.83 

     13.330.0018-A           45.41 



 

        Código                      Preço 
 
 
 
 

Página 209 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.330.0020-0          137.03 

     13.330.0020-A          129.80 

     13.330.0022-0          134.77 

     13.330.0022-A          127.49 

     13.330.0023-0          137.03 

     13.330.0023-A          129.80 

     13.330.0024-0          134.77 

     13.330.0024-A          127.49 

     13.330.0025-0           67.82 

     13.330.0025-A           63.56 

     13.330.0028-0           34.83 

     13.330.0028-A           32.70 

     13.330.0030-0           85.36 

     13.330.0030-A           80.01 

     13.330.0031-0           26.35 

     13.330.0031-A           24.84 

     13.330.0033-0           31.30 

     13.330.0033-A           29.51 

     13.330.0034-0           42.29 

     13.330.0034-A           39.98 

     13.330.0035-0           72.18 

     13.330.0035-A           67.91 

     13.330.0036-0           36.66 

     13.330.0036-A           34.83 

     13.330.0052-0          115.47 

     13.330.0052-A          111.21 

     13.330.0053-0          127.18 

     13.330.0053-A          122.97 

     13.330.0060-0          150.99 

     13.330.0060-A          146.01 

     13.330.0061-0          162.71 

     13.330.0061-A          157.76 

     13.330.0070-0          214.42 

     13.330.0070-A          210.17 

     13.330.0071-0          226.13 

     13.330.0071-A          221.92 

     13.330.0075-0           95.38 

     13.330.0075-A           91.67 

     13.330.0076-0          107.09 

     13.330.0076-A          103.43 

     13.330.0078-0          112.96 

     13.330.0078-A          109.87 

     13.330.0079-0          129.46 

     13.330.0079-A          125.95 

     13.330.0100-0           44.27 

     13.330.0100-A           41.88 

     13.330.0101-0           44.26 

     13.330.0101-A           41.96 

     13.330.0110-0           50.00 

     13.330.0110-A           47.49 

     13.330.0111-0           50.29 

     13.330.0111-A           47.90 

     13.330.0500-0           81.20 

     13.330.0500-A           76.96 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.331.0015-0          143.20 

     13.331.0015-A          139.19 

     13.331.0017-0          126.11 

     13.331.0017-A          122.10 

     13.331.0020-0          181.26 

     13.331.0020-A          177.25 

     13.331.0022-0          165.04 

     13.331.0022-A          161.02 

     13.331.0025-0          213.41 

     13.331.0025-A          209.40 

     13.331.0027-0          198.06 

     13.331.0027-A          194.05 

     13.331.0030-0          168.20 

     13.331.0030-A          164.19 

     13.331.0032-0          151.98 

     13.331.0032-A          147.97 

     13.331.0035-0          188.44 

     13.331.0035-A          184.42 

     13.331.0037-0          167.03 

     13.331.0037-A          163.02 

     13.331.0051-0           44.72 

     13.331.0051-A           42.43 

     13.331.0052-0           52.25 

     13.331.0052-A           49.97 

     13.331.0055-0           50.25 

     13.331.0055-A           47.94 

     13.331.0056-0           61.55 

     13.331.0056-A           59.25 

     13.332.0010-0          178.48 

     13.332.0010-A          173.88 

     13.332.0011-0          169.34 

     13.332.0011-A          165.33 

     13.332.0012-0          151.89 

     13.332.0012-A          147.88 

     13.333.0010-0          164.36 

     13.333.0010-A          159.75 

     13.333.0011-0          137.77 

     13.333.0011-A          133.76 

     13.333.0015-0          164.36 

     13.333.0015-A          159.75 

     13.333.0016-0          137.77 

     13.333.0016-A          133.76 

     13.335.0030-0          268.81 

     13.335.0030-A          261.11 

     13.345.0015-0          480.79 

     13.345.0015-A          473.59 

     13.345.0016-0          776.04 

     13.345.0016-A          768.84 

     13.345.0017-0          451.74 

     13.345.0017-A          444.74 

     13.345.0018-0          746.99 

     13.345.0018-A          739.99 

     13.345.0020-0           71.86 

     13.345.0020-A           69.72 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.345.0021-0           67.42 

     13.345.0021-A           65.34 

     13.345.0025-0           72.93 

     13.345.0025-A           71.42 

     13.345.0026-0           68.30 

     13.345.0026-A           66.82 

     13.345.0030-0           80.12 

     13.345.0030-A           78.61 

     13.345.0031-0           74.91 

     13.345.0031-A           73.44 

     13.345.0035-0          115.97 

     13.345.0035-A          114.43 

     13.345.0036-0          107.97 

     13.345.0036-A          106.50 

     13.345.0040-0          190.12 

     13.345.0040-A          188.53 

     13.345.0041-0          174.10 

     13.345.0041-A          172.62 

     13.345.0055-0           88.23 

     13.345.0055-A           86.65 

     13.345.0056-0           81.52 

     13.345.0056-A           80.05 

     13.345.0060-0          151.86 

     13.345.0060-A          148.84 

     13.345.0061-0          143.21 

     13.345.0061-A          140.26 

     13.345.0065-0          156.70 

     13.345.0065-A          153.67 

     13.345.0066-0          146.52 

     13.345.0066-A          143.57 

     13.348.0010-0          618.13 

     13.348.0010-A          610.93 

     13.348.0011-0          591.26 

     13.348.0011-A          584.25 

     13.348.0035-0           92.90 

     13.348.0035-A           90.76 

     13.348.0036-0           79.72 

     13.348.0036-A           77.64 

     13.348.0040-0          198.45 

     13.348.0040-A          195.50 

     13.348.0041-0          188.93 

     13.348.0041-A          186.05 

     13.348.0045-0          132.21 

     13.348.0045-A          130.25 

     13.348.0046-0          125.86 

     13.348.0046-A          123.95 

     13.348.0050-0          118.46 

     13.348.0050-A          116.63 

     13.348.0051-0          113.32 

     13.348.0051-A          111.60 

     13.348.0055-0          167.85 

     13.348.0055-A          166.20 

     13.348.0056-0          161.99 

     13.348.0056-A          160.27 



 

        Código                      Preço 
 
 
 
 

Página 212 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.348.0070-0           89.24 

     13.348.0070-A           87.73 

     13.348.0071-0           85.28 

     13.348.0071-A           83.81 

     13.348.0075-0           99.60 

     13.348.0075-A           98.09 

     13.348.0076-0           95.02 

     13.348.0076-A           93.54 

     13.348.0080-0          151.27 

     13.348.0080-A          149.75 

     13.348.0081-0          143.68 

     13.348.0081-A          142.21 

     13.365.0010-0          784.73 

     13.365.0010-A          777.53 

     13.365.0011-0          754.56 

     13.365.0011-A          747.56 

     13.365.0015-0          784.73 

     13.365.0015-A          777.53 

     13.365.0016-0          754.56 

     13.365.0016-A          747.56 

     13.365.0020-0          102.93 

     13.365.0020-A          100.79 

     13.365.0021-0           99.15 

     13.365.0021-A           97.06 

     13.365.0025-0          113.01 

     13.365.0025-A          111.50 

     13.365.0026-0          108.67 

     13.365.0026-A          107.20 

     13.365.0030-0          126.21 

     13.365.0030-A          124.70 

     13.365.0031-0          121.05 

     13.365.0031-A          119.58 

     13.365.0035-0          191.23 

     13.365.0035-A          189.70 

     13.365.0036-0          182.96 

     13.365.0036-A          181.48 

     13.365.0055-0          140.36 

     13.365.0055-A          138.78 

     13.365.0056-0          133.43 

     13.365.0056-A          131.96 

     13.365.0060-0          238.07 

     13.365.0060-A          235.12 

     13.365.0061-0          228.64 

     13.365.0061-A          225.76 

     13.365.0065-0          245.34 

     13.365.0065-A          242.39 

     13.365.0066-0          234.83 

     13.365.0066-A          231.95 

     13.365.0075-0          527.61 

     13.365.0075-A          520.61 

     13.365.0076-0          508.73 

     13.365.0076-A          501.72 

     13.365.0083-0           92.90 

     13.365.0083-A           90.76 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.365.0084-0           79.72 

     13.365.0084-A           77.64 

     13.365.0085-0          201.80 

     13.365.0085-A          198.85 

     13.365.0086-0          188.93 

     13.365.0086-A          186.05 

     13.365.0087-0          150.40 

     13.365.0087-A          148.81 

     13.365.0088-0          119.34 

     13.365.0088-A          117.87 

     13.365.0100-0           88.37 

     13.365.0100-A           86.84 

     13.365.0101-0           72.84 

     13.365.0101-A           71.37 

     13.365.0150-0          118.46 

     13.365.0150-A          116.63 

     13.365.0151-0          113.32 

     13.365.0151-A          111.60 

     13.365.0155-0          171.56 

     13.365.0155-A          169.66 

     13.365.0156-0          158.28 

     13.365.0156-A          156.80 

     13.365.0170-0           89.62 

     13.365.0170-A           88.11 

     13.365.0171-0           85.28 

     13.365.0171-A           83.81 

     13.365.0175-0          100.07 

     13.365.0175-A           98.56 

     13.365.0176-0           95.02 

     13.365.0176-A           93.54 

     13.365.0180-0          152.03 

     13.365.0180-A          150.49 

     13.365.0181-0          143.68 

     13.365.0181-A          142.21 

     13.366.0010-0          356.22 

     13.366.0010-A          348.68 

     13.366.0011-0          286.27 

     13.366.0011-A          279.27 

     13.368.0010-0          408.52 

     13.368.0010-A          404.62 

     13.368.0011-0          363.76 

     13.368.0011-A          360.26 

     13.368.0012-0          459.39 

     13.368.0012-A          451.86 

     13.368.0013-0          416.05 

     13.368.0013-A          409.05 

     13.370.0010-0           74.87 

     13.370.0010-A           72.31 

     13.370.0015-0           75.15 

     13.370.0015-A           73.05 

     13.370.0020-0           86.00 

     13.370.0020-A           83.72 

     13.370.0025-0          103.04 

     13.370.0025-A          100.47 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.370.0040-0           90.57 

     13.370.0040-A           87.27 

     13.370.0045-0          104.22 

     13.370.0045-A          100.51 

     13.370.0050-0           97.39 

     13.370.0050-A           93.81 

     13.370.0055-0          103.24 

     13.370.0055-A           99.06 

     13.370.0060-0           70.40 

     13.370.0060-A           66.94 

     13.371.0010-0           80.05 

     13.371.0010-A           77.81 

     13.371.0015-0           81.84 

     13.371.0015-A           80.04 

     13.371.0020-0           93.58 

     13.371.0020-A           91.65 

     13.371.0025-0          111.19 

     13.371.0025-A          109.07 

     13.373.0010-0           34.97 

     13.373.0010-A           33.13 

     13.373.0020-0          136.57 

     13.373.0020-A          133.09 

     13.373.0021-0          107.02 

     13.373.0021-A          104.09 

     13.373.0025-0          159.83 

     13.373.0025-A          154.60 

     13.373.0026-0          132.75 

     13.373.0026-A          127.85 

     13.373.0030-0          164.91 

     13.373.0030-A          161.43 

     13.373.0031-0          141.97 

     13.373.0031-A          138.54 

     13.373.0035-0          194.67 

     13.373.0035-A          191.19 

     13.373.0036-0          172.46 

     13.373.0036-A          168.97 

     13.375.0010-0           40.79 

     13.375.0010-A           40.04 

     13.375.0015-0           50.88 

     13.375.0015-A           49.94 

     13.380.0010-0           95.78 

     13.380.0010-A           92.34 

     13.380.0011-0           99.94 

     13.380.0011-A           96.51 

     13.380.0012-0           86.14 

     13.380.0012-A           82.70 

     13.380.0013-0           97.47 

     13.380.0013-A           94.03 

     13.380.0015-0           31.66 

     13.380.0015-A           29.75 

     13.380.0016-0           31.81 

     13.380.0016-A           29.90 

     13.380.0020-0           81.64 

     13.380.0020-A           78.03 



 

        Código                      Preço 
 
 
 
 

Página 215 de 413 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.380.0021-0           81.64 

     13.380.0021-A           78.03 

     13.380.0025-0          202.52 

     13.380.0025-A          192.35 

     13.380.0026-0          232.60 

     13.380.0026-A          220.91 

     13.380.0100-0          134.46 

     13.380.0100-A          126.82 

     13.380.0101-0          114.09 

     13.380.0101-A          106.46 

     13.381.0050-0           10.41 

     13.381.0050-A            9.86 

     13.381.0051-0           11.13 

     13.381.0051-A           10.58 

     13.381.0085-0           19.04 

     13.381.0085-A           18.49 

     13.382.0001-0           16.89 

     13.382.0001-A           15.83 

     13.383.0002-0           40.46 

     13.383.0002-A           38.92 

     13.383.0003-0           29.66 

     13.383.0003-A           28.61 

     13.384.0001-0           21.73 

     13.384.0001-A           20.33 

     13.384.0002-0           22.22 

     13.384.0002-A           20.82 

     13.385.0001-0          176.54 

     13.385.0001-A          176.54 

     13.385.0002-0          184.47 

     13.385.0002-A          184.47 

     13.385.0003-0          184.47 

     13.385.0003-A          184.47 

     13.385.0005-0           80.92 

     13.385.0005-A           80.92 

     13.385.0006-0           84.89 

     13.385.0006-A           84.89 

     13.385.0007-0           84.89 

     13.385.0007-A           84.89 

     13.385.0008-0          328.99 

     13.385.0008-A          328.99 

     13.385.0009-0          344.93 

     13.385.0009-A          344.93 

     13.385.0010-0          328.99 

     13.385.0010-A          328.99 

     13.385.0050-0          460.07 

     13.385.0050-A          450.72 

     13.385.0051-0          284.22 

     13.385.0051-A          277.94 

     13.385.0055-0          316.51 

     13.385.0055-A          309.05 

     13.385.0056-0          262.80 

     13.385.0056-A          257.55 

     13.385.0100-0          105.99 

     13.385.0100-A          102.65 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.385.0101-0           72.76 

     13.385.0101-A           70.78 

     13.390.0020-0          146.63 

     13.390.0020-A          146.01 

     13.390.0025-0          166.26 

     13.390.0025-A          165.64 

     13.390.0028-0          142.87 

     13.390.0028-A          142.25 

     13.390.0036-0          197.66 

     13.390.0036-A          197.04 

     13.390.0038-0          224.51 

     13.390.0038-A          223.96 

     13.390.0039-0          410.42 

     13.390.0039-A          409.88 

     13.390.0040-0          228.77 

     13.390.0040-A          228.23 

     13.390.0042-0          228.77 

     13.390.0042-A          228.23 

     13.390.0050-0           23.79 

     13.390.0050-A           23.54 

     13.390.0055-0           22.40 

     13.390.0055-A           21.85 

     13.390.0058-0           46.15 

     13.390.0058-A           45.60 

     13.390.0070-0           65.50 

     13.390.0070-A           63.86 

     13.390.0075-0           13.86 

     13.390.0075-A           13.54 

     13.391.0500-0           49.07 

     13.391.0500-A           46.62 

     13.395.0010-0          124.27 

     13.395.0010-A          123.92 

     13.395.0011-0          305.97 

     13.395.0011-A          305.62 

     13.395.0015-0          144.82 

     13.395.0015-A          144.47 

     13.395.0020-0          311.37 

     13.395.0020-A          311.02 

     13.395.0025-0          153.47 

     13.395.0025-A          153.12 

     13.395.0026-0           78.75 

     13.395.0026-A           78.40 

     13.398.0010-1          260.66 

     13.398.0010-B          257.59 

     13.398.0015-0          526.89 

     13.398.0015-A          521.51 

     13.398.0016-0          435.10 

     13.398.0016-A          432.30 

     13.398.0017-0           36.78 

     13.398.0017-A           35.78 

     13.398.0018-0           53.65 

     13.398.0018-A           52.65 

     13.398.0020-0           24.28 

     13.398.0020-A           23.37 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.398.0025-0           28.94 

     13.398.0025-A           28.03 

     13.398.0030-0           42.45 

     13.398.0030-A           41.54 

     13.410.0010-0          163.29 

     13.410.0010-A          160.21 

     13.410.0011-0          181.17 

     13.410.0011-A          176.90 

     13.410.0012-0           96.25 

     13.410.0012-A           96.25 

     13.410.0015-0          141.35 

     13.410.0015-A          139.75 

     13.410.0020-0          193.31 

     13.410.0020-A          188.23 

     13.410.0025-0          188.46 

     13.410.0025-A          183.70 

     13.410.0030-0          163.29 

     13.410.0030-A          160.21 

     13.411.0500-0          119.08 

     13.411.0500-A          112.08 

     13.413.0010-0          251.22 

     13.413.0010-A          246.09 

     13.413.0011-0          237.53 

     13.413.0011-A          232.56 

     13.413.0012-0          273.20 

     13.413.0012-A          268.07 

     13.413.0013-0          258.08 

     13.413.0013-A          253.11 

     13.413.0020-0          102.93 

     13.413.0020-A           99.61 

     13.413.0021-0           89.24 

     13.413.0021-A           86.09 

     13.413.0025-0           94.11 

     13.413.0025-A           90.45 

     13.413.0026-0           80.42 

     13.413.0026-A           76.92 

     13.413.0027-0          147.27 

     13.413.0027-A          143.96 

     13.413.0028-0          133.58 

     13.413.0028-A          130.43 

     13.413.0030-0           46.56 

     13.413.0030-A           44.75 

     13.413.0031-0           44.42 

     13.413.0031-A           42.67 

     13.413.0035-0           34.79 

     13.413.0035-A           33.00 

     13.413.0036-0           33.29 

     13.413.0036-A           31.54 

     13.415.0010-0          110.40 

     13.415.0010-A          109.00 

     13.415.0011-0          202.77 

     13.415.0011-A          200.95 

     13.415.0015-0           31.84 

     13.415.0015-A           30.72 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     13.415.0020-0          124.36 

     13.415.0020-A          122.57 

     13.416.0010-0          124.89 

     13.416.0010-A          123.07 

     13.416.0015-0          124.89 

     13.416.0015-A          123.07 

     13.440.0015-0          923.37 

     13.440.0015-A          912.87 

     13.440.0025-0        1,107.12 

     13.440.0025-A        1,096.62 

     13.440.0030-0          645.54 

     13.440.0030-A          642.04 

     13.440.0035-0        1,051.97 

     13.440.0035-A        1,049.87 

     13.460.0015-0          530.00 

     13.460.0015-A          530.00 

     13.460.0025-0          288.40 

     13.460.0025-A          288.40 

     13.460.0030-0          690.00 

     13.460.0030-A          690.00 

     13.460.0032-0          741.60 

     13.460.0032-A          741.60 

     13.460.0035-0          535.60 

     13.460.0035-A          535.60 

     13.462.0010-0          230.93 

     13.462.0010-A          226.29 

     13.462.0015-0          230.93 

     13.462.0015-A          226.29 

     13.462.0020-0          213.39 

     13.462.0020-A          209.24 

     13.462.0025-0          220.60 

     13.462.0025-A          216.45 

     13.468.0010-0          122.05 

     13.468.0010-A          116.59 

     13.469.0010-0          168.83 

     13.469.0010-A          163.72 

     14.001.0001-0        2,409.02 

     14.001.0001-A        2,405.92 

     14.001.0002-0        3,998.71 

     14.001.0002-A        3,995.07 

     14.001.0006-0        4,209.81 

     14.001.0006-A        4,204.34 

     14.001.0011-0        9,685.39 

     14.001.0011-A        9,677.18 

     14.001.0016-0        1,474.83 

     14.001.0016-A        1,472.09 

     14.001.0030-0        3,460.10 

     14.001.0030-A        3,455.36 

     14.001.0035-0        3,329.66 

     14.001.0035-A        3,324.92 

     14.001.0040-0        3,262.66 

     14.001.0040-A        3,257.92 

     14.001.0045-0        4,648.94 

     14.001.0045-A        4,642.20 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.001.0050-0        4,377.58 

     14.001.0050-A        4,370.84 

     14.001.0055-0        7,158.14 

     14.001.0055-A        7,149.94 

     14.001.0065-0          208.25 

     14.001.0065-A          202.83 

     14.001.0070-0          148.03 

     14.001.0070-A          144.38 

     14.001.0072-0          169.34 

     14.001.0072-A          164.96 

     14.001.0076-0          247.57 

     14.001.0076-A          241.74 

     14.001.0080-0        4,323.96 

     14.001.0080-A        4,320.31 

     14.001.0085-0        5,604.61 

     14.001.0085-A        5,600.96 

     14.001.0100-0          245.87 

     14.001.0100-A          242.77 

     14.001.0105-0          434.35 

     14.001.0105-A          431.25 

     14.001.0110-0          327.59 

     14.001.0110-A          324.49 

     14.001.0115-0          272.86 

     14.001.0115-A          269.76 

     14.001.0120-0          387.05 

     14.001.0120-A          383.95 

     14.001.0125-0          288.31 

     14.001.0125-A          285.21 

     14.001.0300-0          274.67 

     14.001.0300-A          274.67 

     14.002.0010-0        1,672.66 

     14.002.0010-A        1,588.80 

     14.002.0012-0        1,732.66 

     14.002.0012-A        1,645.15 

     14.002.0013-0        1,820.58 

     14.002.0013-A        1,729.42 

     14.002.0014-0        1,355.36 

     14.002.0014-A        1,285.36 

     14.002.0030-0          746.79 

     14.002.0030-A          746.79 

     14.002.0035-0          782.56 

     14.002.0035-A          782.56 

     14.002.0041-0        3,250.35 

     14.002.0041-A        3,088.82 

     14.002.0046-0        1,281.02 

     14.002.0046-A        1,219.03 

     14.002.0050-0        2,245.22 

     14.002.0050-A        2,132.92 

     14.002.0052-0          782.13 

     14.002.0052-A          750.59 

     14.002.0053-0          808.72 

     14.002.0053-A          774.09 

     14.002.0054-0          164.28 

     14.002.0054-A          158.81 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0055-0        1,353.19 

     14.002.0055-A        1,344.70 

     14.002.0058-0        1,373.79 

     14.002.0058-A        1,365.30 

     14.002.0059-0        1,878.49 

     14.002.0059-A        1,870.00 

     14.002.0062-0        1,320.47 

     14.002.0062-A        1,312.03 

     14.002.0064-0        1,334.89 

     14.002.0064-A        1,326.45 

     14.002.0066-0        1,732.47 

     14.002.0066-A        1,724.03 

     14.002.0070-0        1,519.27 

     14.002.0070-A        1,442.70 

     14.002.0071-0        1,535.56 

     14.002.0071-A        1,458.99 

     14.002.0072-0        1,932.09 

     14.002.0072-A        1,830.00 

     14.002.0076-0        2,475.80 

     14.002.0076-A        2,366.42 

     14.002.0078-0        2,383.38 

     14.002.0078-A        2,273.99 

     14.002.0081-0        1,716.18 

     14.002.0081-A        1,649.09 

     14.002.0082-0          753.29 

     14.002.0082-A          738.71 

     14.002.0084-0          805.69 

     14.002.0084-A          776.52 

     14.002.0085-0        5,543.92 

     14.002.0085-A        5,485.51 

     14.002.0087-0        1,059.47 

     14.002.0087-A        1,035.77 

     14.002.0088-0        2,048.95 

     14.002.0088-A        1,983.91 

     14.002.0089-0        2,736.82 

     14.002.0089-A        2,664.33 

     14.002.0092-0        2,725.42 

     14.002.0092-A        2,649.42 

     14.002.0095-0        3,526.92 

     14.002.0095-A        3,439.68 

     14.002.0096-0        4,302.97 

     14.002.0096-A        4,220.93 

     14.002.0097-0          854.21 

     14.002.0097-A          837.80 

     14.002.0098-0        9,295.14 

     14.002.0098-A        9,153.32 

     14.002.0099-0        6,366.34 

     14.002.0099-A        6,325.59 

     14.002.0100-0        1,152.01 

     14.002.0100-A        1,151.85 

     14.002.0101-0        1,257.75 

     14.002.0101-A        1,257.59 

     14.002.0102-0        1,124.50 

     14.002.0102-A        1,124.34 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0103-0        1,174.40 

     14.002.0103-A        1,174.24 

     14.002.0105-0          657.63 

     14.002.0105-A          617.52 

     14.002.0108-0          735.00 

     14.002.0108-A          691.25 

     14.002.0110-0          695.99 

     14.002.0110-A          663.91 

     14.002.0113-0        1,952.80 

     14.002.0113-A        1,936.48 

     14.002.0120-0          892.02 

     14.002.0120-A          851.68 

     14.002.0125-0        1,315.55 

     14.002.0125-A        1,304.61 

     14.002.0131-0        1,033.73 

     14.002.0131-A          984.32 

     14.002.0132-0          745.77 

     14.002.0132-A          720.61 

     14.002.0133-0          862.93 

     14.002.0133-A          833.76 

     14.002.0134-0          688.42 

     14.002.0134-A          655.53 

     14.002.0155-0        1,033.73 

     14.002.0155-A          984.32 

     14.002.0156-0          356.75 

     14.002.0156-A          349.45 

     14.002.0158-0        1,887.69 

     14.002.0158-A        1,814.76 

     14.002.0161-0        1,274.30 

     14.002.0161-A        1,213.40 

     14.002.0162-0          669.42 

     14.002.0162-A          640.25 

     14.002.0166-0        1,021.49 

     14.002.0166-A          972.08 

     14.002.0180-0        1,805.99 

     14.002.0180-A        1,752.42 

     14.002.0182-0        1,461.67 

     14.002.0182-A        1,414.00 

     14.002.0184-0        2,151.34 

     14.002.0184-A        2,097.63 

     14.002.0186-0          703.03 

     14.002.0186-A          671.42 

     14.002.0187-0          640.24 

     14.002.0187-A          621.37 

     14.002.0188-0          939.35 

     14.002.0188-A          921.68 

     14.002.0189-0          800.20 

     14.002.0189-A          792.58 

     14.002.0191-0          635.08 

     14.002.0191-A          620.93 

     14.002.0192-0        1,206.92 

     14.002.0192-A        1,156.55 

     14.002.0193-0        3,779.51 

     14.002.0193-A        3,727.66 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0194-0        2,437.49 

     14.002.0194-A        2,386.47 

     14.002.0195-0        1,783.29 

     14.002.0195-A        1,738.35 

     14.002.0196-0        2,750.34 

     14.002.0196-A        2,696.36 

     14.002.0198-0          490.75 

     14.002.0198-A          485.28 

     14.002.0199-0          440.44 

     14.002.0199-A          428.23 

     14.002.0200-0          128.68 

     14.002.0200-A          128.52 

     14.002.0201-0          144.42 

     14.002.0201-A          144.07 

     14.002.0202-0          157.74 

     14.002.0202-A          157.57 

     14.002.0203-0          165.72 

     14.002.0203-A          165.37 

     14.002.0205-0          992.45 

     14.002.0205-A          951.25 

     14.002.0206-0        1,251.35 

     14.002.0206-A        1,189.73 

     14.002.0207-1          878.24 

     14.002.0207-B          855.35 

     14.002.0208-0          410.01 

     14.002.0208-A          396.13 

     14.002.0209-0          498.50 

     14.002.0209-A          482.91 

     14.002.0210-0          527.78 

     14.002.0210-A          520.48 

     14.002.0211-0          353.71 

     14.002.0211-A          349.38 

     14.002.0212-0          361.55 

     14.002.0212-A          357.90 

     14.002.0213-0        1,634.74 

     14.002.0213-A        1,629.27 

     14.002.0214-0        1,422.35 

     14.002.0214-A        1,389.21 

     14.002.0215-0          269.01 

     14.002.0215-A          258.18 

     14.002.0216-0          322.93 

     14.002.0216-A          312.69 

     14.002.0217-0          436.81 

     14.002.0217-A          426.10 

     14.002.0218-0          488.83 

     14.002.0218-A          476.54 

     14.002.0220-0          159.77 

     14.002.0220-A          152.55 

     14.002.0227-0          754.99 

     14.002.0227-A          720.35 

     14.002.0230-0          780.44 

     14.002.0230-A          736.69 

     14.002.0232-0          764.46 

     14.002.0232-A          720.70 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0235-0          141.35 

     14.002.0235-A          138.95 

     14.002.0240-0           63.23 

     14.002.0240-A           61.41 

     14.002.0242-0           42.09 

     14.002.0242-A           40.89 

     14.002.0244-0           33.43 

     14.002.0244-A           32.41 

     14.002.0246-0           77.60 

     14.002.0246-A           75.71 

     14.002.0248-0           37.90 

     14.002.0248-A           36.00 

     14.002.0250-0          585.33 

     14.002.0250-A          552.51 

     14.002.0254-0          778.08 

     14.002.0254-A          745.27 

     14.002.0260-0          539.26 

     14.002.0260-A          508.26 

     14.002.0265-0           51.52 

     14.002.0265-A           50.33 

     14.002.0280-0           68.13 

     14.002.0280-A           66.31 

     14.002.0283-0           61.33 

     14.002.0283-A           59.50 

     14.002.0285-0           54.52 

     14.002.0285-A           52.70 

     14.002.0372-0          234.28 

     14.002.0372-A          229.88 

     14.002.0373-0           48.06 

     14.002.0373-A           46.24 

     14.002.0374-0          716.17 

     14.002.0374-A          708.87 

     14.002.0375-0        1,456.17 

     14.002.0375-A        1,450.70 

     14.002.0376-0          774.19 

     14.002.0376-A          763.25 

     14.002.0377-0          379.73 

     14.002.0377-A          365.15 

     14.002.0380-0           82.72 

     14.002.0380-A           82.28 

     14.002.0383-0           17.58 

     14.002.0383-A           17.20 

     14.002.0385-0          751.72 

     14.002.0385-A          719.81 

     14.002.0390-0          837.19 

     14.002.0390-A          803.64 

     14.002.0400-0        2,375.19 

     14.002.0400-A        2,367.89 

     14.002.0402-0          823.54 

     14.002.0402-A          818.07 

     14.002.0404-0          947.51 

     14.002.0404-A          942.04 

     14.002.0406-0          950.20 

     14.002.0406-A          944.73 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0409-0          650.45 

     14.002.0409-A          644.98 

     14.002.0411-0        1,711.43 

     14.002.0411-A        1,704.13 

     14.002.0412-0        1,546.05 

     14.002.0412-A        1,538.75 

     14.002.0414-0          401.19 

     14.002.0414-A          395.72 

     14.002.0416-0          873.98 

     14.002.0416-A          868.51 

     14.002.0431-0          140.74 

     14.002.0431-A          139.34 

     14.002.0432-0          295.38 

     14.002.0432-A          293.47 

     14.002.0434-0          332.43 

     14.002.0434-A          330.31 

     14.002.0436-0          421.70 

     14.002.0436-A          419.33 

     14.002.0455-0        1,055.18 

     14.002.0455-A        1,050.44 

     14.002.0457-0          798.47 

     14.002.0457-A          794.82 

     14.002.0459-0        1,262.47 

     14.002.0459-A        1,251.53 

     14.002.0465-0          852.25 

     14.002.0465-A          845.87 

     14.002.0467-0          943.50 

     14.002.0467-A          936.20 

     14.002.0470-0          311.75 

     14.002.0470-A          307.36 

     14.002.0472-0          291.08 

     14.002.0472-A          286.69 

     14.002.0478-0          342.22 

     14.002.0478-A          336.75 

     14.002.0480-0          507.34 

     14.002.0480-A          503.69 

     14.002.0485-0          875.65 

     14.002.0485-A          872.22 

     14.002.0489-0          319.11 

     14.002.0489-A          315.68 

     14.002.0490-0          319.11 

     14.002.0490-A          315.68 

     14.002.0493-0          363.59 

     14.002.0493-A          359.94 

     14.002.0494-0          527.41 

     14.002.0494-A          523.98 

     14.002.0496-0        1,258.79 

     14.002.0496-A        1,251.86 

     14.002.0498-0        1,313.48 

     14.002.0498-A        1,307.93 

     14.002.0500-0        1,273.64 

     14.002.0500-A        1,270.21 

     14.002.0502-0          394.15 

     14.002.0502-A          390.87 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.002.0503-0          951.84 

     14.002.0503-A          948.19 

     14.002.0520-0        8,619.63 

     14.002.0520-A        8,608.69 

     14.002.0521-0        9,643.73 

     14.002.0521-A        9,632.79 

     14.002.0522-0        9,673.83 

     14.002.0522-A        9,662.89 

     14.002.0523-0        9,693.89 

     14.002.0523-A        9,682.95 

     14.002.0524-0       15,143.08 

     14.002.0524-A       15,132.14 

     14.002.0525-0       16,314.78 

     14.002.0525-A       16,303.84 

     14.002.0526-0       18,321.11 

     14.002.0526-A       18,310.17 

     14.002.0527-0       20,227.12 

     14.002.0527-A       20,216.18 

     14.002.0535-0        8,953.11 

     14.002.0535-A        8,942.17 

     14.002.0536-0        9,762.36 

     14.002.0536-A        9,751.42 

     14.002.0537-0       10,766.40 

     14.002.0537-A       10,755.46 

     14.002.0538-0       11,800.54 

     14.002.0538-A       11,789.60 

     14.002.0539-0       20,166.05 

     14.002.0539-A       20,155.11 

     14.002.0540-0       21,190.16 

     14.002.0540-A       21,179.22 

     14.002.0541-0       21,230.28 

     14.002.0541-A       21,219.34 

     14.002.0542-0       21,430.92 

     14.002.0542-A       21,419.98 

     14.003.0016-0          585.10 

     14.003.0016-A          570.51 

     14.003.0017-0          672.86 

     14.003.0017-A          656.09 

     14.003.0020-0          596.47 

     14.003.0020-A          581.89 

     14.003.0021-0          685.94 

     14.003.0021-A          669.17 

     14.003.0025-0          534.51 

     14.003.0025-A          519.93 

     14.003.0026-0          614.69 

     14.003.0026-A          597.92 

     14.003.0028-0          590.70 

     14.003.0028-A          576.11 

     14.003.0029-0          679.30 

     14.003.0029-A          662.53 

     14.003.0050-0          722.26 

     14.003.0050-A          707.67 

     14.003.0051-0          830.59 

     14.003.0051-A          813.82 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.003.0061-0          717.50 

     14.003.0061-A          702.92 

     14.003.0062-0          825.13 

     14.003.0062-A          808.36 

     14.003.0070-0          497.89 

     14.003.0070-A          486.96 

     14.003.0071-0          572.58 

     14.003.0071-A          560.00 

     14.003.0076-0          577.24 

     14.003.0076-A          566.30 

     14.003.0077-0          663.82 

     14.003.0077-A          651.24 

     14.003.0121-0          781.23 

     14.003.0121-A          766.64 

     14.003.0122-0          898.41 

     14.003.0122-A          881.64 

     14.003.0130-0          661.48 

     14.003.0130-A          646.90 

     14.003.0131-0          760.71 

     14.003.0131-A          743.94 

     14.003.0145-0          932.24 

     14.003.0145-A          917.65 

     14.003.0146-0        1,072.07 

     14.003.0146-A        1,055.30 

     14.003.0148-0        1,015.92 

     14.003.0148-A        1,001.34 

     14.003.0149-0        1,167.82 

     14.003.0149-A        1,151.05 

     14.003.0151-0          932.24 

     14.003.0151-A          917.65 

     14.003.0152-0        1,072.07 

     14.003.0152-A        1,055.30 

     14.003.0153-0          564.73 

     14.003.0153-A          550.14 

     14.003.0154-0          649.44 

     14.003.0154-A          632.66 

     14.003.0156-0          911.02 

     14.003.0156-A          896.43 

     14.003.0157-0        1,047.67 

     14.003.0157-A        1,030.90 

     14.003.0160-0          625.84 

     14.003.0160-A          611.25 

     14.003.0161-0          719.71 

     14.003.0161-A          702.94 

     14.003.0163-0          428.64 

     14.003.0163-A          417.70 

     14.003.0164-0          492.93 

     14.003.0164-A          480.35 

     14.003.0165-0           33.26 

     14.003.0165-A           31.44 

     14.003.0200-0        1,309.64 

     14.003.0200-A        1,298.70 

     14.003.0201-0        1,506.09 

     14.003.0201-A        1,493.51 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.003.0205-0        1,249.21 

     14.003.0205-A        1,238.27 

     14.003.0206-0        1,436.59 

     14.003.0206-A        1,424.01 

     14.003.0210-0        1,373.13 

     14.003.0210-A        1,362.19 

     14.003.0211-0        1,579.10 

     14.003.0211-A        1,566.52 

     14.003.0220-0        1,559.17 

     14.003.0220-A        1,548.23 

     14.003.0221-0        1,793.05 

     14.003.0221-A        1,780.47 

     14.003.0225-0        1,343.59 

     14.003.0225-A        1,332.65 

     14.003.0226-0        1,545.13 

     14.003.0226-A        1,532.55 

     14.003.0230-0        1,343.59 

     14.003.0230-A        1,332.65 

     14.003.0231-0        1,545.13 

     14.003.0231-A        1,532.55 

     14.003.0240-0          230.45 

     14.003.0240-A          224.98 

     14.003.0241-0          590.80 

     14.003.0241-A          573.66 

     14.003.0243-0          888.02 

     14.003.0243-A          846.81 

     14.003.0250-0           52.83 

     14.003.0250-A           50.93 

     14.003.0255-0           35.07 

     14.003.0255-A           33.18 

     14.003.0260-0           38.90 

     14.003.0260-A           37.01 

     14.003.0265-0          152.81 

     14.003.0265-A          151.72 

     14.003.0300-0        1,046.84 

     14.003.0300-A          993.17 

     14.003.0400-0          122.49 

     14.003.0400-A          119.57 

     14.004.0010-0          128.55 

     14.004.0010-A          127.15 

     14.004.0015-0          142.49 

     14.004.0015-A          140.92 

     14.004.0020-0          173.43 

     14.004.0020-A          171.68 

     14.004.0025-0          189.99 

     14.004.0025-A          187.89 

     14.004.0030-0          425.45 

     14.004.0030-A          422.65 

     14.004.0040-0          306.78 

     14.004.0040-A          305.20 

     14.004.0045-0          136.25 

     14.004.0045-A          134.68 

     14.004.0046-0          638.99 

     14.004.0046-A          636.71 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.004.0047-0          481.17 

     14.004.0047-A          479.07 

     14.004.0048-0          306.78 

     14.004.0048-A          305.20 

     14.004.0050-0          348.61 

     14.004.0050-A          346.51 

     14.004.0060-0          187.81 

     14.004.0060-A          186.24 

     14.004.0070-0          418.86 

     14.004.0070-A          416.76 

     14.004.0073-0          646.83 

     14.004.0073-A          644.03 

     14.004.0100-0          346.80 

     14.004.0100-A          339.51 

     14.004.0120-0          638.60 

     14.004.0120-A          638.60 

     14.004.0121-0          432.60 

     14.004.0121-A          432.60 

     14.004.0150-0        1,096.35 

     14.004.0150-A        1,092.85 

     14.004.0155-0        2,140.49 

     14.004.0155-A        2,135.24 

     14.004.0160-0       13,924.73 

     14.004.0160-A       13,915.97 

     14.004.0200-0           43.76 

     14.004.0200-A           43.45 

     14.004.0205-0           17.88 

     14.004.0205-A           17.58 

     14.005.0010-0          216.76 

     14.005.0010-A          215.67 

     14.005.0015-0          318.57 

     14.005.0015-A          317.48 

     14.005.0020-0          459.23 

     14.005.0020-A          458.14 

     14.005.0025-0          728.48 

     14.005.0025-A          727.40 

     14.006.0005-0        1,437.68 

     14.006.0005-A        1,389.99 

     14.006.0008-0        1,381.40 

     14.006.0008-A        1,336.24 

     14.006.0010-0        1,300.12 

     14.006.0010-A        1,257.48 

     14.006.0012-0        1,247.83 

     14.006.0012-A        1,207.72 

     14.006.0014-0        1,061.64 

     14.006.0014-A        1,024.06 

     14.006.0016-0        2,567.15 

     14.006.0016-A        2,479.60 

     14.006.0017-0          706.33 

     14.006.0017-A          677.67 

     14.006.0019-0          885.56 

     14.006.0019-A          854.56 

     14.006.0021-0          930.89 

     14.006.0021-A          897.55 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0023-0        1,005.22 

     14.006.0023-A          969.53 

     14.006.0025-0        1,054.55 

     14.006.0025-A        1,016.52 

     14.006.0030-0        1,071.76 

     14.006.0030-A        1,047.88 

     14.006.0033-0        1,064.81 

     14.006.0033-A        1,041.11 

     14.006.0036-0        1,057.85 

     14.006.0036-A        1,034.34 

     14.006.0037-0        1,012.80 

     14.006.0037-A          991.78 

     14.006.0038-0        1,006.78 

     14.006.0038-A          985.89 

     14.006.0039-0          702.54 

     14.006.0039-A          687.95 

     14.006.0041-0          702.54 

     14.006.0041-A          687.95 

     14.006.0043-0          702.54 

     14.006.0043-A          687.95 

     14.006.0048-0        1,000.77 

     14.006.0048-A          980.00 

     14.006.0050-0        1,076.91 

     14.006.0050-A        1,053.03 

     14.006.0052-0        1,064.81 

     14.006.0052-A        1,041.11 

     14.006.0054-0        1,052.70 

     14.006.0054-A        1,029.19 

     14.006.0058-0          707.69 

     14.006.0058-A          693.10 

     14.006.0062-0          702.54 

     14.006.0062-A          687.95 

     14.006.0064-0          697.39 

     14.006.0064-A          682.80 

     14.006.0078-0        1,075.51 

     14.006.0078-A        1,053.06 

     14.006.0079-0        1,068.43 

     14.006.0079-A        1,046.14 

     14.006.0081-0        1,061.35 

     14.006.0081-A        1,039.21 

     14.006.0085-0          359.86 

     14.006.0085-A          345.27 

     14.006.0086-0          346.51 

     14.006.0086-A          331.92 

     14.006.0087-0          329.17 

     14.006.0087-A          314.58 

     14.006.0088-0          933.61 

     14.006.0088-A          901.55 

     14.006.0089-0          864.78 

     14.006.0089-A          835.49 

     14.006.0090-0        1,233.21 

     14.006.0090-A        1,194.74 

     14.006.0091-0        1,555.75 

     14.006.0091-A        1,531.87 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0092-0        1,548.80 

     14.006.0092-A        1,525.10 

     14.006.0093-0        1,892.22 

     14.006.0093-A        1,868.13 

     14.006.0094-0        1,879.55 

     14.006.0094-A        1,855.63 

     14.006.0095-0        1,866.87 

     14.006.0095-A        1,843.13 

     14.006.0100-0        3,135.87 

     14.006.0100-A        3,096.39 

     14.006.0101-0        3,161.22 

     14.006.0101-A        3,121.39 

     14.006.0102-0        3,578.11 

     14.006.0102-A        3,530.36 

     14.006.0103-0        1,186.53 

     14.006.0103-A        1,171.94 

     14.006.0104-0        1,186.53 

     14.006.0104-A        1,171.94 

     14.006.0105-0        1,339.58 

     14.006.0105-A        1,315.70 

     14.006.0110-0        1,331.27 

     14.006.0110-A        1,307.57 

     14.006.0115-0        1,318.17 

     14.006.0115-A        1,294.66 

     14.006.0120-0        1,871.19 

     14.006.0120-A        1,832.00 

     14.006.0140-0          695.82 

     14.006.0140-A          672.30 

     14.006.0141-0          708.78 

     14.006.0141-A          685.08 

     14.006.0142-0          721.73 

     14.006.0142-A          697.85 

     14.006.0143-0          763.68 

     14.006.0143-A          739.62 

     14.006.0144-0          780.64 

     14.006.0144-A          756.39 

     14.006.0150-0        1,073.99 

     14.006.0150-A        1,034.79 

     14.006.0155-0        1,100.22 

     14.006.0155-A        1,060.66 

     14.006.0160-0        1,124.82 

     14.006.0160-A        1,084.90 

     14.006.0185-0        1,560.50 

     14.006.0185-A        1,538.05 

     14.006.0190-0          898.28 

     14.006.0190-A          872.30 

     14.006.0220-0          707.17 

     14.006.0220-A          682.75 

     14.006.0225-0          696.88 

     14.006.0225-A          667.71 

     14.006.0230-0        1,983.78 

     14.006.0230-A        1,944.88 

     14.006.0232-0        1,064.30 

     14.006.0232-A        1,042.00 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0233-0        1,094.19 

     14.006.0233-A        1,071.74 

     14.006.0234-0        1,153.08 

     14.006.0234-A        1,130.48 

     14.006.0235-0          886.81 

     14.006.0235-A          865.77 

     14.006.0237-0          863.72 

     14.006.0237-A          842.82 

     14.006.0238-0          801.88 

     14.006.0238-A          781.12 

     14.006.0239-0        1,516.07 

     14.006.0239-A        1,479.44 

     14.006.0241-0        1,469.86 

     14.006.0241-A        1,433.48 

     14.006.0242-0        1,345.86 

     14.006.0242-A        1,309.75 

     14.006.0250-0          502.89 

     14.006.0250-A          488.31 

     14.006.0255-0        2,726.64 

     14.006.0255-A        2,682.89 

     14.006.0260-0        2,164.77 

     14.006.0260-A        2,098.23 

     14.006.0265-0        1,753.00 

     14.006.0265-A        1,731.12 

     14.006.0270-0        2,031.86 

     14.006.0270-A        2,009.98 

     14.006.0275-0        2,519.12 

     14.006.0275-A        2,493.60 

     14.006.0285-0        1,795.62 

     14.006.0285-A        1,773.75 

     14.006.0286-0        1,355.50 

     14.006.0286-A        1,337.27 

     14.006.0288-0        2,312.18 

     14.006.0288-A        2,279.36 

     14.006.0290-0        2,603.63 

     14.006.0290-A        2,578.11 

     14.006.0295-0        3,368.06 

     14.006.0295-A        3,338.90 

     14.006.0297-0        3,895.87 

     14.006.0297-A        3,877.64 

     14.006.0299-0        4,474.07 

     14.006.0299-A        4,455.84 

     14.006.0301-0        5,595.15 

     14.006.0301-A        5,569.62 

     14.006.0303-0        8,396.21 

     14.006.0303-A        8,367.04 

     14.006.0305-0        1,799.78 

     14.006.0305-A        1,770.61 

     14.006.0353-0          234.21 

     14.006.0353-A          224.75 

     14.006.0355-0          462.60 

     14.006.0355-A          451.66 

     14.006.0360-0          707.14 

     14.006.0360-A          688.91 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0362-0          256.43 

     14.006.0362-A          249.14 

     14.006.0370-0          588.23 

     14.006.0370-A          580.93 

     14.006.0371-0          331.19 

     14.006.0371-A          317.28 

     14.006.0372-0        1,885.31 

     14.006.0372-A        1,817.65 

     14.006.0373-0        2,199.75 

     14.006.0373-A        2,152.35 

     14.006.0375-0           95.03 

     14.006.0375-A           91.39 

     14.006.0380-0          103.18 

     14.006.0380-A           99.54 

     14.006.0385-0          111.07 

     14.006.0385-A          107.42 

     14.006.0399-0          102.75 

     14.006.0399-A           99.83 

     14.006.0400-0          110.09 

     14.006.0400-A          107.17 

     14.006.0401-0           46.75 

     14.006.0401-A           46.05 

     14.006.0405-0           48.14 

     14.006.0405-A           46.86 

     14.006.0407-0           67.95 

     14.006.0407-A           66.67 

     14.006.0408-0           62.27 

     14.006.0408-A           60.99 

     14.006.0409-0           12.71 

     14.006.0409-A           12.44 

     14.006.0415-0           63.62 

     14.006.0415-A           61.64 

     14.006.0417-0           65.15 

     14.006.0417-A           63.11 

     14.006.0420-0          650.66 

     14.006.0420-A          629.58 

     14.006.0422-1          493.89 

     14.006.0422-B          483.98 

     14.006.0423-0          353.30 

     14.006.0423-A          343.38 

     14.006.0424-0        2,143.84 

     14.006.0424-A        2,135.82 

     14.006.0426-0        1,421.09 

     14.006.0426-A        1,413.07 

     14.006.0428-0        2,078.31 

     14.006.0428-A        2,074.66 

     14.006.0430-0        1,341.90 

     14.006.0430-A        1,339.17 

     14.006.0440-0        2,845.46 

     14.006.0440-A        2,760.43 

     14.006.0445-0          763.42 

     14.006.0445-A          753.18 

     14.006.0609-0           19.36 

     14.006.0609-A           19.36 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.006.0612-0           35.27 

     14.006.0612-A           35.27 

     14.006.0615-0           45.81 

     14.006.0615-A           45.81 

     14.006.0624-0           23.70 

     14.006.0624-A           23.70 

     14.006.0627-0           35.85 

     14.006.0627-A           35.85 

     14.006.0630-0           50.90 

     14.006.0630-A           50.90 

     14.006.0633-0           66.80 

     14.006.0633-A           66.80 

     14.006.0636-0           84.84 

     14.006.0636-A           84.84 

     14.006.0639-0           48.27 

     14.006.0639-A           48.27 

     14.006.0645-0           67.01 

     14.006.0645-A           67.01 

     14.006.0648-0           45.11 

     14.006.0648-A           45.11 

     14.006.0680-0           24.39 

     14.006.0680-A           24.39 

     14.006.0685-0           54.45 

     14.006.0685-A           54.45 

     14.006.0688-0           74.98 

     14.006.0688-A           74.98 

     14.006.0695-0          114.48 

     14.006.0695-A          114.48 

     14.007.0006-0          115.50 

     14.007.0006-A          115.50 

     14.007.0012-0          148.44 

     14.007.0012-A          148.44 

     14.007.0016-0          155.16 

     14.007.0016-A          155.16 

     14.007.0021-0          489.65 

     14.007.0021-A          489.65 

     14.007.0026-0          264.64 

     14.007.0026-A          264.64 

     14.007.0030-0          111.80 

     14.007.0030-A          111.80 

     14.007.0036-0          144.66 

     14.007.0036-A          144.66 

     14.007.0038-0          150.73 

     14.007.0038-A          150.73 

     14.007.0039-0          332.14 

     14.007.0039-A          332.14 

     14.007.0041-0          100.45 

     14.007.0041-A          100.45 

     14.007.0045-0           89.66 

     14.007.0045-A           89.66 

     14.007.0051-0          395.61 

     14.007.0051-A          395.61 

     14.007.0055-0          627.00 

     14.007.0055-A          627.00 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0057-0           98.13 

     14.007.0057-A           98.13 

     14.007.0061-0          117.69 

     14.007.0061-A          117.69 

     14.007.0065-0          119.39 

     14.007.0065-A          119.39 

     14.007.0070-0           80.19 

     14.007.0070-A           80.19 

     14.007.0075-0           90.69 

     14.007.0075-A           90.69 

     14.007.0080-0           86.93 

     14.007.0080-A           86.93 

     14.007.0085-0          762.89 

     14.007.0085-A          762.89 

     14.007.0090-0          275.63 

     14.007.0090-A          275.63 

     14.007.0095-0          428.33 

     14.007.0095-A          428.33 

     14.007.0100-0          291.95 

     14.007.0100-A          291.95 

     14.007.0102-0          318.55 

     14.007.0102-A          318.55 

     14.007.0106-0          568.70 

     14.007.0106-A          568.70 

     14.007.0110-0           41.57 

     14.007.0110-A           41.57 

     14.007.0115-0           72.12 

     14.007.0115-A           72.12 

     14.007.0120-0           58.94 

     14.007.0120-A           58.94 

     14.007.0125-0           60.30 

     14.007.0125-A           60.30 

     14.007.0130-0          435.48 

     14.007.0130-A          435.48 

     14.007.0135-0           27.17 

     14.007.0135-A           27.17 

     14.007.0140-0          203.76 

     14.007.0140-A          203.76 

     14.007.0145-0           61.76 

     14.007.0145-A           61.76 

     14.007.0150-0           90.34 

     14.007.0150-A           90.34 

     14.007.0155-0          216.46 

     14.007.0155-A          216.46 

     14.007.0160-0          269.14 

     14.007.0160-A          269.14 

     14.007.0165-0          362.76 

     14.007.0165-A          362.76 

     14.007.0170-0          517.07 

     14.007.0170-A          517.07 

     14.007.0175-0          712.48 

     14.007.0175-A          712.48 

     14.007.0185-0        1,312.92 

     14.007.0185-A        1,312.92 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0190-0          326.66 

     14.007.0190-A          326.66 

     14.007.0195-0          188.26 

     14.007.0195-A          188.26 

     14.007.0200-0          350.32 

     14.007.0200-A          350.32 

     14.007.0249-0           51.08 

     14.007.0249-A           51.08 

     14.007.0252-0          101.34 

     14.007.0252-A          101.34 

     14.007.0256-0           46.34 

     14.007.0256-A           46.34 

     14.007.0259-0           57.13 

     14.007.0259-A           57.13 

     14.007.0261-0           43.61 

     14.007.0261-A           43.61 

     14.007.0264-0           74.37 

     14.007.0264-A           74.37 

     14.007.0266-0           48.39 

     14.007.0266-A           48.39 

     14.007.0268-0           16.09 

     14.007.0268-A           16.09 

     14.007.0269-0            9.94 

     14.007.0269-A            9.94 

     14.007.0270-0           39.41 

     14.007.0270-A           39.41 

     14.007.0276-0           50.13 

     14.007.0276-A           50.13 

     14.007.0277-0            9.94 

     14.007.0277-A            9.94 

     14.007.0278-0           97.10 

     14.007.0278-A           97.10 

     14.007.0279-0           15.47 

     14.007.0279-A           15.47 

     14.007.0280-0           99.50 

     14.007.0280-A           99.50 

     14.007.0281-0           25.83 

     14.007.0281-A           25.83 

     14.007.0282-0           35.07 

     14.007.0282-A           35.07 

     14.007.0283-0            3.55 

     14.007.0283-A            3.55 

     14.007.0284-0            9.98 

     14.007.0284-A            9.98 

     14.007.0286-0           32.58 

     14.007.0286-A           32.58 

     14.007.0287-0           61.07 

     14.007.0287-A           61.07 

     14.007.0288-0           17.94 

     14.007.0288-A           17.94 

     14.007.0289-0           54.25 

     14.007.0289-A           54.25 

     14.007.0290-0            8.10 

     14.007.0290-A            8.10 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0294-0           61.70 

     14.007.0294-A           61.70 

     14.007.0296-0           36.87 

     14.007.0296-A           36.87 

     14.007.0298-0          144.94 

     14.007.0298-A          144.94 

     14.007.0300-0           28.74 

     14.007.0300-A           28.74 

     14.007.0302-0           61.70 

     14.007.0302-A           61.70 

     14.007.0304-0           91.88 

     14.007.0304-A           91.88 

     14.007.0306-0            5.25 

     14.007.0306-A            5.25 

     14.007.0308-0            8.94 

     14.007.0308-A            8.94 

     14.007.0310-0           92.50 

     14.007.0310-A           92.50 

     14.007.0312-0           31.33 

     14.007.0312-A           31.33 

     14.007.0313-0          126.81 

     14.007.0313-A          126.81 

     14.007.0314-0           92.60 

     14.007.0314-A           92.60 

     14.007.0315-0          161.71 

     14.007.0315-A          161.71 

     14.007.0316-0            9.27 

     14.007.0316-A            9.27 

     14.007.0318-0           24.62 

     14.007.0318-A           24.62 

     14.007.0320-0           24.62 

     14.007.0320-A           24.62 

     14.007.0322-0           22.29 

     14.007.0322-A           22.29 

     14.007.0324-0           42.68 

     14.007.0324-A           42.68 

     14.007.0326-0           36.77 

     14.007.0326-A           36.77 

     14.007.0328-0            7.89 

     14.007.0328-A            7.89 

     14.007.0332-0            4.03 

     14.007.0332-A            4.03 

     14.007.0334-0           15.35 

     14.007.0334-A           15.35 

     14.007.0335-0           27.56 

     14.007.0335-A           27.56 

     14.007.0336-0           29.57 

     14.007.0336-A           29.57 

     14.007.0337-0           64.88 

     14.007.0337-A           64.88 

     14.007.0338-0           29.30 

     14.007.0338-A           29.30 

     14.007.0340-0           18.77 

     14.007.0340-A           18.77 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.007.0342-0           41.34 

     14.007.0342-A           41.34 

     14.007.0344-0          165.55 

     14.007.0344-A          165.55 

     14.007.0345-0           26.26 

     14.007.0345-A           26.26 

     14.007.0346-0           32.28 

     14.007.0346-A           32.28 

     14.007.0347-0           40.17 

     14.007.0347-A           40.17 

     14.007.0348-0           15.45 

     14.007.0348-A           15.45 

     14.007.0360-0            5.73 

     14.007.0360-A            5.55 

     14.007.0365-0            5.19 

     14.007.0365-A            5.01 

     14.007.0390-0            1.40 

     14.007.0390-A            1.40 

     14.007.0396-0           16.25 

     14.007.0396-A           16.25 

     14.007.0500-0          454.96 

     14.007.0500-A          452.96 

     14.007.0505-0        1,270.64 

     14.007.0505-A        1,266.08 

     14.008.0010-0        1,063.25 

     14.008.0010-A        1,024.79 

     14.008.0015-0        1,249.56 

     14.008.0015-A        1,208.55 

     14.008.0020-0        1,301.96 

     14.008.0020-A        1,258.41 

     14.008.0022-0        1,383.36 

     14.008.0022-A        1,337.26 

     14.008.0025-0        1,815.10 

     14.008.0025-A        1,746.78 

     14.008.0030-0        2,188.03 

     14.008.0030-A        2,114.62 

     14.008.0035-0        2,293.16 

     14.008.0035-A        2,214.66 

     14.008.0045-0          933.61 

     14.008.0045-A          901.55 

     14.008.0050-0        4,075.43 

     14.008.0050-A        4,060.84 

     14.008.0052-0        2,598.30 

     14.008.0052-A        2,583.71 

     14.008.0055-0        2,369.54 

     14.008.0055-A        2,354.95 

     14.008.0065-0          867.28 

     14.008.0065-A          831.21 

     14.008.0070-0          215.47 

     14.008.0070-A          206.80 

     14.008.0075-0          250.38 

     14.008.0075-A          240.59 

     14.008.0080-0          285.03 

     14.008.0080-A          274.12 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.008.0087-0          318.33 

     14.008.0087-A          311.30 

     14.008.0088-0          324.52 

     14.008.0088-A          312.41 

     14.008.0089-0          335.83 

     14.008.0089-A          320.80 

     14.008.0095-0          935.02 

     14.008.0095-A          893.47 

     14.008.0096-0        1,456.21 

     14.008.0096-A        1,393.17 

     14.008.0097-0        1,462.21 

     14.008.0097-A        1,399.17 

     14.008.0100-0        1,559.92 

     14.008.0100-A        1,504.13 

     14.008.0101-0        1,799.18 

     14.008.0101-A        1,740.65 

     14.008.0102-0        1,865.68 

     14.008.0102-A        1,804.40 

     14.008.0103-0        1,971.60 

     14.008.0103-A        1,907.58 

     14.008.0104-0        2,221.03 

     14.008.0104-A        2,154.27 

     14.008.0105-0        2,321.94 

     14.008.0105-A        2,252.43 

     14.008.0106-0        2,418.70 

     14.008.0106-A        2,346.45 

     14.008.0110-0        1,950.68 

     14.008.0110-A        1,886.17 

     14.008.0111-0        2,017.17 

     14.008.0111-A        1,949.92 

     14.008.0112-0        2,123.09 

     14.008.0112-A        2,053.10 

     14.008.0113-0        2,372.53 

     14.008.0113-A        2,299.79 

     14.008.0114-0        2,473.44 

     14.008.0114-A        2,397.95 

     14.008.0115-0        2,570.20 

     14.008.0115-A        2,491.97 

     14.008.0120-0        2,252.55 

     14.008.0120-A        2,178.25 

     14.008.0121-0        2,373.32 

     14.008.0121-A        2,295.73 

     14.008.0122-0        2,637.62 

     14.008.0122-A        2,556.75 

     14.008.0123-0        2,753.35 

     14.008.0123-A        2,669.19 

     14.008.0130-0        2,404.04 

     14.008.0130-A        2,323.78 

     14.008.0131-0        2,524.81 

     14.008.0131-A        2,441.26 

     14.008.0132-0        2,789.11 

     14.008.0132-A        2,702.27 

     14.008.0133-0        2,904.84 

     14.008.0133-A        2,814.71 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     14.009.0010-0           73.51 

     14.009.0010-A           68.62 

     14.009.0015-0           66.97 

     14.009.0015-A           62.52 

     14.009.0020-0           60.76 

     14.009.0020-A           56.72 

     14.009.0022-0           29.40 

     14.009.0022-A           27.44 

     14.009.0024-0           26.79 

     14.009.0024-A           25.00 

     14.009.0026-0           24.17 

     14.009.0026-A           22.56 

     14.009.0040-0           24.50 

     14.009.0040-A           22.87 

     14.009.0045-0           19.60 

     14.009.0045-A           18.29 

     14.009.0050-0           14.70 

     14.009.0050-A           13.72 

     14.009.0052-0           11.43 

     14.009.0052-A           10.67 

     14.009.0054-0            9.80 

     14.009.0054-A            9.14 

     14.009.0056-0            8.16 

     14.009.0056-A            7.62 

     14.009.0060-0           16.33 

     14.009.0060-A           15.24 

     14.009.0070-0           73.51 

     14.009.0070-A           68.62 

     14.009.0075-0           55.54 

     14.009.0075-A           51.84 

     14.009.0080-0          114.35 

     14.009.0080-A          106.74 

     14.009.0085-0            8.16 

     14.009.0085-A            7.62 

     14.009.0090-0            9.80 

     14.009.0090-A            9.14 

     14.009.0095-0            6.53 

     14.009.0095-A            6.09 

     14.009.0110-0           32.67 

     14.009.0110-A           30.49 

     14.009.0120-0           65.34 

     14.009.0120-A           60.99 

     14.009.0125-0           32.67 

     14.009.0125-A           30.49 

     14.009.0130-0           32.67 

     14.009.0130-A           30.49 

     14.010.0010-0        1,581.27 

     14.010.0010-A        1,553.25 

     14.010.0015-0        1,486.65 

     14.010.0015-A        1,458.63 

     15.001.0020-1          278.44 

     15.001.0020-B          263.47 

     15.001.0025-0          326.06 

     15.001.0025-A          310.30 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.001.0026-0          406.26 

     15.001.0026-A          388.04 

     15.001.0027-0          652.40 

     15.001.0027-A          625.13 

     15.001.0028-0          555.27 

     15.001.0028-A          531.03 

     15.001.0029-0        1,662.91 

     15.001.0029-A        1,602.76 

     15.001.0030-0        1,909.59 

     15.001.0030-A        1,840.41 

     15.001.0031-0        1,272.13 

     15.001.0031-A        1,224.21 

     15.001.0032-0          518.97 

     15.001.0032-A          495.08 

     15.001.0033-0          420.04 

     15.001.0033-A          399.31 

     15.001.0034-0        1,438.52 

     15.001.0034-A        1,386.96 

     15.001.0035-0        1,626.23 

     15.001.0035-A        1,567.38 

     15.001.0053-0        5,112.35 

     15.001.0053-A        5,026.41 

     15.001.0054-0        2,893.07 

     15.001.0054-A        2,841.43 

     15.001.0055-0        3,240.41 

     15.001.0055-A        3,179.95 

     15.001.0056-0        1,881.67 

     15.001.0056-A        1,844.72 

     15.001.0057-0        6,743.38 

     15.001.0057-A        6,613.27 

     15.001.0060-0          735.96 

     15.001.0060-A          705.63 

     15.001.0061-0        1,279.77 

     15.001.0061-A        1,227.20 

     15.001.0069-0          589.99 

     15.001.0069-A          556.48 

     15.001.0071-0          993.08 

     15.001.0071-A          947.49 

     15.001.0072-0        1,153.19 

     15.001.0072-A        1,102.89 

     15.001.0073-0        1,464.35 

     15.001.0073-A        1,406.04 

     15.001.0075-0          925.15 

     15.001.0075-A          882.57 

     15.001.0076-0        1,293.72 

     15.001.0076-A        1,242.21 

     15.001.0077-0          129.78 

     15.001.0077-A          129.78 

     15.001.0078-0          184.47 

     15.001.0078-A          184.47 

     15.001.0079-0          476.64 

     15.001.0079-A          476.64 

     15.001.0080-0           64.39 

     15.001.0080-A           62.31 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.001.0090-0           90.30 

     15.001.0090-A           87.62 

     15.001.0095-0          124.02 

     15.001.0095-A          120.44 

     15.001.0100-0          173.24 

     15.001.0100-A          168.35 

     15.002.0062-0          178.02 

     15.002.0062-A          171.02 

     15.002.0063-0          351.89 

     15.002.0063-A          344.88 

     15.002.0080-0        1,776.93 

     15.002.0080-A        1,734.00 

     15.002.0082-0        2,194.96 

     15.002.0082-A        2,143.43 

     15.002.0084-0        2,426.25 

     15.002.0084-A        2,369.79 

     15.002.0086-0        2,581.35 

     15.002.0086-A        2,520.80 

     15.002.0088-0        2,668.74 

     15.002.0088-A        2,606.93 

     15.002.0090-0        2,873.77 

     15.002.0090-A        2,807.51 

     15.002.0092-0        3,173.86 

     15.002.0092-A        3,101.71 

     15.002.0094-0        3,674.51 

     15.002.0094-A        3,591.51 

     15.002.0096-0        3,935.78 

     15.002.0096-A        3,847.18 

     15.002.0120-0          266.71 

     15.002.0120-A          257.08 

     15.002.0125-0          480.47 

     15.002.0125-A          464.70 

     15.002.0130-0        1,615.80 

     15.002.0130-A        1,557.83 

     15.002.0135-0        3,030.01 

     15.002.0135-A        2,921.84 

     15.002.0200-0          402.57 

     15.002.0200-A          396.99 

     15.002.0205-0          277.03 

     15.002.0205-A          272.76 

     15.002.0210-0          177.99 

     15.002.0210-A          175.19 

     15.002.0310-0        2,376.17 

     15.002.0310-A        2,335.97 

     15.002.0400-0          178.02 

     15.002.0400-A          171.02 

     15.002.0401-0          352.13 

     15.002.0401-A          345.13 

     15.002.0580-0        7,491.86 

     15.002.0580-A        7,442.45 

     15.002.0584-0       11,227.09 

     15.002.0584-A       11,151.01 

     15.002.0588-0       12,828.57 

     15.002.0588-A       12,741.67 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.002.0590-0       13,962.05 

     15.002.0590-A       13,876.30 

     15.002.0596-0       18,621.92 

     15.002.0596-A       18,507.14 

     15.002.0622-0        1,532.66 

     15.002.0622-A        1,512.24 

     15.002.0623-0        2,809.33 

     15.002.0623-A        2,783.20 

     15.002.0624-0        3,298.40 

     15.002.0624-A        3,266.55 

     15.002.0625-0        6,195.57 

     15.002.0625-A        6,158.19 

     15.002.0627-0        7,228.42 

     15.002.0627-A        7,184.79 

     15.002.0630-0        7,478.59 

     15.002.0630-A        7,429.32 

     15.002.0633-0        8,741.16 

     15.002.0633-A        8,683.45 

     15.002.0637-0        9,621.19 

     15.002.0637-A        9,556.10 

     15.002.0641-0       11,227.09 

     15.002.0641-A       11,151.01 

     15.002.0643-0       12,496.79 

     15.002.0643-A       12,409.75 

     15.002.0649-0       14,410.25 

     15.002.0649-A       14,295.47 

     15.002.0662-0        2,300.51 

     15.002.0662-A        2,274.38 

     15.002.0663-0        6,298.57 

     15.002.0663-A        6,261.19 

     15.002.0664-0        7,594.86 

     15.002.0664-A        7,545.45 

     15.002.0665-0        8,956.84 

     15.002.0665-A        8,891.75 

     15.002.0666-0       14,198.95 

     15.002.0666-A       14,113.20 

     15.002.0668-0        2,423.61 

     15.002.0668-A        2,403.19 

     15.002.0669-0        2,912.33 

     15.002.0669-A        2,886.20 

     15.002.0670-0        3,401.40 

     15.002.0670-A        3,369.55 

     15.002.0671-0        6,298.57 

     15.002.0671-A        6,261.19 

     15.002.0673-0        7,331.42 

     15.002.0673-A        7,287.79 

     15.002.0676-0        7,581.59 

     15.002.0676-A        7,532.32 

     15.002.0679-0        8,844.16 

     15.002.0679-A        8,786.45 

     15.002.0683-0        9,724.19 

     15.002.0683-A        9,659.10 

     15.002.0687-0       11,330.09 

     15.002.0687-A       11,254.01 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.002.0689-0       12,934.79 

     15.002.0689-A       12,847.75 

     15.002.0695-0       14,513.25 

     15.002.0695-A       14,398.47 

     15.003.0023-0           51.85 

     15.003.0023-A           50.16 

     15.003.0024-0           72.36 

     15.003.0024-A           69.92 

     15.003.0025-1           97.27 

     15.003.0025-B           94.14 

     15.003.0026-1          113.25 

     15.003.0026-B          109.41 

     15.003.0027-1          137.40 

     15.003.0027-B          132.99 

     15.003.0028-0          178.98 

     15.003.0028-A          174.30 

     15.003.0066-0        1,346.67 

     15.003.0066-A        1,315.15 

     15.003.0068-0        1,596.20 

     15.003.0068-A        1,550.22 

     15.003.0069-0          665.33 

     15.003.0069-A          654.83 

     15.003.0073-0        1,018.42 

     15.003.0073-A          983.22 

     15.003.0175-0           25.12 

     15.003.0175-A           24.94 

     15.003.0176-0           14.34 

     15.003.0176-A           14.16 

     15.003.0177-0           30.28 

     15.003.0177-A           28.93 

     15.003.0178-0           43.54 

     15.003.0178-A           41.49 

     15.003.0179-0           28.94 

     15.003.0179-A           28.76 

     15.003.0180-0           61.74 

     15.003.0180-A           59.55 

     15.003.0181-0           29.01 

     15.003.0181-A           29.01 

     15.003.0185-0           25.27 

     15.003.0185-A           25.09 

     15.003.0186-0          178.35 

     15.003.0186-A          178.07 

     15.003.0190-0          410.02 

     15.003.0190-A          404.77 

     15.003.0192-0          238.93 

     15.003.0192-A          233.68 

     15.003.0193-0          205.56 

     15.003.0193-A          200.48 

     15.003.0194-0          203.33 

     15.003.0194-A          198.25 

     15.003.0200-0           12.93 

     15.003.0200-A           12.54 

     15.003.0202-0           15.86 

     15.003.0202-A           15.41 



 

        Código                      Preço 
 
 
 
 

Página 244 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.003.0204-0           20.51 

     15.003.0204-A           19.95 

     15.003.0206-0           26.31 

     15.003.0206-A           25.68 

     15.003.0208-0           32.46 

     15.003.0208-A           31.76 

     15.003.0210-0           42.01 

     15.003.0210-A           41.16 

     15.003.0212-0           65.46 

     15.003.0212-A           64.41 

     15.003.0214-0           78.08 

     15.003.0214-A           76.93 

     15.003.0216-0          132.70 

     15.003.0216-A          131.30 

     15.003.0350-0           17.00 

     15.003.0350-A           16.14 

     15.003.0351-0           26.72 

     15.003.0351-A           25.37 

     15.003.0352-0           29.15 

     15.003.0352-A           27.67 

     15.003.0353-0           43.72 

     15.003.0353-A           41.51 

     15.003.0354-1           48.58 

     15.003.0354-B           46.13 

     15.003.0355-0           72.87 

     15.003.0355-A           69.19 

     15.003.0356-1           58.85 

     15.003.0356-B           55.87 

     15.003.0357-0           88.27 

     15.003.0357-A           83.81 

     15.003.0358-1           79.38 

     15.003.0358-B           75.88 

     15.003.0359-0          130.98 

     15.003.0359-A          125.20 

     15.003.0360-0          102.49 

     15.003.0360-A           96.40 

     15.003.0361-0          148.02 

     15.003.0361-A          138.89 

     15.003.0365-0           41.59 

     15.003.0365-A           39.56 

     15.003.0370-0           14.93 

     15.003.0370-A           14.23 

     15.003.0371-0           14.30 

     15.003.0371-A           13.60 

     15.003.0372-0           14.50 

     15.003.0372-A           13.80 

     15.003.0373-0           20.71 

     15.003.0373-A           20.01 

     15.003.0375-0           75.60 

     15.003.0375-A           71.54 

     15.003.0377-0           60.78 

     15.003.0377-A           56.72 

     15.003.0379-0           30.43 

     15.003.0379-A           28.40 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.003.0380-0           45.10 

     15.003.0380-A           43.08 

     15.003.0381-0           34.52 

     15.003.0381-A           32.49 

     15.003.0390-0           10.20 

     15.003.0390-A            9.71 

     15.003.0391-0           10.45 

     15.003.0391-A            9.96 

     15.003.0392-0           10.87 

     15.003.0392-A           10.39 

     15.003.0393-0           12.03 

     15.003.0393-A           11.50 

     15.003.0394-0           12.02 

     15.003.0394-A           11.49 

     15.003.0395-0           13.25 

     15.003.0395-A           12.68 

     15.003.0396-0           13.97 

     15.003.0396-A           13.40 

     15.003.0397-0           14.96 

     15.003.0397-A           14.35 

     15.003.0398-0           15.25 

     15.003.0398-A           14.64 

     15.003.0400-0          282.84 

     15.003.0400-A          268.83 

     15.003.0405-0           67.46 

     15.003.0405-A           63.96 

     15.003.0410-0          174.67 

     15.003.0410-A          167.67 

     15.003.0415-0          202.41 

     15.003.0415-A          188.86 

     15.003.0420-0           32.76 

     15.003.0420-A           30.64 

     15.003.0421-0           43.68 

     15.003.0421-A           40.86 

     15.003.0500-0           52.56 

     15.003.0500-A           51.94 

     15.003.0505-0           92.53 

     15.003.0505-A           91.91 

     15.003.0510-0           35.16 

     15.003.0510-A           34.54 

     15.003.0515-0           38.26 

     15.003.0515-A           37.64 

     15.003.0520-0           51.08 

     15.003.0520-A           50.46 

     15.003.0525-0           60.19 

     15.003.0525-A           59.45 

     15.003.0530-0           77.94 

     15.003.0530-A           77.10 

     15.003.0535-0           97.24 

     15.003.0535-A           96.29 

     15.003.0540-0          114.04 

     15.003.0540-A          112.95 

     15.003.0545-0          107.20 

     15.003.0545-A          105.91 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.003.0550-0          140.18 

     15.003.0550-A          138.73 

     15.003.0552-0          161.64 

     15.003.0552-A          160.10 

     15.003.0555-0          226.49 

     15.003.0555-A          224.67 

     15.003.0560-0          434.64 

     15.003.0560-A          432.65 

     15.003.0565-0          509.35 

     15.003.0565-A          507.19 

     15.003.0600-0          173.29 

     15.003.0600-A          166.29 

     15.003.0650-0          167.38 

     15.003.0650-A          160.37 

     15.004.0010-0          835.84 

     15.004.0010-A          814.31 

     15.004.0011-0        1,188.71 

     15.004.0011-A        1,162.03 

     15.004.0012-0        2,421.82 

     15.004.0012-A        2,374.35 

     15.004.0013-0        3,472.44 

     15.004.0013-A        3,418.19 

     15.004.0014-0        4,907.18 

     15.004.0014-A        4,842.17 

     15.004.0023-0           26.28 

     15.004.0023-A           24.93 

     15.004.0024-0           32.82 

     15.004.0024-A           31.30 

     15.004.0025-0           39.28 

     15.004.0025-A           37.58 

     15.004.0026-0           44.40 

     15.004.0026-A           42.53 

     15.004.0027-0           60.06 

     15.004.0027-A           57.94 

     15.004.0028-0           88.03 

     15.004.0028-A           85.67 

     15.004.0045-0          304.29 

     15.004.0045-A          288.53 

     15.004.0046-0          545.62 

     15.004.0046-A          521.75 

     15.004.0050-0          239.10 

     15.004.0050-A          227.89 

     15.004.0051-0          225.56 

     15.004.0051-A          214.35 

     15.004.0053-0          462.39 

     15.004.0053-A          439.97 

     15.004.0055-0          391.75 

     15.004.0055-A          369.07 

     15.004.0058-0          389.61 

     15.004.0058-A          366.93 

     15.004.0059-0          203.32 

     15.004.0059-A          191.07 

     15.004.0060-1          323.18 

     15.004.0060-B          307.42 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.004.0061-0          410.42 

     15.004.0061-A          391.16 

     15.004.0062-0          410.71 

     15.004.0062-A          391.45 

     15.004.0063-0          243.03 

     15.004.0063-A          229.83 

     15.004.0064-0          306.03 

     15.004.0064-A          289.54 

     15.004.0065-0          201.45 

     15.004.0065-A          189.19 

     15.004.0067-0          228.25 

     15.004.0067-A          215.16 

     15.004.0070-0          325.72 

     15.004.0070-A          308.48 

     15.004.0074-0          459.82 

     15.004.0074-A          437.09 

     15.004.0075-0          227.08 

     15.004.0075-A          213.99 

     15.004.0076-0           53.15 

     15.004.0076-A           51.93 

     15.004.0080-0          273.72 

     15.004.0080-A          257.13 

     15.004.0085-0          274.87 

     15.004.0085-A          261.78 

     15.004.0086-0           24.47 

     15.004.0086-A           23.46 

     15.004.0090-0          206.26 

     15.004.0090-A          194.01 

     15.004.0102-1          478.32 

     15.004.0102-B          453.88 

     15.004.0103-0          414.52 

     15.004.0103-A          391.84 

     15.004.0104-0          425.11 

     15.004.0104-A          402.43 

     15.004.0105-0          452.17 

     15.004.0105-A          429.49 

     15.004.0108-0          398.97 

     15.004.0108-A          378.04 

     15.004.0110-0          389.91 

     15.004.0110-A          368.98 

     15.004.0125-0          419.14 

     15.004.0125-A          397.16 

     15.004.0126-0          382.16 

     15.004.0126-A          361.23 

     15.004.0127-0          373.10 

     15.004.0127-A          352.17 

     15.004.0130-0          403.45 

     15.004.0130-A          382.52 

     15.004.0131-0          356.01 

     15.004.0131-A          336.83 

     15.004.0133-0          346.95 

     15.004.0133-A          327.77 

     15.004.0150-0          331.12 

     15.004.0150-A          313.89 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.004.0151-0          277.33 

     15.004.0151-A          263.32 

     15.004.0160-0          195.39 

     15.004.0160-A          184.44 

     15.004.0161-0          251.95 

     15.004.0161-A          237.96 

     15.004.0170-0           71.58 

     15.004.0170-A           68.22 

     15.004.0175-1          257.58 

     15.004.0175-B          250.57 

     15.004.0176-0          157.49 

     15.004.0176-A          150.48 

     15.004.0180-0          159.88 

     15.004.0180-A          156.38 

     15.004.0181-0           95.94 

     15.004.0181-A           92.44 

     15.004.0190-0           58.25 

     15.004.0190-A           55.45 

     15.004.0200-0          183.69 

     15.004.0200-A          176.67 

     15.004.0202-0          121.83 

     15.004.0202-A          116.30 

     15.004.0204-0           74.97 

     15.004.0204-A           71.87 

     15.004.0210-0           37.86 

     15.004.0210-A           36.46 

     15.004.0212-0           30.73 

     15.004.0212-A           29.68 

     15.004.0220-0          208.12 

     15.004.0220-A          201.10 

     15.004.0222-0          148.03 

     15.004.0222-A          141.71 

     15.004.0224-0           81.02 

     15.004.0224-A           77.93 

     15.004.0250-0          363.51 

     15.004.0250-A          348.03 

     15.004.0251-0          492.53 

     15.004.0251-A          470.04 

     15.004.0255-0          435.37 

     15.004.0255-A          417.86 

     15.004.0300-0            8.65 

     15.004.0300-A            8.65 

     15.004.0305-0            4.34 

     15.004.0305-A            4.34 

     15.004.0310-0            9.39 

     15.004.0310-A            9.39 

     15.004.0315-0            3.16 

     15.004.0315-A            3.16 

     15.004.0320-0            8.94 

     15.004.0320-A            8.94 

     15.004.0325-0           21.79 

     15.004.0325-A           21.79 

     15.004.0330-0           23.72 

     15.004.0330-A           23.72 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.004.0335-0           18.12 

     15.004.0335-A           18.12 

     15.004.0500-0          194.60 

     15.004.0500-A          191.99 

     15.004.0505-0          284.83 

     15.004.0505-A          281.79 

     15.004.0600-0          127.04 

     15.004.0600-A          126.86 

     15.004.0620-0          160.25 

     15.004.0620-A          160.07 

     15.004.0640-0          121.06 

     15.004.0640-A          120.88 

     15.004.0700-0            5.34 

     15.004.0700-A            5.04 

     15.004.0705-0            6.89 

     15.004.0705-A            6.49 

     15.004.0710-0           10.40 

     15.004.0710-A            9.79 

     15.004.0715-0           13.56 

     15.004.0715-A           12.75 

     15.004.0720-0           25.76 

     15.004.0720-A           24.14 

     15.005.0010-0          450.55 

     15.005.0010-A          440.05 

     15.005.0020-0          703.36 

     15.005.0020-A          685.85 

     15.005.0030-0          380.03 

     15.005.0030-A          366.02 

     15.005.0040-1          438.96 

     15.005.0040-B          430.21 

     15.005.0050-0          503.05 

     15.005.0050-A          493.42 

     15.005.0060-0          460.66 

     15.005.0060-A          445.41 

     15.005.0070-0          449.93 

     15.005.0070-A          440.44 

     15.005.0100-0          116.66 

     15.005.0100-A          113.32 

     15.005.0110-0          167.19 

     15.005.0110-A          163.61 

     15.005.0120-0          207.56 

     15.005.0120-A          203.73 

     15.005.0130-0          292.35 

     15.005.0130-A          287.95 

     15.005.0140-0          376.95 

     15.005.0140-A          372.27 

     15.005.0180-0          632.59 

     15.005.0180-A          609.26 

     15.005.0182-0          724.66 

     15.005.0182-A          697.68 

     15.005.0184-0          821.07 

     15.005.0184-A          790.26 

     15.005.0186-0          159.50 

     15.005.0186-A          150.92 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.005.0188-0          449.92 

     15.005.0188-A          431.06 

     15.005.0215-0          349.86 

     15.005.0215-A          336.31 

     15.005.0220-0          584.70 

     15.005.0220-A          564.29 

     15.005.0225-0          526.95 

     15.005.0225-A          503.27 

     15.005.0226-0           67.53 

     15.005.0226-A           65.81 

     15.005.0227-0           75.50 

     15.005.0227-A           73.78 

     15.005.0228-0           82.76 

     15.005.0228-A           81.05 

     15.005.0229-0           95.76 

     15.005.0229-A           94.04 

     15.005.0230-0          103.91 

     15.005.0230-A          102.19 

     15.005.0231-0          161.16 

     15.005.0231-A          159.44 

     15.005.0232-0          177.44 

     15.005.0232-A          175.72 

     15.005.0233-0          194.19 

     15.005.0233-A          192.47 

     15.005.0234-0          211.29 

     15.005.0234-A          209.58 

     15.005.0235-0          232.34 

     15.005.0235-A          230.63 

     15.005.0236-0          250.24 

     15.005.0236-A          248.52 

     15.005.0237-0          266.59 

     15.005.0237-A          264.88 

     15.005.0238-0          340.62 

     15.005.0238-A          338.90 

     15.005.0240-0           95.25 

     15.005.0240-A           91.82 

     15.005.0245-0          148.16 

     15.005.0245-A          143.88 

     15.005.0246-0          392.48 

     15.005.0246-A          388.09 

     15.005.0247-0          495.28 

     15.005.0247-A          490.17 

     15.005.0248-0          870.90 

     15.005.0248-A          865.51 

     15.005.0249-0        1,242.78 

     15.005.0249-A        1,236.51 

     15.005.0250-0        1,342.63 

     15.005.0250-A        1,336.35 

     15.005.0253-0           69.49 

     15.005.0253-A           67.46 

     15.005.0270-0           25.83 

     15.005.0270-A           24.95 

     15.005.0272-0           31.14 

     15.005.0272-A           30.26 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.005.0274-0           36.74 

     15.005.0274-A           35.87 

     15.005.0275-0           61.71 

     15.005.0275-A           59.68 

     15.005.0278-0           36.75 

     15.005.0278-A           35.12 

     15.005.0280-0           64.97 

     15.005.0280-A           62.94 

     15.006.0010-0        1,277.06 

     15.006.0010-A        1,272.85 

     15.006.0012-0        1,266.60 

     15.006.0012-A        1,263.10 

     15.006.0015-0          339.83 

     15.006.0015-A          339.42 

     15.006.0016-0          678.14 

     15.006.0016-A          677.43 

     15.006.0035-0        8,001.57 

     15.006.0035-A        7,961.81 

     15.006.0040-0        1,337.75 

     15.006.0040-A        1,306.79 

     15.006.0045-0        1,702.35 

     15.006.0045-A        1,656.75 

     15.007.0204-0          116.60 

     15.007.0204-A          115.62 

     15.007.0206-0          106.80 

     15.007.0206-A          105.92 

     15.007.0208-0           61.98 

     15.007.0208-A           61.00 

     15.007.0209-0           50.37 

     15.007.0209-A           49.49 

     15.007.0210-0        1,540.98 

     15.007.0210-A        1,504.85 

     15.007.0214-0           32.18 

     15.007.0214-A           30.78 

     15.007.0216-0           44.67 

     15.007.0216-A           42.92 

     15.007.0218-0           17.78 

     15.007.0218-A           16.73 

     15.007.0270-0       21,666.12 

     15.007.0270-A       21,652.11 

     15.007.0280-0        1,889.79 

     15.007.0280-A        1,886.29 

     15.007.0285-0          987.00 

     15.007.0285-A          983.50 

     15.007.0290-0        5,091.46 

     15.007.0290-A        5,087.96 

     15.007.0295-0        3,055.29 

     15.007.0295-A        3,051.79 

     15.007.0334-0          288.40 

     15.007.0334-A          288.40 

     15.007.0338-0          343.86 

     15.007.0338-A          336.86 

     15.007.0340-0          136.75 

     15.007.0340-A          135.53 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0345-0           84.50 

     15.007.0345-A           83.80 

     15.007.0347-0          108.47 

     15.007.0347-A          106.72 

     15.007.0350-0          699.52 

     15.007.0350-A          671.50 

     15.007.0351-0          600.30 

     15.007.0351-A          579.29 

     15.007.0357-0          608.49 

     15.007.0357-A          604.99 

     15.007.0359-0          614.21 

     15.007.0359-A          586.20 

     15.007.0400-0          129.12 

     15.007.0400-A          122.82 

     15.007.0405-0          147.13 

     15.007.0405-A          140.83 

     15.007.0410-0          176.11 

     15.007.0410-A          168.23 

     15.007.0415-0          462.94 

     15.007.0415-A          453.48 

     15.007.0420-0          494.36 

     15.007.0420-A          486.11 

     15.007.0425-0          713.42 

     15.007.0425-A          697.66 

     15.007.0430-0          897.60 

     15.007.0430-A          881.84 

     15.007.0435-0        1,492.94 

     15.007.0435-A        1,477.18 

     15.007.0440-0        1,804.70 

     15.007.0440-A        1,788.94 

     15.007.0495-0          135.13 

     15.007.0495-A          128.13 

     15.007.0498-0          157.59 

     15.007.0498-A          150.59 

     15.007.0501-0          186.58 

     15.007.0501-A          177.82 

     15.007.0504-0          467.31 

     15.007.0504-A          456.81 

     15.007.0507-0          541.28 

     15.007.0507-A          529.02 

     15.007.0511-0          653.88 

     15.007.0511-A          636.37 

     15.007.0514-0          911.13 

     15.007.0514-A          890.12 

     15.007.0517-0        1,399.71 

     15.007.0517-A        1,376.95 

     15.007.0518-0        1,856.99 

     15.007.0518-A        1,834.23 

     15.007.0520-0           97.58 

     15.007.0520-A           97.09 

     15.007.0521-0          105.53 

     15.007.0521-A          105.04 

     15.007.0522-0          113.59 

     15.007.0522-A          113.10 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0523-0          164.78 

     15.007.0523-A          164.29 

     15.007.0524-0          137.61 

     15.007.0524-A          137.04 

     15.007.0525-0          137.56 

     15.007.0525-A          136.99 

     15.007.0526-0          144.35 

     15.007.0526-A          143.78 

     15.007.0527-0          220.17 

     15.007.0527-A          219.60 

     15.007.0528-0          227.50 

     15.007.0528-A          226.93 

     15.007.0529-0          741.75 

     15.007.0529-A          741.18 

     15.007.0530-0           59.41 

     15.007.0530-A           58.71 

     15.007.0531-0           71.40 

     15.007.0531-A           70.70 

     15.007.0532-0           60.41 

     15.007.0532-A           59.71 

     15.007.0533-0          101.30 

     15.007.0533-A          100.60 

     15.007.0534-0           85.38 

     15.007.0534-A           84.68 

     15.007.0545-0           28.35 

     15.007.0545-A           27.91 

     15.007.0547-0           46.16 

     15.007.0547-A           45.72 

     15.007.0550-0           11.34 

     15.007.0550-A           11.03 

     15.007.0552-0           17.76 

     15.007.0552-A           17.45 

     15.007.0554-0           77.11 

     15.007.0554-A           76.10 

     15.007.0556-0          228.37 

     15.007.0556-A          227.36 

     15.007.0558-0          606.29 

     15.007.0558-A          605.28 

     15.007.0560-0          787.67 

     15.007.0560-A          786.66 

     15.007.0566-0           41.15 

     15.007.0566-A           40.14 

     15.007.0567-0           58.19 

     15.007.0567-A           57.18 

     15.007.0568-0           58.77 

     15.007.0568-A           57.76 

     15.007.0569-0           84.17 

     15.007.0569-A           83.16 

     15.007.0570-0           13.61 

     15.007.0570-A           13.17 

     15.007.0572-0           14.75 

     15.007.0572-A           14.31 

     15.007.0573-0           18.76 

     15.007.0573-A           18.32 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0574-0           51.76 

     15.007.0574-A           51.32 

     15.007.0575-0           34.80 

     15.007.0575-A           34.31 

     15.007.0576-0           36.03 

     15.007.0576-A           35.54 

     15.007.0577-0           41.21 

     15.007.0577-A           40.72 

     15.007.0578-0          106.02 

     15.007.0578-A          105.53 

     15.007.0600-0           46.03 

     15.007.0600-A           45.50 

     15.007.0601-0           56.25 

     15.007.0601-A           55.72 

     15.007.0602-0           72.14 

     15.007.0602-A           71.61 

     15.007.0605-0          174.74 

     15.007.0605-A          174.21 

     15.007.0608-0          390.97 

     15.007.0608-A          390.44 

     15.007.0609-0          405.52 

     15.007.0609-A          404.99 

     15.007.0610-0          455.79 

     15.007.0610-A          455.26 

     15.007.0611-0        1,029.90 

     15.007.0611-A        1,029.37 

     15.007.0615-0        1,787.03 

     15.007.0615-A        1,786.50 

     15.007.0616-0        1,949.74 

     15.007.0616-A        1,949.21 

     15.007.0617-0        2,729.16 

     15.007.0617-A        2,728.63 

     15.007.0640-0           49.09 

     15.007.0640-A           48.65 

     15.007.0642-0           56.49 

     15.007.0642-A           56.05 

     15.007.0643-0          155.79 

     15.007.0643-A          155.35 

     15.007.0645-0           39.89 

     15.007.0645-A           39.45 

     15.007.0646-0           45.45 

     15.007.0646-A           45.01 

     15.007.0647-0          208.78 

     15.007.0647-A          208.34 

     15.007.0680-0          493.80 

     15.007.0680-A          492.40 

     15.007.0682-0          619.94 

     15.007.0682-A          618.54 

     15.007.0684-0        1,153.40 

     15.007.0684-A        1,152.00 

     15.007.0686-0        3,939.08 

     15.007.0686-A        3,937.68 

     15.007.0688-0        5,220.58 

     15.007.0688-A        5,219.18 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.007.0689-0        9,851.17 

     15.007.0689-A        9,849.77 

     15.007.0696-0          277.66 

     15.007.0696-A          274.16 

     15.007.0697-0          357.39 

     15.007.0697-A          353.89 

     15.007.0699-0          386.79 

     15.007.0699-A          383.29 

     15.007.0705-0          139.30 

     15.007.0705-A          132.30 

     15.007.0710-0          160.48 

     15.007.0710-A          155.23 

     15.007.0711-0          237.63 

     15.007.0711-A          231.33 

     15.007.0712-0          279.46 

     15.007.0712-A          272.46 

     15.008.0010-0            2.70 

     15.008.0010-A            2.59 

     15.008.0015-0            3.41 

     15.008.0015-A            3.27 

     15.008.0020-0            4.69 

     15.008.0020-A            4.51 

     15.008.0025-0            6.61 

     15.008.0025-A            6.40 

     15.008.0030-0            8.82 

     15.008.0030-A            8.58 

     15.008.0035-0           12.70 

     15.008.0035-A           12.42 

     15.008.0080-0            3.30 

     15.008.0080-A            3.16 

     15.008.0085-0            4.51 

     15.008.0085-A            4.33 

     15.008.0090-0            6.33 

     15.008.0090-A            6.11 

     15.008.0095-0            8.32 

     15.008.0095-A            8.07 

     15.008.0100-0           12.15 

     15.008.0100-A           11.87 

     15.008.0105-0           17.05 

     15.008.0105-A           16.74 

     15.008.0110-0           24.67 

     15.008.0110-A           24.32 

     15.008.0112-0           35.45 

     15.008.0112-A           34.93 

     15.008.0115-0           50.50 

     15.008.0115-A           49.80 

     15.008.0120-0           70.54 

     15.008.0120-A           69.66 

     15.008.0125-0           89.44 

     15.008.0125-A           88.38 

     15.008.0130-0          111.18 

     15.008.0130-A          109.96 

     15.008.0135-0          136.50 

     15.008.0135-A          135.10 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.008.0140-0          164.71 

     15.008.0140-A          163.13 

     15.008.0145-0          212.94 

     15.008.0145-A          211.19 

     15.008.0150-0          224.40 

     15.008.0150-A          222.47 

     15.008.0155-0            6.24 

     15.008.0155-A            6.07 

     15.008.0157-0            8.21 

     15.008.0157-A            8.04 

     15.008.0159-0           11.69 

     15.008.0159-A           11.48 

     15.008.0161-0           15.25 

     15.008.0161-A           15.04 

     15.008.0163-0           23.84 

     15.008.0163-A           23.59 

     15.008.0165-0           34.71 

     15.008.0165-A           34.46 

     15.008.0167-0           52.77 

     15.008.0167-A           52.49 

     15.008.0169-0           75.14 

     15.008.0169-A           74.86 

     15.008.0171-0            4.12 

     15.008.0171-A            3.98 

     15.008.0173-0            5.34 

     15.008.0173-A            5.17 

     15.008.0175-0            7.24 

     15.008.0175-A            7.03 

     15.008.0177-0            9.52 

     15.008.0177-A            9.27 

     15.008.0179-0           13.32 

     15.008.0179-A           13.04 

     15.008.0181-0           18.07 

     15.008.0181-A           17.76 

     15.008.0183-0           26.61 

     15.008.0183-A           26.26 

     15.008.0185-0           37.82 

     15.008.0185-A           37.30 

     15.008.0187-0           53.37 

     15.008.0187-A           52.67 

     15.008.0189-0           73.05 

     15.008.0189-A           72.17 

     15.008.0191-0           91.69 

     15.008.0191-A           90.64 

     15.008.0193-0          118.59 

     15.008.0193-A          117.36 

     15.008.0194-0          144.63 

     15.008.0194-A          143.23 

     15.008.0197-0          174.76 

     15.008.0197-A          173.19 

     15.008.0199-0          225.02 

     15.008.0199-A          223.27 

     15.008.0200-0            3.61 

     15.008.0200-A            3.47 



 

        Código                      Preço 
 
 
 
 

Página 257 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.008.0205-0            4.90 

     15.008.0205-A            4.72 

     15.008.0210-0            6.72 

     15.008.0210-A            6.51 

     15.008.0215-0            8.85 

     15.008.0215-A            8.60 

     15.008.0220-0           12.49 

     15.008.0220-A           12.21 

     15.008.0225-0           17.48 

     15.008.0225-A           17.17 

     15.008.0230-0           25.19 

     15.008.0230-A           24.84 

     15.008.0232-0           35.56 

     15.008.0232-A           35.03 

     15.008.0235-0           50.56 

     15.008.0235-A           49.86 

     15.008.0240-0           70.75 

     15.008.0240-A           69.87 

     15.008.0245-0           88.87 

     15.008.0245-A           87.82 

     15.008.0250-0          113.03 

     15.008.0250-A          111.80 

     15.008.0255-0          137.10 

     15.008.0255-A          135.70 

     15.008.0260-0          165.86 

     15.008.0260-A          164.28 

     15.008.0265-0          211.16 

     15.008.0265-A          209.41 

     15.008.0270-0          261.52 

     15.008.0270-A          259.59 

     15.008.0300-0            5.14 

     15.008.0300-A            4.96 

     15.008.0301-0            7.23 

     15.008.0301-A            7.02 

     15.008.0302-0           11.12 

     15.008.0302-A           10.80 

     15.008.0320-0            3.78 

     15.008.0320-A            3.61 

     15.008.0321-0            5.63 

     15.008.0321-A            5.45 

     15.008.0391-0           53.83 

     15.008.0391-A           53.48 

     15.008.0392-0           67.32 

     15.008.0392-A           66.80 

     15.008.0393-0           83.64 

     15.008.0393-A           82.94 

     15.008.0394-0          109.89 

     15.008.0394-A          109.01 

     15.009.0010-0           32.85 

     15.009.0010-A           31.97 

     15.009.0015-0           40.44 

     15.009.0015-A           39.38 

     15.009.0020-0           47.80 

     15.009.0020-A           46.74 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.009.0025-0           55.96 

     15.009.0025-A           54.90 

     15.009.0100-0            1.24 

     15.009.0100-A            1.21 

     15.009.0105-0            1.75 

     15.009.0105-A            1.72 

     15.009.0110-0            2.63 

     15.009.0110-A            2.59 

     15.009.0115-0            3.98 

     15.009.0115-A            3.93 

     15.009.0120-0            6.09 

     15.009.0120-A            6.02 

     15.009.0125-0            9.43 

     15.009.0125-A            9.34 

     15.009.0130-0           15.12 

     15.009.0130-A           14.98 

     15.009.0135-0           24.59 

     15.009.0135-A           24.31 

     15.009.0140-0           32.75 

     15.009.0140-A           32.47 

     15.009.0143-0           46.17 

     15.009.0143-A           45.82 

     15.009.0150-0           60.84 

     15.009.0150-A           60.45 

     15.009.0155-0           82.84 

     15.009.0155-A           82.42 

     15.010.0010-0            1.97 

     15.010.0010-A            1.88 

     15.010.0012-0            3.22 

     15.010.0012-A            3.08 

     15.010.0030-0           13.18 

     15.010.0030-A           12.97 

     15.010.0031-0           23.10 

     15.010.0031-A           22.86 

     15.010.0032-0           31.59 

     15.010.0032-A           31.31 

     15.010.0035-0           78.51 

     15.010.0035-A           77.46 

     15.010.0036-0           96.30 

     15.010.0036-A           94.20 

     15.010.0040-0            8.81 

     15.010.0040-A            8.60 

     15.010.0041-0           14.03 

     15.010.0041-A           13.78 

     15.010.0042-0           22.49 

     15.010.0042-A           22.21 

     15.010.0043-0           58.78 

     15.010.0043-A           58.43 

     15.010.0045-0           57.76 

     15.010.0045-A           57.27 

     15.010.0046-0           85.85 

     15.010.0046-A           85.15 

     15.010.0047-0          195.15 

     15.010.0047-A          188.85 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.010.0048-0          258.91 

     15.010.0048-A          250.50 

     15.010.0060-0            5.21 

     15.010.0060-A            5.14 

     15.010.0061-0            7.08 

     15.010.0061-A            6.98 

     15.010.0062-0            7.06 

     15.010.0062-A            6.88 

     15.010.0063-0            9.85 

     15.010.0063-A            9.68 

     15.010.0064-0            4.83 

     15.010.0064-A            4.76 

     15.010.0065-0            7.11 

     15.010.0065-A            7.01 

     15.010.0066-0            9.33 

     15.010.0066-A            9.15 

     15.010.0067-0           10.22 

     15.010.0067-A           10.04 

     15.010.0070-0            2.54 

     15.010.0070-A            2.47 

     15.010.0071-0            3.88 

     15.010.0071-A            3.78 

     15.010.0072-0            5.76 

     15.010.0072-A            5.59 

     15.010.0073-0            6.20 

     15.010.0073-A            6.02 

     15.010.0115-0            4.70 

     15.010.0115-A            4.45 

     15.010.0120-0            5.10 

     15.010.0120-A            4.85 

     15.010.0200-0            8.65 

     15.010.0200-A            8.44 

     15.011.0010-0          373.28 

     15.011.0010-A          365.46 

     15.011.0013-0          418.75 

     15.011.0013-A          410.80 

     15.011.0015-0          419.33 

     15.011.0015-A          411.35 

     15.011.0016-0          553.28 

     15.011.0016-A          542.11 

     15.011.0018-0        1,427.09 

     15.011.0018-A        1,415.90 

     15.011.0019-0        1,476.23 

     15.011.0019-A        1,463.45 

     15.011.0022-0          417.09 

     15.011.0022-A          406.84 

     15.011.0025-0          569.78 

     15.011.0025-A          557.51 

     15.011.0026-0          672.20 

     15.011.0026-A          658.79 

     15.011.0028-0        1,464.15 

     15.011.0028-A        1,449.93 

     15.011.0031-0        1,535.49 

     15.011.0031-A        1,520.35 



 

        Código                      Preço 
 
 
 
 

Página 260 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.011.0070-0       29,246.74 

     15.011.0070-A       29,035.91 

     15.011.0071-0       33,346.74 

     15.011.0071-A       33,135.91 

     15.011.0072-0       37,546.74 

     15.011.0072-A       37,335.91 

     15.011.0073-0       45,246.74 

     15.011.0073-A       45,035.91 

     15.011.0074-0       51,843.74 

     15.011.0074-A       51,632.91 

     15.011.0075-0       45,041.82 

     15.011.0075-A       44,692.81 

     15.011.0076-0       52,701.97 

     15.011.0076-A       52,352.96 

     15.011.0077-0       56,067.12 

     15.011.0077-A       55,718.11 

     15.011.0078-0       72,638.67 

     15.011.0078-A       72,289.67 

     15.011.0079-0       84,811.52 

     15.011.0079-A       84,465.19 

     15.011.0082-0        1,040.73 

     15.011.0082-A        1,032.57 

     15.011.0086-0        1,273.86 

     15.011.0086-A        1,263.76 

     15.011.0090-0        1,389.73 

     15.011.0090-A        1,377.66 

     15.011.0095-0        1,752.92 

     15.011.0095-A        1,739.94 

     15.011.0130-0       29,546.73 

     15.011.0130-A       29,163.90 

     15.011.0132-0       35,570.33 

     15.011.0132-A       35,187.50 

     15.011.0134-0       44,978.54 

     15.011.0134-A       44,595.71 

     15.011.0136-0       46,662.95 

     15.011.0136-A       46,276.43 

     15.011.0138-0       51,787.18 

     15.011.0138-A       51,400.66 

     15.011.0150-0       24,338.12 

     15.011.0150-A       24,089.78 

     15.011.0152-0       27,142.87 

     15.011.0152-A       26,894.54 

     15.011.0154-0       30,276.88 

     15.011.0154-A       30,028.55 

     15.011.0156-0       34,517.04 

     15.011.0156-A       34,266.54 

     15.011.0158-0       38,537.90 

     15.011.0158-A       38,287.40 

     15.011.0160-0       71,592.23 

     15.011.0160-A       71,201.17 

     15.011.0162-0       49,466.83 

     15.011.0162-A       49,211.79 

     15.012.0060-0           25.42 

     15.012.0060-A           24.74 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.014.0005-0          142.43 

     15.014.0005-A          137.13 

     15.014.0010-0          171.62 

     15.014.0010-A          166.18 

     15.014.0015-0          189.71 

     15.014.0015-A          184.14 

     15.014.0020-0          252.22 

     15.014.0020-A          246.50 

     15.014.0025-0          294.34 

     15.014.0025-A          288.48 

     15.014.0030-0          399.57 

     15.014.0030-A          393.56 

     15.014.0035-0          504.49 

     15.014.0035-A          498.32 

     15.014.0150-0        3,376.35 

     15.014.0150-A        3,344.37 

     15.014.0155-0        4,587.88 

     15.014.0155-A        4,553.09 

     15.014.0160-0        5,799.42 

     15.014.0160-A        5,761.82 

     15.014.0165-0        7,010.96 

     15.014.0165-A        6,970.55 

     15.014.0170-0        8,222.49 

     15.014.0170-A        8,179.28 

     15.015.0020-0          415.96 

     15.015.0020-A          392.66 

     15.015.0021-0          330.00 

     15.015.0021-A          313.04 

     15.015.0022-0          437.61 

     15.015.0022-A          418.91 

     15.015.0025-0          319.27 

     15.015.0025-A          301.71 

     15.015.0026-0          286.97 

     15.015.0026-A          272.50 

     15.015.0027-0          373.10 

     15.015.0027-A          358.63 

     15.015.0035-0          789.89 

     15.015.0035-A          747.97 

     15.015.0036-0          577.09 

     15.015.0036-A          551.03 

     15.015.0037-0          657.89 

     15.015.0037-A          630.43 

     15.015.0040-0          603.45 

     15.015.0040-A          572.19 

     15.015.0041-0          524.80 

     15.015.0041-A          501.28 

     15.015.0042-0          639.57 

     15.015.0042-A          614.60 

     15.015.0050-0        1,009.47 

     15.015.0050-A          956.71 

     15.015.0051-0          754.39 

     15.015.0051-A          720.66 

     15.015.0052-0          880.64 

     15.015.0052-A          845.17 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0055-0          780.53 

     15.015.0055-A          740.88 

     15.015.0056-0          686.44 

     15.015.0056-A          656.06 

     15.015.0057-0          851.06 

     15.015.0057-A          819.08 

     15.015.0065-0        1,095.87 

     15.015.0065-A        1,039.20 

     15.015.0066-0          800.32 

     15.015.0066-A          765.85 

     15.015.0067-0          966.80 

     15.015.0067-A          930.59 

     15.015.0070-0          856.15 

     15.015.0070-A          812.90 

     15.015.0071-0          748.41 

     15.015.0071-A          715.99 

     15.015.0072-0          923.13 

     15.015.0072-A          888.96 

     15.015.0080-0        1,242.12 

     15.015.0080-A        1,178.04 

     15.015.0081-0          902.75 

     15.015.0081-A          864.05 

     15.015.0082-0        1,095.86 

     15.015.0082-A        1,055.41 

     15.015.0085-0          961.33 

     15.015.0085-A          913.06 

     15.015.0086-0          836.61 

     15.015.0086-A          800.73 

     15.015.0087-0        1,039.70 

     15.015.0087-A        1,002.06 

     15.015.0095-0        1,426.43 

     15.015.0095-A        1,352.49 

     15.015.0096-0        1,044.79 

     15.015.0096-A          999.40 

     15.015.0097-0        1,264.52 

     15.015.0097-A        1,217.37 

     15.015.0100-0        1,110.16 

     15.015.0100-A        1,054.05 

     15.015.0101-0          970.00 

     15.015.0101-A          927.81 

     15.015.0102-0        1,198.61 

     15.015.0102-A        1,154.67 

     15.015.0104-0        1,632.54 

     15.015.0104-A        1,549.74 

     15.015.0105-0        1,223.82 

     15.015.0105-A        1,171.84 

     15.015.0106-0        1,527.70 

     15.015.0106-A        1,473.97 

     15.015.0107-0          643.54 

     15.015.0107-A          606.57 

     15.015.0108-0          516.70 

     15.015.0108-A          489.24 

     15.015.0109-0          691.77 

     15.015.0109-A          662.56 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0114-0          555.39 

     15.015.0114-A          523.29 

     15.015.0117-0          509.04 

     15.015.0117-A          481.58 

     15.015.0118-0          688.26 

     15.015.0118-A          659.05 

     15.015.0119-0          842.44 

     15.015.0119-A          795.62 

     15.015.0121-0          631.03 

     15.015.0121-A          600.07 

     15.015.0122-0          822.85 

     15.015.0122-A          790.14 

     15.015.0123-0          695.79 

     15.015.0123-A          657.09 

     15.015.0124-0          618.54 

     15.015.0124-A          587.58 

     15.015.0126-0          827.86 

     15.015.0126-A          795.15 

     15.015.0127-0          871.29 

     15.015.0127-A          826.28 

     15.015.0128-0          617.61 

     15.015.0128-A          591.62 

     15.015.0129-0          849.43 

     15.015.0129-A          821.57 

     15.015.0130-0          652.80 

     15.015.0130-A          620.15 

     15.015.0131-0          560.10 

     15.015.0131-A          536.74 

     15.015.0132-0          790.95 

     15.015.0132-A          765.84 

     15.015.0135-0        1,003.78 

     15.015.0135-A          952.09 

     15.015.0136-0          707.82 

     15.015.0136-A          678.33 

     15.015.0137-0        1,013.50 

     15.015.0137-A          982.26 

     15.015.0140-0          757.55 

     15.015.0140-A          719.68 

     15.015.0141-0          649.40 

     15.015.0141-A          622.37 

     15.015.0142-0          908.62 

     15.015.0142-A          879.83 

     15.015.0150-0        1,164.45 

     15.015.0150-A        1,104.33 

     15.015.0151-0          826.21 

     15.015.0151-A          791.46 

     15.015.0152-0        1,063.23 

     15.015.0152-A        1,026.74 

     15.015.0155-0          872.94 

     15.015.0155-A          829.32 

     15.015.0156-0          749.34 

     15.015.0156-A          718.10 

     15.015.0157-0        1,091.37 

     15.015.0157-A        1,058.38 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0160-0        1,308.66 

     15.015.0160-A        1,241.87 

     15.015.0161-0          928.13 

     15.015.0161-A          889.89 

     15.015.0162-0        1,344.58 

     15.015.0162-A        1,304.59 

     15.015.0171-0          533.78 

     15.015.0171-A          502.26 

     15.015.0173-0          617.14 

     15.015.0173-A          582.12 

     15.015.0175-0          721.72 

     15.015.0175-A          679.70 

     15.015.0177-0          926.34 

     15.015.0177-A          873.81 

     15.015.0179-0        1,127.28 

     15.015.0179-A        1,067.75 

     15.015.0184-0          183.78 

     15.015.0184-A          173.28 

     15.015.0186-0          209.93 

     15.015.0186-A          197.67 

     15.015.0187-0          244.76 

     15.015.0187-A          230.75 

     15.015.0188-0          305.73 

     15.015.0188-A          288.22 

     15.015.0189-0          366.70 

     15.015.0189-A          345.69 

     15.015.0199-0          427.68 

     15.015.0199-A          403.16 

     15.015.0201-0          366.70 

     15.015.0201-A          345.69 

     15.015.0202-0          305.73 

     15.015.0202-A          288.22 

     15.015.0203-0          244.76 

     15.015.0203-A          230.75 

     15.015.0205-0          265.84 

     15.015.0205-A          251.83 

     15.015.0207-0          564.17 

     15.015.0207-A          546.66 

     15.015.0208-0          247.12 

     15.015.0208-A          243.62 

     15.015.0213-0          370.26 

     15.015.0213-A          349.68 

     15.015.0214-0          285.70 

     15.015.0214-A          271.46 

     15.015.0215-0          434.10 

     15.015.0215-A          418.11 

     15.015.0220-0          500.10 

     15.015.0220-A          473.89 

     15.015.0221-0          387.35 

     15.015.0221-A          369.61 

     15.015.0222-0          562.97 

     15.015.0222-A          543.47 

     15.015.0225-0          578.53 

     15.015.0225-A          548.47 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0226-0          437.60 

     15.015.0226-A          418.10 

     15.015.0227-0          667.66 

     15.015.0227-A          646.41 

     15.015.0250-0          399.34 

     15.015.0250-A          377.79 

     15.015.0251-0          315.21 

     15.015.0251-A          300.00 

     15.015.0255-0          402.66 

     15.015.0255-A          381.11 

     15.015.0256-0          315.87 

     15.015.0256-A          300.66 

     15.015.0257-0          476.03 

     15.015.0257-A          459.07 

     15.015.0258-0          476.69 

     15.015.0258-A          459.73 

     15.015.0260-0          313.62 

     15.015.0260-A          297.07 

     15.015.0261-0          283.15 

     15.015.0261-A          269.70 

     15.015.0265-0          316.94 

     15.015.0265-A          300.39 

     15.015.0266-0          283.81 

     15.015.0266-A          270.36 

     15.015.0267-0          407.85 

     15.015.0267-A          392.65 

     15.015.0268-0          408.51 

     15.015.0268-A          393.31 

     15.015.0270-0          529.92 

     15.015.0270-A          501.96 

     15.015.0271-0          407.92 

     15.015.0271-A          389.21 

     15.015.0275-0          540.54 

     15.015.0275-A          512.32 

     15.015.0276-0          409.24 

     15.015.0276-A          390.53 

     15.015.0277-0          595.96 

     15.015.0277-A          575.50 

     15.015.0278-0          597.28 

     15.015.0278-A          576.82 

     15.015.0280-0          426.94 

     15.015.0280-A          405.34 

     15.015.0281-0          381.45 

     15.015.0281-A          364.50 

     15.015.0285-0          433.58 

     15.015.0285-A          411.98 

     15.015.0286-0          382.77 

     15.015.0286-A          365.82 

     15.015.0287-0          533.37 

     15.015.0287-A          514.67 

     15.015.0288-0          534.69 

     15.015.0288-A          515.99 

     15.015.0290-0          688.75 

     15.015.0290-A          653.86 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.015.0291-0          520.92 

     15.015.0291-A          498.71 

     15.015.0295-0          698.71 

     15.015.0295-A          663.82 

     15.015.0296-0          522.90 

     15.015.0296-A          500.69 

     15.015.0297-0          763.40 

     15.015.0297-A          739.44 

     15.015.0298-0          765.38 

     15.015.0298-A          741.42 

     15.015.0300-0          542.33 

     15.015.0300-A          515.68 

     15.015.0301-0          481.82 

     15.015.0301-A          461.37 

     15.015.0305-0          552.29 

     15.015.0305-A          525.64 

     15.015.0306-0          483.80 

     15.015.0306-A          463.35 

     15.015.0307-0          688.18 

     15.015.0307-A          665.98 

     15.015.0308-0          690.16 

     15.015.0308-A          667.96 

     15.015.0310-0          830.35 

     15.015.0310-A          788.78 

     15.015.0311-0          620.67 

     15.015.0311-A          594.96 

     15.015.0315-0          821.69 

     15.015.0315-A          781.60 

     15.015.0316-0          623.31 

     15.015.0316-A          597.60 

     15.015.0317-0          917.59 

     15.015.0317-A          890.13 

     15.015.0318-0          920.23 

     15.015.0318-A          892.77 

     15.015.0320-0          653.58 

     15.015.0320-A          621.88 

     15.015.0321-0          578.05 

     15.015.0321-A          554.09 

     15.015.0325-0          666.86 

     15.015.0325-A          635.16 

     15.015.0326-0          580.69 

     15.015.0326-A          556.73 

     15.015.0327-0          838.85 

     15.015.0327-A          813.15 

     15.015.0328-0          841.49 

     15.015.0328-A          815.79 

     15.015.0400-0          270.82 

     15.015.0400-A          255.65 

     15.016.0010-0          389.83 

     15.016.0010-A          370.85 

     15.016.0015-0          358.54 

     15.016.0015-A          340.57 

     15.016.0030-0          720.38 

     15.016.0030-A          688.41 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.016.0045-0          916.57 

     15.016.0045-A          876.58 

     15.016.0060-0          990.00 

     15.016.0060-A          947.32 

     15.016.0075-0        1,157.72 

     15.016.0075-A        1,107.04 

     15.016.0090-0        1,310.73 

     15.016.0090-A        1,253.23 

     15.016.0105-0        1,517.71 

     15.016.0105-A        1,451.73 

     15.016.0111-0          530.64 

     15.016.0111-A          504.66 

     15.016.0114-0          668.52 

     15.016.0114-A          639.03 

     15.016.0119-0          777.78 

     15.016.0119-A          744.68 

     15.016.0130-0          908.58 

     15.016.0130-A          869.73 

     15.016.0145-0        1,408.57 

     15.016.0145-A        1,363.61 

     15.016.0160-0        1,604.07 

     15.016.0160-A        1,552.34 

     15.016.0170-0          638.01 

     15.016.0170-A          602.99 

     15.016.0172-0          730.05 

     15.016.0172-A          691.53 

     15.016.0174-0          834.64 

     15.016.0174-A          789.11 

     15.016.0176-0        1,058.08 

     15.016.0176-A        1,002.05 

     15.016.0178-0        1,295.91 

     15.016.0178-A        1,232.88 

     15.016.0190-0          379.09 

     15.016.0190-A          361.86 

     15.016.0193-0          495.17 

     15.016.0193-A          474.44 

     15.016.0196-0          613.32 

     15.016.0196-A          589.09 

     15.016.0199-0          727.33 

     15.016.0199-A          699.59 

     15.017.0155-0           17.94 

     15.017.0155-A           17.06 

     15.017.0160-0           19.91 

     15.017.0160-A           18.93 

     15.017.0165-0           22.38 

     15.017.0165-A           21.29 

     15.017.0170-0           27.85 

     15.017.0170-A           26.66 

     15.017.0175-0           37.59 

     15.017.0175-A           36.30 

     15.017.0180-0           43.80 

     15.017.0180-A           42.40 

     15.017.0185-0           57.76 

     15.017.0185-A           56.26 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.017.0190-0           66.97 

     15.017.0190-A           65.33 

     15.017.0195-0          113.39 

     15.017.0195-A          111.22 

     15.017.0200-0          166.90 

     15.017.0200-A          164.51 

     15.017.0205-0          183.86 

     15.017.0205-A          181.27 

     15.017.0210-0          320.31 

     15.017.0210-A          317.51 

     15.017.0215-0          370.85 

     15.017.0215-A          367.84 

     15.017.0220-0          344.42 

     15.017.0220-A          341.13 

     15.017.0225-0           30.18 

     15.017.0225-A           29.30 

     15.017.0230-0           36.90 

     15.017.0230-A           35.92 

     15.017.0235-0           82.89 

     15.017.0235-A           81.70 

     15.017.0240-0           13.96 

     15.017.0240-A           13.08 

     15.017.0245-0           13.96 

     15.017.0245-A           13.08 

     15.017.0250-0           14.26 

     15.017.0250-A           13.38 

     15.017.0255-0           14.08 

     15.017.0255-A           13.20 

     15.017.0260-0           14.07 

     15.017.0260-A           13.19 

     15.017.0265-0           16.24 

     15.017.0265-A           15.26 

     15.017.0270-0           16.85 

     15.017.0270-A           15.87 

     15.017.0275-0           19.04 

     15.017.0275-A           17.95 

     15.017.0280-0           23.01 

     15.017.0280-A           21.82 

     15.017.0285-0           24.53 

     15.017.0285-A           23.34 

     15.017.0290-0           28.84 

     15.017.0290-A           27.55 

     15.017.0295-0           33.91 

     15.017.0295-A           32.51 

     15.017.0300-0           38.51 

     15.017.0300-A           37.11 

     15.017.0305-0           41.02 

     15.017.0305-A           39.62 

     15.017.0310-0           57.71 

     15.017.0310-A           56.21 

     15.017.0315-0           70.52 

     15.017.0315-A           68.88 

     15.017.0320-0           18.35 

     15.017.0320-A           17.47 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.017.0325-0           22.86 

     15.017.0325-A           21.88 

     15.017.0327-0           25.84 

     15.017.0327-A           24.82 

     15.017.0330-0           26.63 

     15.017.0330-A           25.58 

     15.017.0331-0           31.56 

     15.017.0331-A           30.47 

     15.017.0332-0           38.22 

     15.017.0332-A           37.10 

     15.017.0333-0           51.58 

     15.017.0333-A           50.43 

     15.017.0335-0           53.25 

     15.017.0335-A           52.06 

     15.017.0337-0           63.98 

     15.017.0337-A           62.72 

     15.017.0338-0           81.55 

     15.017.0338-A           80.26 

     15.017.0340-0          109.10 

     15.017.0340-A          107.70 

     15.018.0010-0           19.29 

     15.018.0010-A           18.88 

     15.018.0015-0           22.60 

     15.018.0015-A           22.10 

     15.018.0020-0           28.84 

     15.018.0020-A           28.23 

     15.018.0025-0           20.35 

     15.018.0025-A           19.94 

     15.018.0030-0           22.60 

     15.018.0030-A           22.10 

     15.018.0035-0           30.09 

     15.018.0035-A           29.48 

     15.018.0040-0           19.62 

     15.018.0040-A           19.21 

     15.018.0050-0           19.41 

     15.018.0050-A           18.91 

     15.018.0055-0           28.47 

     15.018.0055-A           27.86 

     15.018.0060-0           21.09 

     15.018.0060-A           20.68 

     15.018.0065-0           22.60 

     15.018.0065-A           22.10 

     15.018.0070-0           29.15 

     15.018.0070-A           28.54 

     15.018.0072-0           63.75 

     15.018.0072-A           63.04 

     15.018.0075-0           21.09 

     15.018.0075-A           20.68 

     15.018.0080-0           22.60 

     15.018.0080-A           22.10 

     15.018.0085-0           30.09 

     15.018.0085-A           29.48 

     15.018.0090-0           21.09 

     15.018.0090-A           20.68 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0095-0           25.70 

     15.018.0095-A           25.20 

     15.018.0100-0           30.26 

     15.018.0100-A           29.65 

     15.018.0102-0           34.62 

     15.018.0102-A           34.01 

     15.018.0103-0          101.41 

     15.018.0103-A          100.60 

     15.018.0105-0           21.09 

     15.018.0105-A           20.68 

     15.018.0110-0           22.60 

     15.018.0110-A           22.10 

     15.018.0115-0           31.20 

     15.018.0115-A           30.59 

     15.018.0117-0           11.00 

     15.018.0117-A           10.59 

     15.018.0118-0           12.20 

     15.018.0118-A           11.70 

     15.018.0119-0           15.93 

     15.018.0119-A           15.32 

     15.018.0120-0           11.20 

     15.018.0120-A           10.78 

     15.018.0125-0           12.96 

     15.018.0125-A           12.54 

     15.018.0130-0           12.35 

     15.018.0130-A           11.93 

     15.018.0133-0           47.10 

     15.018.0133-A           44.65 

     15.018.0136-0           23.14 

     15.018.0136-A           21.72 

     15.018.0140-0           78.41 

     15.018.0140-A           76.99 

     15.018.0145-0          136.68 

     15.018.0145-A          135.16 

     15.018.0150-0          246.50 

     15.018.0150-A          244.88 

     15.018.0155-0          354.49 

     15.018.0155-A          352.76 

     15.018.0160-0          961.22 

     15.018.0160-A          959.40 

     15.018.0165-0        1,640.66 

     15.018.0165-A        1,638.63 

     15.018.0170-0        2,308.81 

     15.018.0170-A        2,306.58 

     15.018.0175-0           70.98 

     15.018.0175-A           67.48 

     15.018.0180-0           40.52 

     15.018.0180-A           38.94 

     15.018.0250-0           32.17 

     15.018.0250-A           30.42 

     15.018.0255-0           34.61 

     15.018.0255-A           32.86 

     15.018.0260-0           48.70 

     15.018.0260-A           46.84 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0265-0           78.45 

     15.018.0265-A           76.59 

     15.018.0270-0           92.38 

     15.018.0270-A           90.52 

     15.018.0275-0          108.59 

     15.018.0275-A          106.66 

     15.018.0280-0          202.83 

     15.018.0280-A          200.90 

     15.018.0300-0           51.47 

     15.018.0300-A           48.65 

     15.018.0305-0           56.75 

     15.018.0305-A           53.91 

     15.018.0310-0           76.78 

     15.018.0310-A           73.64 

     15.018.0315-0          107.62 

     15.018.0315-A          104.46 

     15.018.0320-0          116.11 

     15.018.0320-A          112.93 

     15.018.0325-0          170.19 

     15.018.0325-A          166.64 

     15.018.0330-0          225.94 

     15.018.0330-A          222.33 

     15.018.0450-0          119.61 

     15.018.0450-A          116.11 

     15.018.0455-0          119.20 

     15.018.0455-A          115.69 

     15.018.0460-0          177.70 

     15.018.0460-A          174.20 

     15.018.0465-0          239.60 

     15.018.0465-A          236.09 

     15.018.0466-0           78.08 

     15.018.0466-A           74.58 

     15.018.0467-0           82.08 

     15.018.0467-A           78.58 

     15.018.0468-0           86.98 

     15.018.0468-A           83.48 

     15.018.0469-0           93.78 

     15.018.0469-A           90.28 

     15.018.0470-0          111.83 

     15.018.0470-A          108.33 

     15.018.0471-0          169.13 

     15.018.0471-A          165.63 

     15.018.0472-0          103.50 

     15.018.0472-A           99.99 

     15.018.0473-0          102.90 

     15.018.0473-A           99.40 

     15.018.0474-0          109.36 

     15.018.0474-A          105.86 

     15.018.0475-0          134.37 

     15.018.0475-A          130.87 

     15.018.0476-0          165.47 

     15.018.0476-A          161.97 

     15.018.0477-0           91.85 

     15.018.0477-A           88.35 



 

        Código                      Preço 
 
 
 
 

Página 272 de 413 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0478-0           95.95 

     15.018.0478-A           92.45 

     15.018.0479-0          101.58 

     15.018.0479-A           98.07 

     15.018.0480-0          122.46 

     15.018.0480-A          118.96 

     15.018.0481-0          174.93 

     15.018.0481-A          171.42 

     15.018.0482-0           62.32 

     15.018.0482-A           58.81 

     15.018.0483-0           65.47 

     15.018.0483-A           61.97 

     15.018.0484-0           68.94 

     15.018.0484-A           65.44 

     15.018.0485-0           72.79 

     15.018.0485-A           69.29 

     15.018.0486-0           86.26 

     15.018.0486-A           82.76 

     15.018.0487-0          133.51 

     15.018.0487-A          130.01 

     15.018.0488-0           82.55 

     15.018.0488-A           79.05 

     15.018.0489-0           82.27 

     15.018.0489-A           78.76 

     15.018.0490-0           87.24 

     15.018.0490-A           83.74 

     15.018.0491-0          107.61 

     15.018.0491-A          104.10 

     15.018.0492-0          132.79 

     15.018.0492-A          129.29 

     15.018.0493-0           72.79 

     15.018.0493-A           69.29 

     15.018.0494-0           76.21 

     15.018.0494-A           72.71 

     15.018.0495-0           79.61 

     15.018.0495-A           76.10 

     15.018.0496-0           94.33 

     15.018.0496-A           90.83 

     15.018.0497-0          136.92 

     15.018.0497-A          133.42 

     15.018.0498-0           83.76 

     15.018.0498-A           80.26 

     15.018.0499-0           91.75 

     15.018.0499-A           88.25 

     15.018.0500-0          101.03 

     15.018.0500-A           97.53 

     15.018.0501-0          112.30 

     15.018.0501-A          108.80 

     15.018.0502-0          138.76 

     15.018.0502-A          135.26 

     15.018.0503-0          226.03 

     15.018.0503-A          222.53 

     15.018.0504-0          113.17 

     15.018.0504-A          109.67 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0505-0          117.02 

     15.018.0505-A          113.51 

     15.018.0506-0          127.88 

     15.018.0506-A          124.38 

     15.018.0507-0          161.30 

     15.018.0507-A          157.80 

     15.018.0508-0          222.37 

     15.018.0508-A          218.87 

     15.018.0509-0          101.53 

     15.018.0509-A           98.02 

     15.018.0510-0          110.00 

     15.018.0510-A          106.50 

     15.018.0511-0          120.10 

     15.018.0511-A          116.59 

     15.018.0512-0          149.39 

     15.018.0512-A          145.89 

     15.018.0513-0          231.83 

     15.018.0513-A          228.32 

     15.018.0514-0           67.05 

     15.018.0514-A           63.55 

     15.018.0515-0           73.54 

     15.018.0515-A           70.03 

     15.018.0516-0           80.65 

     15.018.0516-A           77.15 

     15.018.0517-0           88.23 

     15.018.0517-A           84.73 

     15.018.0518-0          108.70 

     15.018.0518-A          105.20 

     15.018.0519-0          180.92 

     15.018.0519-A          177.42 

     15.018.0520-0           90.61 

     15.018.0520-A           87.11 

     15.018.0521-0           93.97 

     15.018.0521-A           90.47 

     15.018.0522-0          102.67 

     15.018.0522-A           99.17 

     15.018.0523-0          130.05 

     15.018.0523-A          126.55 

     15.018.0524-0          180.21 

     15.018.0524-A          176.71 

     15.018.0525-0           80.86 

     15.018.0525-A           77.35 

     15.018.0526-0           87.92 

     15.018.0526-A           84.42 

     15.018.0527-0           95.04 

     15.018.0527-A           91.54 

     15.018.0528-0          116.77 

     15.018.0528-A          113.27 

     15.018.0529-0          184.34 

     15.018.0529-A          180.84 

     15.018.0540-0           84.01 

     15.018.0540-A           80.51 

     15.018.0550-0           91.92 

     15.018.0550-A           88.42 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0551-0          101.54 

     15.018.0551-A           98.04 

     15.018.0552-0          112.30 

     15.018.0552-A          108.80 

     15.018.0554-0          138.37 

     15.018.0554-A          134.87 

     15.018.0555-0          226.03 

     15.018.0555-A          222.53 

     15.018.0556-0          106.82 

     15.018.0556-A          103.32 

     15.018.0557-0          117.02 

     15.018.0557-A          113.51 

     15.018.0558-0          127.88 

     15.018.0558-A          124.37 

     15.018.0560-0          161.30 

     15.018.0560-A          157.80 

     15.018.0561-0          222.33 

     15.018.0561-A          218.83 

     15.018.0562-0          101.53 

     15.018.0562-A           98.02 

     15.018.0563-0          109.96 

     15.018.0563-A          106.46 

     15.018.0564-0          120.10 

     15.018.0564-A          116.59 

     15.018.0566-0          150.70 

     15.018.0566-A          147.20 

     15.018.0567-0          231.83 

     15.018.0567-A          228.32 

     15.018.0568-0           67.26 

     15.018.0568-A           63.75 

     15.018.0570-0           73.68 

     15.018.0570-A           70.18 

     15.018.0571-0           81.08 

     15.018.0571-A           77.58 

     15.018.0572-0           88.23 

     15.018.0572-A           84.73 

     15.018.0574-0          108.38 

     15.018.0574-A          104.88 

     15.018.0575-0          180.92 

     15.018.0575-A          177.42 

     15.018.0576-0           85.32 

     15.018.0576-A           81.82 

     15.018.0577-0           93.97 

     15.018.0577-A           90.47 

     15.018.0578-0          102.67 

     15.018.0578-A           99.17 

     15.018.0580-0          130.05 

     15.018.0580-A          126.55 

     15.018.0581-0          180.18 

     15.018.0581-A          176.68 

     15.018.0582-0           80.86 

     15.018.0582-A           77.35 

     15.018.0583-0           87.92 

     15.018.0583-A           84.42 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0584-0           95.04 

     15.018.0584-A           91.54 

     15.018.0586-0          117.87 

     15.018.0586-A          114.37 

     15.018.0587-0          184.34 

     15.018.0587-A          180.84 

     15.018.0588-0           31.59 

     15.018.0588-A           29.84 

     15.018.0590-0           34.19 

     15.018.0590-A           32.44 

     15.018.0591-0           45.20 

     15.018.0591-A           43.45 

     15.018.0592-0           44.63 

     15.018.0592-A           42.88 

     15.018.0594-0           59.30 

     15.018.0594-A           57.55 

     15.018.0595-0           62.19 

     15.018.0595-A           60.44 

     15.018.0596-0           37.10 

     15.018.0596-A           35.35 

     15.018.0597-0           39.92 

     15.018.0597-A           38.17 

     15.018.0598-0           43.12 

     15.018.0598-A           41.37 

     15.018.0600-0           50.70 

     15.018.0600-A           48.94 

     15.018.0601-0           66.67 

     15.018.0601-A           64.92 

     15.018.0602-0           37.26 

     15.018.0602-A           35.51 

     15.018.0603-0           49.32 

     15.018.0603-A           47.57 

     15.018.0604-0           45.03 

     15.018.0604-A           43.28 

     15.018.0606-0           62.71 

     15.018.0606-A           60.96 

     15.018.0607-0           66.31 

     15.018.0607-A           64.56 

     15.018.0608-0           38.27 

     15.018.0608-A           36.52 

     15.018.0610-0           37.71 

     15.018.0610-A           35.96 

     15.018.0611-0           48.71 

     15.018.0611-A           46.96 

     15.018.0612-0           51.20 

     15.018.0612-A           49.45 

     15.018.0614-0           76.46 

     15.018.0614-A           74.71 

     15.018.0615-0           94.64 

     15.018.0615-A           92.89 

     15.018.0616-0           40.32 

     15.018.0616-A           38.57 

     15.018.0617-0           51.36 

     15.018.0617-A           49.61 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0618-0           60.93 

     15.018.0618-A           59.18 

     15.018.0620-0           73.69 

     15.018.0620-A           71.94 

     15.018.0621-0          111.43 

     15.018.0621-A          109.68 

     15.018.0622-0           48.99 

     15.018.0622-A           47.24 

     15.018.0623-0           57.26 

     15.018.0623-A           55.51 

     15.018.0624-0           55.28 

     15.018.0624-A           53.53 

     15.018.0626-0           75.09 

     15.018.0626-A           73.34 

     15.018.0627-0          101.85 

     15.018.0627-A          100.10 

     15.018.0628-0           32.15 

     15.018.0628-A           30.40 

     15.018.0630-0           33.85 

     15.018.0630-A           32.10 

     15.018.0631-0           36.11 

     15.018.0631-A           34.36 

     15.018.0632-0           38.09 

     15.018.0632-A           36.34 

     15.018.0634-0           42.29 

     15.018.0634-A           40.54 

     15.018.0635-0           46.21 

     15.018.0635-A           44.46 

     15.018.0636-0           33.49 

     15.018.0636-A           31.74 

     15.018.0637-0           38.61 

     15.018.0637-A           36.86 

     15.018.0638-0           40.69 

     15.018.0638-A           38.94 

     15.018.0640-0           44.82 

     15.018.0640-A           43.07 

     15.018.0641-0           48.71 

     15.018.0641-A           46.96 

     15.018.0642-0           39.35 

     15.018.0642-A           37.60 

     15.018.0643-0           41.59 

     15.018.0643-A           39.84 

     15.018.0644-0           43.82 

     15.018.0644-A           42.07 

     15.018.0646-0           47.60 

     15.018.0646-A           45.85 

     15.018.0647-0           51.49 

     15.018.0647-A           49.74 

     15.018.0648-0           32.53 

     15.018.0648-A           30.78 

     15.018.0650-0           34.02 

     15.018.0650-A           32.27 

     15.018.0651-0           42.20 

     15.018.0651-A           40.45 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0652-0           51.00 

     15.018.0652-A           49.25 

     15.018.0654-0           59.30 

     15.018.0654-A           57.55 

     15.018.0655-0           62.19 

     15.018.0655-A           60.44 

     15.018.0656-0           33.49 

     15.018.0656-A           31.74 

     15.018.0657-0           38.61 

     15.018.0657-A           36.86 

     15.018.0658-0           40.85 

     15.018.0658-A           39.10 

     15.018.0660-0           44.33 

     15.018.0660-A           42.58 

     15.018.0661-0           48.71 

     15.018.0661-A           46.96 

     15.018.0662-0           44.68 

     15.018.0662-A           42.93 

     15.018.0663-0           55.16 

     15.018.0663-A           53.41 

     15.018.0664-0           56.30 

     15.018.0664-A           54.55 

     15.018.0666-0           67.60 

     15.018.0666-A           65.85 

     15.018.0667-0           62.31 

     15.018.0667-A           60.56 

     15.018.0668-0           37.04 

     15.018.0668-A           35.29 

     15.018.0670-0           39.39 

     15.018.0670-A           37.64 

     15.018.0671-0           46.39 

     15.018.0671-A           44.64 

     15.018.0672-0           48.71 

     15.018.0672-A           46.96 

     15.018.0674-0           67.65 

     15.018.0674-A           65.90 

     15.018.0675-0           86.64 

     15.018.0675-A           84.89 

     15.018.0676-0           43.22 

     15.018.0676-A           41.47 

     15.018.0677-0           45.96 

     15.018.0677-A           44.21 

     15.018.0678-0           48.66 

     15.018.0678-A           46.91 

     15.018.0680-0           55.20 

     15.018.0680-A           53.45 

     15.018.0681-0           74.35 

     15.018.0681-A           72.59 

     15.018.0682-0           44.95 

     15.018.0682-A           43.20 

     15.018.0683-0           53.69 

     15.018.0683-A           51.94 

     15.018.0684-0           49.99 

     15.018.0684-A           48.24 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0686-0           59.51 

     15.018.0686-A           57.76 

     15.018.0687-0          101.85 

     15.018.0687-A          100.10 

     15.018.0688-0           37.42 

     15.018.0688-A           35.67 

     15.018.0690-0           34.48 

     15.018.0690-A           32.73 

     15.018.0691-0           45.20 

     15.018.0691-A           43.45 

     15.018.0692-0           47.77 

     15.018.0692-A           46.02 

     15.018.0694-0           54.47 

     15.018.0694-A           52.72 

     15.018.0695-0           62.19 

     15.018.0695-A           60.44 

     15.018.0696-0           46.82 

     15.018.0696-A           45.07 

     15.018.0697-0           43.17 

     15.018.0697-A           41.42 

     15.018.0698-0           58.03 

     15.018.0698-A           56.28 

     15.018.0700-0           52.60 

     15.018.0700-A           50.85 

     15.018.0701-0           60.03 

     15.018.0701-A           58.28 

     15.018.0702-0           51.00 

     15.018.0702-A           49.25 

     15.018.0703-0           49.32 

     15.018.0703-A           47.57 

     15.018.0704-0           54.47 

     15.018.0704-A           52.72 

     15.018.0706-0           62.71 

     15.018.0706-A           60.96 

     15.018.0707-0           66.31 

     15.018.0707-A           64.56 

     15.018.0708-0           40.53 

     15.018.0708-A           38.78 

     15.018.0710-0           42.67 

     15.018.0710-A           40.92 

     15.018.0711-0           44.25 

     15.018.0711-A           42.50 

     15.018.0712-0           48.58 

     15.018.0712-A           46.83 

     15.018.0714-0           73.50 

     15.018.0714-A           71.75 

     15.018.0715-0           94.64 

     15.018.0715-A           92.89 

     15.018.0716-0           49.80 

     15.018.0716-A           48.05 

     15.018.0717-0           48.12 

     15.018.0717-A           46.37 

     15.018.0718-0           59.61 

     15.018.0718-A           57.86 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0720-0           65.00 

     15.018.0720-A           63.25 

     15.018.0721-0           85.05 

     15.018.0721-A           83.30 

     15.018.0722-0           50.50 

     15.018.0722-A           48.75 

     15.018.0723-0           57.57 

     15.018.0723-A           55.82 

     15.018.0724-0           60.37 

     15.018.0724-A           58.62 

     15.018.0726-0           86.01 

     15.018.0726-A           84.26 

     15.018.0727-0          101.85 

     15.018.0727-A          100.10 

     15.018.0728-0           41.60 

     15.018.0728-A           39.85 

     15.018.0730-0           44.94 

     15.018.0730-A           43.19 

     15.018.0731-0           53.95 

     15.018.0731-A           52.20 

     15.018.0732-0           53.60 

     15.018.0732-A           51.85 

     15.018.0734-0           82.28 

     15.018.0734-A           80.53 

     15.018.0735-0           94.64 

     15.018.0735-A           92.89 

     15.018.0736-0           48.18 

     15.018.0736-A           46.43 

     15.018.0737-0           56.74 

     15.018.0737-A           54.99 

     15.018.0738-0           64.42 

     15.018.0738-A           62.67 

     15.018.0740-0           82.33 

     15.018.0740-A           80.57 

     15.018.0741-0          104.12 

     15.018.0741-A          102.36 

     15.018.0742-0           56.19 

     15.018.0742-A           54.44 

     15.018.0743-0           65.12 

     15.018.0743-A           63.37 

     15.018.0744-0           61.94 

     15.018.0744-A           60.19 

     15.018.0746-0           86.01 

     15.018.0746-A           84.26 

     15.018.0747-0          101.85 

     15.018.0747-A          100.10 

     15.018.0748-0           44.18 

     15.018.0748-A           42.43 

     15.018.0750-0           46.99 

     15.018.0750-A           45.24 

     15.018.0751-0           50.90 

     15.018.0751-A           49.15 

     15.018.0752-0           63.53 

     15.018.0752-A           61.78 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0754-0           94.12 

     15.018.0754-A           92.37 

     15.018.0755-0          103.39 

     15.018.0755-A          101.64 

     15.018.0756-0           57.27 

     15.018.0756-A           55.52 

     15.018.0757-0           73.36 

     15.018.0757-A           71.61 

     15.018.0758-0           82.05 

     15.018.0758-A           80.30 

     15.018.0760-0           91.14 

     15.018.0760-A           89.39 

     15.018.0761-0          142.60 

     15.018.0761-A          140.85 

     15.018.0762-0           58.87 

     15.018.0762-A           57.12 

     15.018.0763-0           57.26 

     15.018.0763-A           55.51 

     15.018.0764-0           63.03 

     15.018.0764-A           61.28 

     15.018.0766-0           91.60 

     15.018.0766-A           89.85 

     15.018.0767-0          129.09 

     15.018.0767-A          127.34 

     15.018.0768-0           47.76 

     15.018.0768-A           46.01 

     15.018.0770-0           48.64 

     15.018.0770-A           46.89 

     15.018.0771-0           70.78 

     15.018.0771-A           69.03 

     15.018.0772-0           70.62 

     15.018.0772-A           68.87 

     15.018.0774-0           87.25 

     15.018.0774-A           85.50 

     15.018.0775-0          145.73 

     15.018.0775-A          143.98 

     15.018.0776-0           65.00 

     15.018.0776-A           63.25 

     15.018.0777-0           67.05 

     15.018.0777-A           65.29 

     15.018.0778-0           79.57 

     15.018.0778-A           77.82 

     15.018.0780-0           91.06 

     15.018.0780-A           89.31 

     15.018.0781-0          168.05 

     15.018.0781-A          166.30 

     15.018.0782-0           72.99 

     15.018.0782-A           71.24 

     15.018.0783-0           69.66 

     15.018.0783-A           67.91 

     15.018.0784-0           89.26 

     15.018.0784-A           87.51 

     15.018.0786-0          176.92 

     15.018.0786-A          175.17 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0787-0          178.52 

     15.018.0787-A          176.77 

     15.018.0788-0           51.49 

     15.018.0788-A           49.74 

     15.018.0790-0           57.45 

     15.018.0790-A           55.70 

     15.018.0791-0           65.28 

     15.018.0791-A           63.53 

     15.018.0792-0           81.03 

     15.018.0792-A           79.28 

     15.018.0794-0          129.66 

     15.018.0794-A          127.91 

     15.018.0795-0          167.58 

     15.018.0795-A          165.83 

     15.018.0796-0           68.87 

     15.018.0796-A           67.11 

     15.018.0797-0           80.62 

     15.018.0797-A           78.87 

     15.018.0798-0           94.31 

     15.018.0798-A           92.55 

     15.018.0800-0          115.88 

     15.018.0800-A          114.13 

     15.018.0801-0          175.32 

     15.018.0801-A          173.57 

     15.018.0802-0           96.03 

     15.018.0802-A           94.28 

     15.018.0803-0          101.39 

     15.018.0803-A           99.64 

     15.018.0804-0           97.81 

     15.018.0804-A           96.06 

     15.018.0806-0          104.43 

     15.018.0806-A          102.68 

     15.018.0807-0          183.09 

     15.018.0807-A          181.34 

     15.018.0808-0           39.41 

     15.018.0808-A           37.66 

     15.018.0810-0           46.69 

     15.018.0810-A           44.94 

     15.018.0811-0           53.76 

     15.018.0811-A           52.01 

     15.018.0812-0           65.18 

     15.018.0812-A           63.43 

     15.018.0814-0           82.28 

     15.018.0814-A           80.53 

     15.018.0815-0           94.64 

     15.018.0815-A           92.89 

     15.018.0816-0           39.37 

     15.018.0816-A           37.62 

     15.018.0817-0           44.28 

     15.018.0817-A           42.53 

     15.018.0818-0           50.25 

     15.018.0818-A           48.50 

     15.018.0820-0           66.04 

     15.018.0820-A           64.29 



 

        Código                      Preço 
 
 
 
 

Página 282 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0821-0           89.84 

     15.018.0821-A           88.09 

     15.018.0822-0           43.00 

     15.018.0822-A           41.25 

     15.018.0823-0           65.18 

     15.018.0823-A           63.43 

     15.018.0824-0           70.36 

     15.018.0824-A           68.61 

     15.018.0826-0           92.58 

     15.018.0826-A           90.83 

     15.018.0827-0          101.85 

     15.018.0827-A          100.10 

     15.018.0828-0           36.32 

     15.018.0828-A           34.57 

     15.018.0830-0           55.96 

     15.018.0830-A           54.21 

     15.018.0831-0           59.90 

     15.018.0831-A           58.14 

     15.018.0832-0           70.11 

     15.018.0832-A           68.36 

     15.018.0834-0           94.12 

     15.018.0834-A           92.37 

     15.018.0835-0          103.39 

     15.018.0835-A          101.64 

     15.018.0836-0           47.54 

     15.018.0836-A           45.79 

     15.018.0837-0           53.32 

     15.018.0837-A           51.57 

     15.018.0838-0           60.38 

     15.018.0838-A           58.63 

     15.018.0840-0           71.44 

     15.018.0840-A           69.69 

     15.018.0841-0          104.84 

     15.018.0841-A          103.09 

     15.018.0842-0           56.83 

     15.018.0842-A           55.08 

     15.018.0843-0           71.82 

     15.018.0843-A           70.07 

     15.018.0844-0           80.31 

     15.018.0844-A           78.56 

     15.018.0846-0           98.19 

     15.018.0846-A           96.44 

     15.018.0847-0          129.09 

     15.018.0847-A          127.34 

     15.018.0848-0           48.32 

     15.018.0848-A           46.57 

     15.018.0850-0           57.66 

     15.018.0850-A           55.91 

     15.018.0851-0           61.03 

     15.018.0851-A           59.28 

     15.018.0852-0           63.77 

     15.018.0852-A           62.02 

     15.018.0854-0           75.39 

     15.018.0854-A           73.64 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0855-0          130.90 

     15.018.0855-A          129.15 

     15.018.0856-0           54.28 

     15.018.0856-A           52.53 

     15.018.0857-0           74.59 

     15.018.0857-A           72.84 

     15.018.0858-0           67.51 

     15.018.0858-A           65.76 

     15.018.0860-0           90.23 

     15.018.0860-A           88.48 

     15.018.0861-0          135.04 

     15.018.0861-A          133.29 

     15.018.0862-0           58.03 

     15.018.0862-A           56.28 

     15.018.0863-0           64.01 

     15.018.0863-A           62.26 

     15.018.0864-0           64.40 

     15.018.0864-A           62.65 

     15.018.0866-0           87.79 

     15.018.0866-A           86.04 

     15.018.0867-0          126.21 

     15.018.0867-A          124.46 

     15.018.0870-0           40.87 

     15.018.0870-A           39.12 

     15.018.0871-0           55.70 

     15.018.0871-A           53.95 

     15.018.0872-0           49.16 

     15.018.0872-A           47.41 

     15.018.0873-0           52.83 

     15.018.0873-A           51.08 

     15.018.0874-0           54.34 

     15.018.0874-A           52.59 

     15.018.0875-0           52.77 

     15.018.0875-A           51.02 

     15.018.0881-0           59.38 

     15.018.0881-A           57.63 

     15.018.0882-0           67.40 

     15.018.0882-A           65.65 

     15.018.0883-0           87.89 

     15.018.0883-A           86.14 

     15.018.0884-0           77.59 

     15.018.0884-A           75.84 

     15.018.0885-0           95.55 

     15.018.0885-A           93.80 

     15.018.0887-0           95.55 

     15.018.0887-A           93.80 

     15.018.0888-0           95.51 

     15.018.0888-A           93.76 

     15.018.0889-0          129.09 

     15.018.0889-A          127.34 

     15.018.0890-0           98.19 

     15.018.0890-A           96.44 

     15.018.0898-0           56.99 

     15.018.0898-A           55.24 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0900-0           68.89 

     15.018.0900-A           67.14 

     15.018.0901-0           86.40 

     15.018.0901-A           84.65 

     15.018.0902-0           98.19 

     15.018.0902-A           96.44 

     15.018.0904-0          107.51 

     15.018.0904-A          105.76 

     15.018.0905-0          129.04 

     15.018.0905-A          127.29 

     15.018.0906-0           57.39 

     15.018.0906-A           55.64 

     15.018.0907-0           69.69 

     15.018.0907-A           67.94 

     15.018.0908-0           78.03 

     15.018.0908-A           76.28 

     15.018.0910-0           86.23 

     15.018.0910-A           84.48 

     15.018.0911-0           98.43 

     15.018.0911-A           96.68 

     15.018.0912-0           73.10 

     15.018.0912-A           71.35 

     15.018.0913-0           93.76 

     15.018.0913-A           92.01 

     15.018.0914-0          107.51 

     15.018.0914-A          105.76 

     15.018.0916-0          129.04 

     15.018.0916-A          127.29 

     15.018.0917-0          159.99 

     15.018.0917-A          158.24 

     15.018.0918-0           56.99 

     15.018.0918-A           55.24 

     15.018.0920-0           53.84 

     15.018.0920-A           52.09 

     15.018.0921-0           61.01 

     15.018.0921-A           59.26 

     15.018.0922-0           59.89 

     15.018.0922-A           58.14 

     15.018.0924-0          102.08 

     15.018.0924-A          100.33 

     15.018.0925-0          129.04 

     15.018.0925-A          127.29 

     15.018.0926-0           69.38 

     15.018.0926-A           67.63 

     15.018.0927-0           71.67 

     15.018.0927-A           69.92 

     15.018.0928-0           78.54 

     15.018.0928-A           76.79 

     15.018.0930-0           79.30 

     15.018.0930-A           77.55 

     15.018.0931-0          110.97 

     15.018.0931-A          109.22 

     15.018.0932-0           91.75 

     15.018.0932-A           90.00 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0933-0           93.76 

     15.018.0933-A           92.01 

     15.018.0934-0           85.09 

     15.018.0934-A           83.34 

     15.018.0936-0          115.29 

     15.018.0936-A          113.54 

     15.018.0937-0          159.99 

     15.018.0937-A          158.24 

     15.018.0938-0           12.84 

     15.018.0938-A           12.14 

     15.018.0940-0           12.39 

     15.018.0940-A           11.69 

     15.018.0941-0           16.51 

     15.018.0941-A           15.81 

     15.018.0942-0           17.66 

     15.018.0942-A           16.96 

     15.018.0944-0           19.15 

     15.018.0944-A           18.45 

     15.018.0945-0           18.73 

     15.018.0945-A           18.03 

     15.018.0946-0           13.54 

     15.018.0946-A           12.84 

     15.018.0947-0           14.45 

     15.018.0947-A           13.75 

     15.018.0948-0           15.39 

     15.018.0948-A           14.69 

     15.018.0950-0           17.23 

     15.018.0950-A           16.53 

     15.018.0951-0           18.15 

     15.018.0951-A           17.45 

     15.018.0952-0           16.55 

     15.018.0952-A           15.85 

     15.018.0953-0           19.65 

     15.018.0953-A           18.95 

     15.018.0954-0           18.64 

     15.018.0954-A           17.94 

     15.018.0956-0           23.60 

     15.018.0956-A           22.90 

     15.018.0957-0           25.85 

     15.018.0957-A           25.15 

     15.018.0958-0           12.77 

     15.018.0958-A           12.07 

     15.018.0960-0           12.57 

     15.018.0960-A           11.87 

     15.018.0961-0           13.18 

     15.018.0961-A           12.48 

     15.018.0962-0           13.77 

     15.018.0962-A           13.07 

     15.018.0964-0           20.98 

     15.018.0964-A           20.28 

     15.018.0965-0           15.60 

     15.018.0965-A           14.90 

     15.018.0966-0           13.48 

     15.018.0966-A           12.78 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.0967-0           14.38 

     15.018.0967-A           13.68 

     15.018.0968-0           15.30 

     15.018.0968-A           14.60 

     15.018.0970-0           17.10 

     15.018.0970-A           16.40 

     15.018.0971-0           20.07 

     15.018.0971-A           19.37 

     15.018.0972-0           14.06 

     15.018.0972-A           13.36 

     15.018.0973-0           15.60 

     15.018.0973-A           14.90 

     15.018.0974-0           16.80 

     15.018.0974-A           16.10 

     15.018.0976-0           19.23 

     15.018.0976-A           18.53 

     15.018.0977-0           23.28 

     15.018.0977-A           22.58 

     15.018.0978-0           12.60 

     15.018.0978-A           11.90 

     15.018.0980-0           13.10 

     15.018.0980-A           12.40 

     15.018.0981-0           13.78 

     15.018.0981-A           13.08 

     15.018.0982-0           15.26 

     15.018.0982-A           14.56 

     15.018.0984-0           19.92 

     15.018.0984-A           19.22 

     15.018.0985-0           23.88 

     15.018.0985-A           23.18 

     15.018.0986-0           20.10 

     15.018.0986-A           19.40 

     15.018.0987-0           20.32 

     15.018.0987-A           19.62 

     15.018.0988-0           21.92 

     15.018.0988-A           21.22 

     15.018.0990-0           19.09 

     15.018.0990-A           18.39 

     15.018.0991-0           27.80 

     15.018.0991-A           27.10 

     15.018.0992-0           14.41 

     15.018.0992-A           13.71 

     15.018.0993-0           15.30 

     15.018.0993-A           14.60 

     15.018.0994-0           15.84 

     15.018.0994-A           15.14 

     15.018.0996-0           19.11 

     15.018.0996-A           18.41 

     15.018.0997-0           28.38 

     15.018.0997-A           27.68 

     15.018.0998-0           14.44 

     15.018.0998-A           13.74 

     15.018.1000-0           14.12 

     15.018.1000-A           13.42 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.018.1001-0           18.33 

     15.018.1001-A           17.63 

     15.018.1002-0           20.06 

     15.018.1002-A           19.36 

     15.018.1004-0           26.46 

     15.018.1004-A           25.76 

     15.018.1005-0           30.99 

     15.018.1005-A           30.29 

     15.018.1006-0           17.27 

     15.018.1006-A           16.57 

     15.018.1007-0           19.26 

     15.018.1007-A           18.56 

     15.018.1008-0           23.20 

     15.018.1008-A           22.50 

     15.018.1010-0           27.80 

     15.018.1010-A           27.10 

     15.018.1011-0           32.34 

     15.018.1011-A           31.64 

     15.018.1012-0           17.93 

     15.018.1012-A           17.23 

     15.018.1013-0           21.92 

     15.018.1013-A           21.22 

     15.018.1014-0           21.39 

     15.018.1014-A           20.69 

     15.018.1016-0           25.14 

     15.018.1016-A           24.44 

     15.018.1017-0           33.39 

     15.018.1017-A           32.69 

     15.019.0010-0           42.73 

     15.019.0010-A           41.72 

     15.019.0015-0           59.11 

     15.019.0015-A           57.99 

     15.019.0020-0           11.12 

     15.019.0020-A           10.71 

     15.019.0025-0           18.22 

     15.019.0025-A           17.72 

     15.019.0030-0           22.57 

     15.019.0030-A           21.96 

     15.019.0035-0           17.10 

     15.019.0035-A           16.49 

     15.019.0040-0           21.72 

     15.019.0040-A           20.91 

     15.019.0045-0           22.53 

     15.019.0045-A           21.72 

     15.019.0050-0           10.12 

     15.019.0050-A            9.71 

     15.019.0052-0           13.44 

     15.019.0052-A           13.03 

     15.019.0055-0           10.55 

     15.019.0055-A           10.14 

     15.019.0057-0           11.21 

     15.019.0057-A           10.80 

     15.019.0066-0          135.38 

     15.019.0066-A          131.88 



 

        Código                      Preço 
 
 
 
 

Página 288 de 413 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.019.0068-0           14.21 

     15.019.0068-A           13.80 

     15.019.0069-0           13.40 

     15.019.0069-A           12.99 

     15.019.0070-0            2.97 

     15.019.0070-A            2.90 

     15.019.0081-0           12.48 

     15.019.0081-A           12.07 

     15.019.0082-0           12.89 

     15.019.0082-A           12.48 

     15.019.0090-0           29.96 

     15.019.0090-A           29.55 

     15.019.0095-0           23.89 

     15.019.0095-A           23.48 

     15.019.0100-0           12.94 

     15.019.0100-A           12.53 

     15.019.0110-0           13.22 

     15.019.0110-A           12.81 

     15.020.0010-0            6.71 

     15.020.0010-A            6.40 

     15.020.0027-0            7.02 

     15.020.0027-A            6.92 

     15.020.0028-0            7.02 

     15.020.0028-A            6.92 

     15.020.0029-0           19.66 

     15.020.0029-A           19.46 

     15.020.0031-0           18.78 

     15.020.0031-A           18.58 

     15.020.0033-0           19.66 

     15.020.0033-A           19.46 

     15.020.0034-0           16.32 

     15.020.0034-A           16.12 

     15.020.0036-0           25.59 

     15.020.0036-A           25.39 

     15.020.0041-0           24.46 

     15.020.0041-A           24.05 

     15.020.0042-0           20.48 

     15.020.0042-A           20.07 

     15.020.0044-0           40.22 

     15.020.0044-A           39.91 

     15.020.0045-0           40.60 

     15.020.0045-A           40.29 

     15.020.0050-0           43.15 

     15.020.0050-A           42.74 

     15.020.0055-0           56.82 

     15.020.0055-A           56.41 

     15.020.0058-0           26.18 

     15.020.0058-A           25.87 

     15.020.0060-0           45.13 

     15.020.0060-A           44.82 

     15.020.0061-0           88.93 

     15.020.0061-A           88.62 

     15.020.0070-0           31.72 

     15.020.0070-A           31.31 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.020.0072-0           27.69 

     15.020.0072-A           27.28 

     15.020.0075-0           33.38 

     15.020.0075-A           32.97 

     15.020.0078-0           36.79 

     15.020.0078-A           36.38 

     15.020.0080-0           37.90 

     15.020.0080-A           37.49 

     15.020.0090-0           48.22 

     15.020.0090-A           47.81 

     15.020.0095-0           45.11 

     15.020.0095-A           44.70 

     15.020.0105-0          478.17 

     15.020.0105-A          477.76 

     15.020.0150-0            5.85 

     15.020.0150-A            5.75 

     15.020.0153-0            5.48 

     15.020.0153-A            5.38 

     15.020.0155-0            7.48 

     15.020.0155-A            7.38 

     15.020.0156-0            4.69 

     15.020.0156-A            4.59 

     15.020.0158-0           10.05 

     15.020.0158-A            9.95 

     15.020.0160-0           13.25 

     15.020.0160-A           13.15 

     15.020.0163-0           32.35 

     15.020.0163-A           32.25 

     15.020.0165-0           39.02 

     15.020.0165-A           38.92 

     15.020.0168-0           57.91 

     15.020.0168-A           57.81 

     15.020.0170-0           13.54 

     15.020.0170-A           13.44 

     15.020.0173-0           12.86 

     15.020.0173-A           12.76 

     15.020.0175-0           74.90 

     15.020.0175-A           74.80 

     15.020.0178-0           14.78 

     15.020.0178-A           14.68 

     15.020.0200-0            6.58 

     15.020.0200-A            6.48 

     15.020.0205-0            8.06 

     15.020.0205-A            7.96 

     15.020.0210-0           20.05 

     15.020.0210-A           19.95 

     15.020.0215-0           46.73 

     15.020.0215-A           46.63 

     15.020.0220-0           19.01 

     15.020.0220-A           18.91 

     15.028.0001-0          689.61 

     15.028.0001-A          651.88 

     15.028.0003-0          717.69 

     15.028.0003-A          678.21 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.028.0005-0          755.41 

     15.028.0005-A          714.17 

     15.028.0010-0          830.22 

     15.028.0010-A          785.48 

     15.028.0015-0          864.11 

     15.028.0015-A          817.62 

     15.028.0017-0          896.07 

     15.028.0017-A          847.83 

     15.028.0018-0          952.57 

     15.028.0018-A          900.55 

     15.028.0020-0          980.65 

     15.028.0020-A          926.88 

     15.028.0025-0        1,082.66 

     15.028.0025-A        1,023.36 

     15.028.0028-0        1,184.66 

     15.028.0028-A        1,119.83 

     15.029.0010-0           67.16 

     15.029.0010-A           65.06 

     15.029.0011-0           74.92 

     15.029.0011-A           72.82 

     15.029.0012-0           95.94 

     15.029.0012-A           93.84 

     15.029.0013-0          119.93 

     15.029.0013-A          117.83 

     15.029.0014-0          134.94 

     15.029.0014-A          132.49 

     15.029.0015-0          218.33 

     15.029.0015-A          215.88 

     15.029.0016-0          418.46 

     15.029.0016-A          415.66 

     15.029.0017-0          620.42 

     15.029.0017-A          617.62 

     15.029.0018-0          931.40 

     15.029.0018-A          927.90 

     15.029.0019-0           45.23 

     15.029.0019-A           43.13 

     15.029.0020-0           50.73 

     15.029.0020-A           48.63 

     15.029.0021-0           61.16 

     15.029.0021-A           59.06 

     15.029.0022-0           84.83 

     15.029.0022-A           82.73 

     15.029.0023-0           98.20 

     15.029.0023-A           95.75 

     15.029.0024-0          157.06 

     15.029.0024-A          154.61 

     15.029.0049-0           71.93 

     15.029.0049-A           69.83 

     15.029.0050-0           74.42 

     15.029.0050-A           72.32 

     15.029.0051-0           94.84 

     15.029.0051-A           92.74 

     15.029.0052-0          121.09 

     15.029.0052-A          118.64 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.029.0053-0          168.70 

     15.029.0053-A          166.25 

     15.029.0054-0          284.58 

     15.029.0054-A          281.78 

     15.029.0055-0          388.90 

     15.029.0055-A          386.10 

     15.029.0056-0          556.11 

     15.029.0056-A          552.61 

     15.029.0080-0           82.54 

     15.029.0080-A           80.44 

     15.029.0081-0           98.41 

     15.029.0081-A           96.31 

     15.029.0082-0          135.19 

     15.029.0082-A          133.09 

     15.029.0083-0          166.05 

     15.029.0083-A          163.60 

     15.029.0084-0          209.54 

     15.029.0084-A          207.09 

     15.029.0085-0          263.94 

     15.029.0085-A          261.14 

     15.029.0086-0          427.29 

     15.029.0086-A          424.49 

     15.029.0087-0          901.87 

     15.029.0087-A          898.37 

     15.029.0100-0          103.68 

     15.029.0100-A          101.58 

     15.029.0101-0          147.15 

     15.029.0101-A          145.05 

     15.029.0102-0          155.80 

     15.029.0102-A          153.70 

     15.029.0103-0          171.02 

     15.029.0103-A          168.57 

     15.029.0104-0          325.84 

     15.029.0104-A          323.39 

     15.029.0105-0          332.29 

     15.029.0105-A          329.49 

     15.029.0106-0          735.76 

     15.029.0106-A          732.96 

     15.029.0107-0        1,089.45 

     15.029.0107-A        1,085.95 

     15.029.0200-0          327.91 

     15.029.0200-A          327.03 

     15.029.0202-0          395.34 

     15.029.0202-A          394.46 

     15.029.0204-0          452.74 

     15.029.0204-A          451.87 

     15.029.0210-0        1,525.76 

     15.029.0210-A        1,525.25 

     15.029.0212-0        2,768.56 

     15.029.0212-A        2,767.97 

     15.029.0215-0          356.15 

     15.029.0215-A          355.64 

     15.029.0217-0          585.45 

     15.029.0217-A          584.94 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.029.0219-0          309.08 

     15.029.0219-A          308.57 

     15.029.0227-0        7,139.97 

     15.029.0227-A        7,139.15 

     15.029.0240-0           55.22 

     15.029.0240-A           53.12 

     15.029.0242-0           67.68 

     15.029.0242-A           65.58 

     15.029.0244-0           91.56 

     15.029.0244-A           89.46 

     15.029.0246-0          193.06 

     15.029.0246-A          190.61 

     15.029.0248-0          313.49 

     15.029.0248-A          311.04 

     15.030.0030-0           40.86 

     15.030.0030-A           38.76 

     15.030.0032-0           42.66 

     15.030.0032-A           40.56 

     15.030.0034-0           53.31 

     15.030.0034-A           51.21 

     15.030.0036-0           60.45 

     15.030.0036-A           58.00 

     15.030.0038-0           62.65 

     15.030.0038-A           60.20 

     15.030.0040-0           73.96 

     15.030.0040-A           71.51 

     15.030.0050-0           48.78 

     15.030.0050-A           46.68 

     15.030.0052-0           76.59 

     15.030.0052-A           74.49 

     15.030.0054-0           97.27 

     15.030.0054-A           94.82 

     15.030.0056-0          110.67 

     15.030.0056-A          108.22 

     15.030.0070-0           58.16 

     15.030.0070-A           56.06 

     15.030.0072-0           72.36 

     15.030.0072-A           70.26 

     15.030.0074-0          113.20 

     15.030.0074-A          110.75 

     15.030.0076-0          120.80 

     15.030.0076-A          118.35 

     15.030.0078-0          189.80 

     15.030.0078-A          187.35 

     15.030.0080-0           58.16 

     15.030.0080-A           56.06 

     15.030.0082-0           72.36 

     15.030.0082-A           70.26 

     15.030.0084-0          141.61 

     15.030.0084-A          139.16 

     15.030.0086-0          148.51 

     15.030.0086-A          146.06 

     15.030.0088-0          215.27 

     15.030.0088-A          212.82 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.031.0010-0           27.31 

     15.031.0010-A           26.91 

     15.031.0011-0           31.34 

     15.031.0011-A           30.85 

     15.031.0012-0           42.07 

     15.031.0012-A           41.51 

     15.031.0013-0           52.50 

     15.031.0013-A           51.87 

     15.031.0014-0           62.97 

     15.031.0014-A           62.24 

     15.031.0015-0           79.15 

     15.031.0015-A           78.27 

     15.031.0016-0          105.70 

     15.031.0016-A          104.72 

     15.031.0017-0          121.83 

     15.031.0017-A          120.78 

     15.031.0018-0          174.24 

     15.031.0018-A          173.01 

     15.031.0019-0           29.44 

     15.031.0019-A           29.04 

     15.031.0020-0           33.74 

     15.031.0020-A           33.25 

     15.031.0021-0           45.44 

     15.031.0021-A           44.88 

     15.031.0022-0           56.81 

     15.031.0022-A           56.18 

     15.031.0023-0           68.17 

     15.031.0023-A           67.44 

     15.031.0024-0           85.76 

     15.031.0024-A           84.88 

     15.031.0025-0          114.81 

     15.031.0025-A          113.83 

     15.031.0026-0          132.45 

     15.031.0026-A          131.40 

     15.031.0027-0          189.83 

     15.031.0027-A          188.61 

     15.031.0030-0          391.12 

     15.031.0030-A          389.79 

     15.031.0032-0          458.14 

     15.031.0032-A          456.74 

     15.031.0036-0          357.37 

     15.031.0036-A          356.04 

     15.031.0038-0          418.39 

     15.031.0038-A          416.99 

     15.034.0010-0           17.29 

     15.034.0010-A           16.80 

     15.034.0011-0           22.52 

     15.034.0011-A           21.96 

     15.034.0012-0           28.81 

     15.034.0012-A           28.18 

     15.034.0013-0           34.06 

     15.034.0013-A           33.32 

     15.034.0014-0           42.24 

     15.034.0014-A           41.37 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.034.0015-0           65.52 

     15.034.0015-A           64.54 

     15.034.0016-0           79.36 

     15.034.0016-A           78.31 

     15.034.0017-0          104.91 

     15.034.0017-A          103.68 

     15.034.0020-0           18.29 

     15.034.0020-A           17.80 

     15.034.0021-0           23.93 

     15.034.0021-A           23.37 

     15.034.0022-0           30.75 

     15.034.0022-A           30.12 

     15.034.0023-0           36.36 

     15.034.0023-A           35.63 

     15.034.0024-0           45.16 

     15.034.0024-A           44.29 

     15.034.0025-0           70.61 

     15.034.0025-A           69.63 

     15.034.0026-0           85.73 

     15.034.0026-A           84.68 

     15.034.0027-0          113.57 

     15.034.0027-A          112.34 

     15.035.0010-0           26.22 

     15.035.0010-A           25.82 

     15.035.0011-0           33.03 

     15.035.0011-A           32.54 

     15.035.0012-0           39.20 

     15.035.0012-A           38.64 

     15.035.0013-0           55.15 

     15.035.0013-A           54.52 

     15.035.0014-0           65.69 

     15.035.0014-A           64.96 

     15.035.0015-0           82.64 

     15.035.0015-A           81.77 

     15.035.0016-0          112.66 

     15.035.0016-A          111.71 

     15.035.0017-0          130.20 

     15.035.0017-A          129.15 

     15.035.0020-0           28.24 

     15.035.0020-A           27.84 

     15.035.0021-0           35.61 

     15.035.0021-A           35.12 

     15.035.0022-0           42.28 

     15.035.0022-A           41.72 

     15.035.0023-0           59.72 

     15.035.0023-A           59.09 

     15.035.0024-0           71.16 

     15.035.0024-A           70.43 

     15.035.0025-0           89.60 

     15.035.0025-A           88.72 

     15.035.0026-0          122.51 

     15.035.0026-A          121.57 

     15.035.0027-0          141.65 

     15.035.0027-A          140.60 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.036.0001-0           16.95 

     15.036.0001-A           16.46 

     15.036.0002-0           21.44 

     15.036.0002-A           20.92 

     15.036.0003-0           31.80 

     15.036.0003-A           31.24 

     15.036.0010-0           13.17 

     15.036.0010-A           12.82 

     15.036.0011-0           19.84 

     15.036.0011-A           19.42 

     15.036.0012-0           27.22 

     15.036.0012-A           26.73 

     15.036.0013-0           39.31 

     15.036.0013-A           38.68 

     15.036.0014-0           64.29 

     15.036.0014-A           63.52 

     15.036.0015-0          100.18 

     15.036.0015-A           99.27 

     15.036.0016-0          166.37 

     15.036.0016-A          165.32 

     15.036.0018-0           13.97 

     15.036.0018-A           13.62 

     15.036.0019-0           21.20 

     15.036.0019-A           20.78 

     15.036.0020-0           29.21 

     15.036.0020-A           28.72 

     15.036.0021-0           36.12 

     15.036.0021-A           35.56 

     15.036.0022-0           42.30 

     15.036.0022-A           41.67 

     15.036.0023-0           69.57 

     15.036.0023-A           68.80 

     15.036.0024-0          108.84 

     15.036.0024-A          107.93 

     15.036.0025-0          181.44 

     15.036.0025-A          180.39 

     15.036.0027-0           11.09 

     15.036.0027-A           10.60 

     15.036.0028-0           12.30 

     15.036.0028-A           11.78 

     15.036.0029-0           17.07 

     15.036.0029-A           16.51 

     15.036.0030-0           21.79 

     15.036.0030-A           21.16 

     15.036.0031-0           26.37 

     15.036.0031-A           25.60 

     15.036.0032-0           36.92 

     15.036.0032-A           36.01 

     15.036.0033-0           60.54 

     15.036.0033-A           59.49 

     15.036.0034-0           76.00 

     15.036.0034-A           74.77 

     15.036.0035-0          106.56 

     15.036.0035-A          105.16 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.036.0036-0           11.47 

     15.036.0036-A           10.98 

     15.036.0037-0           12.75 

     15.036.0037-A           12.22 

     15.036.0038-0           17.94 

     15.036.0038-A           17.38 

     15.036.0039-0           23.03 

     15.036.0039-A           22.40 

     15.036.0040-0           27.85 

     15.036.0040-A           27.08 

     15.036.0041-0           39.25 

     15.036.0041-A           38.34 

     15.036.0042-0           65.02 

     15.036.0042-A           63.97 

     15.036.0043-0           81.77 

     15.036.0043-A           80.54 

     15.036.0044-0          115.13 

     15.036.0044-A          113.73 

     15.036.0045-0           16.96 

     15.036.0045-A           16.33 

     15.036.0046-0           22.67 

     15.036.0046-A           21.90 

     15.036.0047-0           30.88 

     15.036.0047-A           29.83 

     15.036.0048-0           35.53 

     15.036.0048-A           34.30 

     15.036.0049-0           17.72 

     15.036.0049-A           17.09 

     15.036.0050-0           23.79 

     15.036.0050-A           23.02 

     15.036.0051-0           32.40 

     15.036.0051-A           31.35 

     15.036.0052-0           37.25 

     15.036.0052-A           36.03 

     15.036.0053-0           60.83 

     15.036.0053-A           59.32 

     15.036.0060-0            7.60 

     15.036.0060-A            7.25 

     15.036.0061-0            9.08 

     15.036.0061-A            8.66 

     15.036.0062-0           11.41 

     15.036.0062-A           10.92 

     15.036.0063-0           13.48 

     15.036.0063-A           12.92 

     15.036.0064-0           16.33 

     15.036.0064-A           15.70 

     15.036.0065-0           20.02 

     15.036.0065-A           19.25 

     15.036.0066-0           27.76 

     15.036.0066-A           26.85 

     15.036.0067-0           33.78 

     15.036.0067-A           32.73 

     15.036.0068-0           46.74 

     15.036.0068-A           45.51 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.036.0069-0            7.83 

     15.036.0069-A            7.48 

     15.036.0070-0            9.36 

     15.036.0070-A            8.94 

     15.036.0071-0           11.82 

     15.036.0071-A           11.33 

     15.036.0072-0           13.99 

     15.036.0072-A           13.43 

     15.036.0073-0           17.03 

     15.036.0073-A           16.40 

     15.036.0074-0           20.87 

     15.036.0074-A           20.10 

     15.036.0075-0           29.18 

     15.036.0075-A           28.27 

     15.036.0076-0           35.59 

     15.036.0076-A           34.54 

     15.036.0077-0           49.58 

     15.036.0077-A           48.36 

     15.036.0079-0            5.84 

     15.036.0079-A            5.56 

     15.036.0080-0            7.02 

     15.036.0080-A            6.66 

     15.036.0081-0           29.49 

     15.036.0081-A           28.97 

     15.036.0082-0           41.01 

     15.036.0082-A           40.38 

     15.036.0084-0           71.30 

     15.036.0084-A           70.67 

     15.036.0086-0           31.66 

     15.036.0086-A           31.13 

     15.036.0088-0           44.18 

     15.036.0088-A           43.55 

     15.036.0090-0           77.49 

     15.036.0090-A           76.86 

     15.036.0092-0          101.97 

     15.036.0092-A          101.34 

     15.036.0100-0           54.82 

     15.036.0100-A           53.34 

     15.036.0105-0          109.95 

     15.036.0105-A          106.98 

     15.036.0110-0          164.48 

     15.036.0110-A          160.04 

     15.036.0130-0           52.40 

     15.036.0130-A           51.84 

     15.036.0135-0           33.96 

     15.036.0135-A           33.40 

     15.036.0140-0            3.07 

     15.036.0140-A            2.97 

     15.036.0141-0            3.19 

     15.036.0141-A            3.09 

     15.036.0143-0            4.85 

     15.036.0143-A            4.75 

     15.037.0010-0            9.25 

     15.037.0010-A            9.07 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.037.0011-0           13.14 

     15.037.0011-A           12.93 

     15.037.0012-0           17.47 

     15.037.0012-A           17.23 

     15.037.0013-0           22.24 

     15.037.0013-A           21.96 

     15.037.0014-0           28.75 

     15.037.0014-A           28.43 

     15.037.0015-0           36.39 

     15.037.0015-A           36.00 

     15.037.0016-0           58.43 

     15.037.0016-A           57.98 

     15.037.0017-0           67.78 

     15.037.0017-A           67.26 

     15.038.0001-0           17.30 

     15.038.0001-A           17.30 

     15.038.0002-0           15.41 

     15.038.0002-A           15.41 

     15.038.0003-0           41.10 

     15.038.0003-A           41.10 

     15.038.0004-0           42.22 

     15.038.0004-A           42.22 

     15.038.0005-0           49.03 

     15.038.0005-A           49.03 

     15.038.0006-0           74.07 

     15.038.0006-A           74.07 

     15.038.0010-0            1.14 

     15.038.0010-A            1.14 

     15.038.0011-0            3.69 

     15.038.0011-A            3.69 

     15.038.0012-0            3.09 

     15.038.0012-A            3.09 

     15.038.0013-0            6.05 

     15.038.0013-A            6.05 

     15.038.0014-0           10.41 

     15.038.0014-A           10.41 

     15.038.0015-0            8.64 

     15.038.0015-A            8.64 

     15.038.0016-0           10.40 

     15.038.0016-A           10.40 

     15.038.0017-0           10.59 

     15.038.0017-A           10.59 

     15.038.0018-0           17.15 

     15.038.0018-A           17.15 

     15.038.0019-0           21.05 

     15.038.0019-A           21.05 

     15.038.0020-0           21.23 

     15.038.0020-A           21.23 

     15.038.0030-0            1.56 

     15.038.0030-A            1.56 

     15.038.0031-0            2.42 

     15.038.0031-A            2.42 

     15.038.0032-0            4.53 

     15.038.0032-A            4.53 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0033-0           13.38 

     15.038.0033-A           13.38 

     15.038.0034-0           26.49 

     15.038.0034-A           26.49 

     15.038.0035-0           51.18 

     15.038.0035-A           51.18 

     15.038.0036-0           57.80 

     15.038.0036-A           57.80 

     15.038.0040-0            4.27 

     15.038.0040-A            4.27 

     15.038.0041-0            4.49 

     15.038.0041-A            4.49 

     15.038.0042-0            8.44 

     15.038.0042-A            8.44 

     15.038.0043-0           23.45 

     15.038.0043-A           23.45 

     15.038.0044-0           25.75 

     15.038.0044-A           25.75 

     15.038.0045-0           95.59 

     15.038.0045-A           95.59 

     15.038.0050-0           12.99 

     15.038.0050-A           12.99 

     15.038.0051-0           13.77 

     15.038.0051-A           13.77 

     15.038.0052-0           26.19 

     15.038.0052-A           26.19 

     15.038.0053-0           29.07 

     15.038.0053-A           29.07 

     15.038.0054-0           30.65 

     15.038.0054-A           30.65 

     15.038.0055-0           61.34 

     15.038.0055-A           61.34 

     15.038.0056-0          386.78 

     15.038.0056-A          386.78 

     15.038.0057-0          425.87 

     15.038.0057-A          425.87 

     15.038.0058-0          555.09 

     15.038.0058-A          555.09 

     15.038.0060-0            4.24 

     15.038.0060-A            4.24 

     15.038.0061-0            6.10 

     15.038.0061-A            6.10 

     15.038.0062-0           11.21 

     15.038.0062-A           11.21 

     15.038.0063-0           15.48 

     15.038.0063-A           15.48 

     15.038.0064-0           20.85 

     15.038.0064-A           20.85 

     15.038.0065-0           41.13 

     15.038.0065-A           41.13 

     15.038.0070-0            2.37 

     15.038.0070-A            2.37 

     15.038.0071-0            3.24 

     15.038.0071-A            3.24 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0072-0            5.17 

     15.038.0072-A            5.17 

     15.038.0073-0           15.45 

     15.038.0073-A           15.45 

     15.038.0074-0           14.28 

     15.038.0074-A           14.28 

     15.038.0075-0           38.80 

     15.038.0075-A           38.80 

     15.038.0080-0            3.50 

     15.038.0080-A            3.50 

     15.038.0081-0            6.06 

     15.038.0081-A            6.06 

     15.038.0100-0            1.45 

     15.038.0100-A            1.45 

     15.038.0101-0            2.20 

     15.038.0101-A            2.20 

     15.038.0102-0            4.07 

     15.038.0102-A            4.07 

     15.038.0103-0           11.32 

     15.038.0103-A           11.32 

     15.038.0104-0           16.19 

     15.038.0104-A           16.19 

     15.038.0105-0           25.39 

     15.038.0105-A           25.39 

     15.038.0106-0           41.80 

     15.038.0106-A           41.80 

     15.038.0107-0           51.12 

     15.038.0107-A           51.12 

     15.038.0108-0           64.88 

     15.038.0108-A           64.88 

     15.038.0115-0            3.49 

     15.038.0115-A            3.49 

     15.038.0116-0            5.06 

     15.038.0116-A            5.06 

     15.038.0120-0           10.80 

     15.038.0120-A           10.80 

     15.038.0121-0           12.44 

     15.038.0121-A           12.44 

     15.038.0122-0           45.31 

     15.038.0122-A           45.31 

     15.038.0130-0            0.99 

     15.038.0130-A            0.99 

     15.038.0131-0            1.56 

     15.038.0131-A            1.56 

     15.038.0132-0            3.18 

     15.038.0132-A            3.18 

     15.038.0133-0           11.34 

     15.038.0133-A           11.34 

     15.038.0134-0           12.56 

     15.038.0134-A           12.56 

     15.038.0135-0           24.25 

     15.038.0135-A           24.25 

     15.038.0140-0            0.80 

     15.038.0140-A            0.80 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0141-0            1.12 

     15.038.0141-A            1.12 

     15.038.0142-0            2.81 

     15.038.0142-A            2.81 

     15.038.0143-0            4.54 

     15.038.0143-A            4.54 

     15.038.0144-0            8.36 

     15.038.0144-A            8.36 

     15.038.0145-0           15.67 

     15.038.0145-A           15.67 

     15.038.0150-0            3.12 

     15.038.0150-A            3.12 

     15.038.0151-0            4.21 

     15.038.0151-A            4.21 

     15.038.0152-0           10.29 

     15.038.0152-A           10.29 

     15.038.0153-0           18.16 

     15.038.0153-A           18.16 

     15.038.0154-0           25.53 

     15.038.0154-A           25.53 

     15.038.0155-0           44.96 

     15.038.0155-A           44.96 

     15.038.0160-0            5.30 

     15.038.0160-A            5.30 

     15.038.0161-0           10.18 

     15.038.0161-A           10.18 

     15.038.0162-0           21.91 

     15.038.0162-A           21.91 

     15.038.0170-0            7.22 

     15.038.0170-A            7.22 

     15.038.0171-0            9.02 

     15.038.0171-A            9.02 

     15.038.0172-0           20.11 

     15.038.0172-A           20.11 

     15.038.0173-0           30.68 

     15.038.0173-A           30.68 

     15.038.0174-0           34.74 

     15.038.0174-A           34.74 

     15.038.0175-0           55.16 

     15.038.0175-A           55.16 

     15.038.0176-0          148.48 

     15.038.0176-A          148.48 

     15.038.0177-0          248.88 

     15.038.0177-A          248.88 

     15.038.0185-0           12.35 

     15.038.0185-A           12.35 

     15.038.0186-0           26.40 

     15.038.0186-A           26.40 

     15.038.0190-0           21.53 

     15.038.0190-A           21.53 

     15.038.0200-0            0.78 

     15.038.0200-A            0.78 

     15.038.0201-0            0.72 

     15.038.0201-A            0.72 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0202-0            1.92 

     15.038.0202-A            1.92 

     15.038.0203-0            3.92 

     15.038.0203-A            3.92 

     15.038.0204-0            7.02 

     15.038.0204-A            7.02 

     15.038.0205-0            9.53 

     15.038.0205-A            9.53 

     15.038.0206-0            3.99 

     15.038.0206-A            3.99 

     15.038.0207-0           12.16 

     15.038.0207-A           12.16 

     15.038.0208-0           20.59 

     15.038.0208-A           20.59 

     15.038.0209-0           35.27 

     15.038.0209-A           35.27 

     15.038.0210-0           44.86 

     15.038.0210-A           44.86 

     15.038.0215-0           10.29 

     15.038.0215-A           10.29 

     15.038.0216-0           14.67 

     15.038.0216-A           14.67 

     15.038.0217-0           23.88 

     15.038.0217-A           23.88 

     15.038.0218-0           27.91 

     15.038.0218-A           27.91 

     15.038.0219-0           46.40 

     15.038.0219-A           46.40 

     15.038.0220-0          193.54 

     15.038.0220-A          193.54 

     15.038.0221-0          257.52 

     15.038.0221-A          257.52 

     15.038.0222-0          351.19 

     15.038.0222-A          351.19 

     15.038.0235-0          213.54 

     15.038.0235-A          213.54 

     15.038.0236-0          343.92 

     15.038.0236-A          343.92 

     15.038.0237-0          405.00 

     15.038.0237-A          405.00 

     15.038.0241-0            7.21 

     15.038.0241-A            7.21 

     15.038.0242-0           13.98 

     15.038.0242-A           13.98 

     15.038.0243-0           24.56 

     15.038.0243-A           24.56 

     15.038.0244-0           15.98 

     15.038.0244-A           15.98 

     15.038.0245-0           46.35 

     15.038.0245-A           46.35 

     15.038.0250-0            0.58 

     15.038.0250-A            0.58 

     15.038.0251-0            1.05 

     15.038.0251-A            1.05 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0252-0            2.18 

     15.038.0252-A            2.18 

     15.038.0253-0            3.80 

     15.038.0253-A            3.80 

     15.038.0254-0            7.15 

     15.038.0254-A            7.15 

     15.038.0255-0           17.41 

     15.038.0255-A           17.41 

     15.038.0256-0           15.98 

     15.038.0256-A           15.98 

     15.038.0257-0           79.92 

     15.038.0257-A           79.92 

     15.038.0260-0            2.01 

     15.038.0260-A            2.01 

     15.038.0261-0            2.18 

     15.038.0261-A            2.18 

     15.038.0262-0            4.33 

     15.038.0262-A            4.33 

     15.038.0263-0            2.19 

     15.038.0263-A            2.19 

     15.038.0264-0            3.32 

     15.038.0264-A            3.32 

     15.038.0265-0            5.85 

     15.038.0265-A            5.85 

     15.038.0266-0            9.08 

     15.038.0266-A            9.08 

     15.038.0267-0           12.75 

     15.038.0267-A           12.75 

     15.038.0268-0            7.98 

     15.038.0268-A            7.98 

     15.038.0269-0           16.33 

     15.038.0269-A           16.33 

     15.038.0270-0           17.41 

     15.038.0270-A           17.41 

     15.038.0271-0           20.01 

     15.038.0271-A           20.01 

     15.038.0280-0            1.21 

     15.038.0280-A            1.21 

     15.038.0281-0            1.41 

     15.038.0281-A            1.41 

     15.038.0282-0            2.21 

     15.038.0282-A            2.21 

     15.038.0283-0            4.54 

     15.038.0283-A            4.54 

     15.038.0284-0            5.19 

     15.038.0284-A            5.19 

     15.038.0285-0           12.26 

     15.038.0285-A           12.26 

     15.038.0286-0           21.97 

     15.038.0286-A           21.97 

     15.038.0287-0           40.98 

     15.038.0287-A           40.98 

     15.038.0288-0           79.76 

     15.038.0288-A           79.76 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0290-0            2.63 

     15.038.0290-A            2.63 

     15.038.0291-0            3.22 

     15.038.0291-A            3.22 

     15.038.0292-0            4.84 

     15.038.0292-A            4.84 

     15.038.0293-0            5.67 

     15.038.0293-A            5.67 

     15.038.0294-0           10.58 

     15.038.0294-A           10.58 

     15.038.0295-0           17.05 

     15.038.0295-A           17.05 

     15.038.0296-0           32.86 

     15.038.0296-A           32.86 

     15.038.0297-0           33.94 

     15.038.0297-A           33.94 

     15.038.0298-0           63.20 

     15.038.0298-A           63.20 

     15.038.0300-0            2.14 

     15.038.0300-A            2.14 

     15.038.0301-0            2.81 

     15.038.0301-A            2.81 

     15.038.0302-0            5.24 

     15.038.0302-A            5.24 

     15.038.0303-0           11.24 

     15.038.0303-A           11.24 

     15.038.0304-0           11.25 

     15.038.0304-A           11.25 

     15.038.0305-0           27.37 

     15.038.0305-A           27.37 

     15.038.0306-0           54.49 

     15.038.0306-A           54.49 

     15.038.0307-0           64.93 

     15.038.0307-A           64.93 

     15.038.0308-0          138.96 

     15.038.0308-A          138.96 

     15.038.0320-0            1.34 

     15.038.0320-A            1.34 

     15.038.0321-0            1.53 

     15.038.0321-A            1.53 

     15.038.0322-0            4.62 

     15.038.0322-A            4.62 

     15.038.0323-0            5.45 

     15.038.0323-A            5.45 

     15.038.0324-0            6.81 

     15.038.0324-A            6.81 

     15.038.0325-0           26.77 

     15.038.0325-A           26.77 

     15.038.0326-0           67.93 

     15.038.0326-A           67.93 

     15.038.0327-0           74.68 

     15.038.0327-A           74.68 

     15.038.0328-0          214.11 

     15.038.0328-A          214.11 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0335-0            0.53 

     15.038.0335-A            0.53 

     15.038.0336-0            0.61 

     15.038.0336-A            0.61 

     15.038.0337-0            2.32 

     15.038.0337-A            2.32 

     15.038.0338-0            4.94 

     15.038.0338-A            4.94 

     15.038.0339-0            4.83 

     15.038.0339-A            4.83 

     15.038.0340-0           24.40 

     15.038.0340-A           24.40 

     15.038.0341-0           44.19 

     15.038.0341-A           44.19 

     15.038.0342-0          107.70 

     15.038.0342-A          107.70 

     15.038.0343-0          182.83 

     15.038.0343-A          182.83 

     15.038.0350-0            2.90 

     15.038.0350-A            2.90 

     15.038.0351-0            7.32 

     15.038.0351-A            7.32 

     15.038.0355-0            0.74 

     15.038.0355-A            0.74 

     15.038.0356-0            0.69 

     15.038.0356-A            0.69 

     15.038.0357-0            2.13 

     15.038.0357-A            2.13 

     15.038.0358-0            3.90 

     15.038.0358-A            3.90 

     15.038.0359-0            3.29 

     15.038.0359-A            3.29 

     15.038.0360-0           12.98 

     15.038.0360-A           12.98 

     15.038.0361-0           16.38 

     15.038.0361-A           16.38 

     15.038.0362-0           48.08 

     15.038.0362-A           48.08 

     15.038.0363-0           66.61 

     15.038.0363-A           66.61 

     15.038.0365-0            1.45 

     15.038.0365-A            1.45 

     15.038.0366-0            3.29 

     15.038.0366-A            3.29 

     15.038.0367-0            7.20 

     15.038.0367-A            7.20 

     15.038.0368-0           14.85 

     15.038.0368-A           14.85 

     15.038.0375-0           10.20 

     15.038.0375-A           10.20 

     15.038.0376-0           13.29 

     15.038.0376-A           13.29 

     15.038.0377-0           25.97 

     15.038.0377-A           25.97 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0385-0            0.93 

     15.038.0385-A            0.93 

     15.038.0386-0            1.03 

     15.038.0386-A            1.03 

     15.038.0387-0            3.16 

     15.038.0387-A            3.16 

     15.038.0388-0            8.91 

     15.038.0388-A            8.91 

     15.038.0389-0            7.63 

     15.038.0389-A            7.63 

     15.038.0390-0           25.44 

     15.038.0390-A           25.44 

     15.038.0391-0           50.37 

     15.038.0391-A           50.37 

     15.038.0392-0           91.81 

     15.038.0392-A           91.81 

     15.038.0393-0          159.66 

     15.038.0393-A          159.66 

     15.038.0400-0            4.12 

     15.038.0400-A            4.12 

     15.038.0401-0            7.11 

     15.038.0401-A            7.11 

     15.038.0402-0            9.73 

     15.038.0402-A            9.73 

     15.038.0403-0           10.72 

     15.038.0403-A           10.72 

     15.038.0404-0            8.40 

     15.038.0404-A            8.40 

     15.038.0405-0           15.35 

     15.038.0405-A           15.35 

     15.038.0406-0           19.60 

     15.038.0406-A           19.60 

     15.038.0407-0           55.53 

     15.038.0407-A           55.53 

     15.038.0408-0           86.59 

     15.038.0408-A           86.59 

     15.038.0409-0          132.11 

     15.038.0409-A          132.11 

     15.038.0415-0           17.88 

     15.038.0415-A           17.88 

     15.038.0416-0           38.92 

     15.038.0416-A           38.92 

     15.038.0420-0            6.83 

     15.038.0420-A            6.83 

     15.038.0421-0            9.72 

     15.038.0421-A            9.72 

     15.038.0422-0           14.32 

     15.038.0422-A           14.32 

     15.038.0423-0           28.84 

     15.038.0423-A           28.84 

     15.038.0424-0           27.67 

     15.038.0424-A           27.67 

     15.038.0425-0           76.52 

     15.038.0425-A           76.52 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0426-0          146.51 

     15.038.0426-A          146.51 

     15.038.0427-0          189.72 

     15.038.0427-A          189.72 

     15.038.0428-0          438.25 

     15.038.0428-A          438.25 

     15.038.0430-0            1.91 

     15.038.0430-A            1.91 

     15.038.0431-0            2.01 

     15.038.0431-A            2.01 

     15.038.0432-0            2.27 

     15.038.0432-A            2.27 

     15.038.0433-0           14.92 

     15.038.0433-A           14.92 

     15.038.0435-0            1.35 

     15.038.0435-A            1.35 

     15.038.0436-0            1.75 

     15.038.0436-A            1.75 

     15.038.0437-0            1.61 

     15.038.0437-A            1.61 

     15.038.0438-0            5.24 

     15.038.0438-A            5.24 

     15.038.0439-0           10.65 

     15.038.0439-A           10.65 

     15.038.0440-0           20.01 

     15.038.0440-A           20.01 

     15.038.0445-0            2.55 

     15.038.0445-A            2.55 

     15.038.0446-0            4.54 

     15.038.0446-A            4.54 

     15.038.0447-0            3.04 

     15.038.0447-A            3.04 

     15.038.0448-0           16.33 

     15.038.0448-A           16.33 

     15.038.0455-0            5.90 

     15.038.0455-A            5.90 

     15.038.0456-0            5.19 

     15.038.0456-A            5.19 

     15.038.0457-0            5.50 

     15.038.0457-A            5.50 

     15.038.0458-0           20.75 

     15.038.0458-A           20.75 

     15.038.0465-0            4.52 

     15.038.0465-A            4.52 

     15.038.0466-0            5.05 

     15.038.0466-A            5.05 

     15.038.0467-0            5.82 

     15.038.0467-A            5.82 

     15.038.0470-0            9.21 

     15.038.0470-A            9.21 

     15.038.0471-0            7.97 

     15.038.0471-A            7.97 

     15.038.0472-0           10.31 

     15.038.0472-A           10.31 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.038.0473-0           18.88 

     15.038.0473-A           18.88 

     15.041.0001-0           35.65 

     15.041.0001-A           35.16 

     15.041.0002-0           54.10 

     15.041.0002-A           53.56 

     15.041.0003-0           69.70 

     15.041.0003-A           69.12 

     15.041.0004-0          112.95 

     15.041.0004-A          112.33 

     15.041.0005-0          147.67 

     15.041.0005-A          146.97 

     15.041.0006-0          220.26 

     15.041.0006-A          219.41 

     15.041.0007-0          295.91 

     15.041.0007-A          294.91 

     15.041.0008-0          429.30 

     15.041.0008-A          428.15 

     15.041.0009-0          578.23 

     15.041.0009-A          576.69 

     15.041.0020-0           54.66 

     15.041.0020-A           54.17 

     15.041.0025-0           97.99 

     15.041.0025-A           97.45 

     15.041.0030-0          115.19 

     15.041.0030-A          114.61 

     15.041.0035-0          264.74 

     15.041.0035-A          264.05 

     15.045.0010-0           10.38 

     15.045.0010-A            9.77 

     15.045.0011-0           13.33 

     15.045.0011-A           12.56 

     15.045.0012-0           15.80 

     15.045.0012-A           14.86 

     15.045.0013-0           20.59 

     15.045.0013-A           19.51 

     15.045.0014-0           23.16 

     15.045.0014-A           21.93 

     15.045.0015-0           36.41 

     15.045.0015-A           34.47 

     15.045.0016-0           51.57 

     15.045.0016-A           49.06 

     15.045.0017-0           79.25 

     15.045.0017-A           75.36 

     15.045.0018-0          115.31 

     15.045.0018-A          109.76 

     15.045.0025-0           15.68 

     15.045.0025-A           14.63 

     15.045.0026-0           18.30 

     15.045.0026-A           17.07 

     15.045.0027-0           22.22 

     15.045.0027-A           20.73 

     15.045.0028-0           24.83 

     15.045.0028-A           23.17 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.045.0029-0           33.99 

     15.045.0029-A           31.71 

     15.045.0030-0           41.83 

     15.045.0030-A           39.03 

     15.045.0031-0           62.75 

     15.045.0031-A           58.54 

     15.045.0032-0           78.43 

     15.045.0032-A           73.18 

     15.045.0033-0           99.35 

     15.045.0033-A           92.70 

     15.045.0050-0           18.30 

     15.045.0050-A           17.07 

     15.045.0051-0           20.91 

     15.045.0051-A           19.51 

     15.045.0052-0           28.76 

     15.045.0052-A           26.83 

     15.045.0053-0           29.28 

     15.045.0053-A           27.32 

     15.045.0054-0           36.60 

     15.045.0054-A           34.15 

     15.045.0055-0           57.52 

     15.045.0055-A           53.67 

     15.045.0056-0          104.58 

     15.045.0056-A           97.58 

     15.045.0057-0          120.27 

     15.045.0057-A          112.21 

     15.045.0058-0          151.64 

     15.045.0058-A          141.49 

     15.045.0065-1            6.53 

     15.045.0065-B            6.09 

     15.045.0066-1            7.84 

     15.045.0066-B            7.31 

     15.045.0067-1            9.67 

     15.045.0067-B            9.02 

     15.045.0068-1           11.50 

     15.045.0068-B           10.73 

     15.045.0069-1           13.07 

     15.045.0069-B           12.19 

     15.045.0070-1           20.91 

     15.045.0070-B           19.51 

     15.045.0071-1           26.14 

     15.045.0071-B           24.39 

     15.045.0072-1           39.21 

     15.045.0072-B           36.59 

     15.045.0073-1           52.29 

     15.045.0073-B           48.79 

     15.045.0075-0            4.57 

     15.045.0075-A            4.26 

     15.045.0076-0            5.49 

     15.045.0076-A            5.12 

     15.045.0077-0            6.79 

     15.045.0077-A            6.34 

     15.045.0078-0            7.84 

     15.045.0078-A            7.31 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.045.0079-0            9.15 

     15.045.0079-A            8.53 

     15.045.0080-0           14.64 

     15.045.0080-A           13.66 

     15.045.0081-0           18.30 

     15.045.0081-A           17.07 

     15.045.0082-0           28.76 

     15.045.0082-A           26.83 

     15.045.0083-0           36.60 

     15.045.0083-A           34.15 

     15.045.0084-0            2.09 

     15.045.0084-A            1.95 

     15.045.0085-0            2.61 

     15.045.0085-A            2.43 

     15.045.0086-0            3.13 

     15.045.0086-A            2.92 

     15.045.0087-0            3.66 

     15.045.0087-A            3.41 

     15.045.0090-0            8.36 

     15.045.0090-A            7.80 

     15.045.0091-0           10.45 

     15.045.0091-A            9.75 

     15.045.0092-0           15.68 

     15.045.0092-A           14.63 

     15.045.0093-0           20.91 

     15.045.0093-A           19.51 

     15.045.0094-0           26.14 

     15.045.0094-A           24.39 

     15.045.0095-0           31.37 

     15.045.0095-A           29.27 

     15.045.0096-0           36.60 

     15.045.0096-A           34.15 

     15.045.0097-0           41.83 

     15.045.0097-A           39.03 

     15.045.0098-0           47.06 

     15.045.0098-A           43.91 

     15.045.0100-0            9.19 

     15.045.0100-A            8.59 

     15.045.0101-0           10.55 

     15.045.0101-A            9.88 

     15.045.0102-0           13.24 

     15.045.0102-A           12.39 

     15.045.0103-0           19.89 

     15.045.0103-A           18.63 

     15.045.0104-0           26.98 

     15.045.0104-A           25.29 

     15.045.0105-0           33.94 

     15.045.0105-A           31.84 

     15.045.0106-0           42.41 

     15.045.0106-A           39.79 

     15.045.0107-0           47.74 

     15.045.0107-A           44.80 

     15.045.0108-0           61.25 

     15.045.0108-A           57.46 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.045.0110-0           16.84 

     15.045.0110-A           15.74 

     15.045.0111-0           82.30 

     15.045.0111-A           76.81 

     15.045.0115-0           27.19 

     15.045.0115-A           25.44 

     15.045.0116-0          131.11 

     15.045.0116-A          122.40 

     15.045.0120-0           39.53 

     15.045.0120-A           37.02 

     15.045.0121-0          188.00 

     15.045.0121-A          175.54 

     15.046.0010-0           22.79 

     15.046.0010-A           21.35 

     15.046.0011-0           25.15 

     15.046.0011-A           23.56 

     15.046.0012-0           30.79 

     15.046.0012-A           28.86 

     15.046.0013-0           36.24 

     15.046.0013-A           33.98 

     15.046.0014-0           47.78 

     15.046.0014-A           44.78 

     15.046.0015-0           82.57 

     15.046.0015-A           77.42 

     15.046.0016-0          135.92 

     15.046.0016-A          127.33 

     15.046.0017-0          153.78 

     15.046.0017-A          144.25 

     15.046.0018-0          189.50 

     15.046.0018-A          177.96 

     15.047.0010-0           51.16 

     15.047.0010-A           50.64 

     15.047.0011-0           66.08 

     15.047.0011-A           65.48 

     15.047.0012-0           72.65 

     15.047.0012-A           71.95 

     15.047.0013-0           83.26 

     15.047.0013-A           82.49 

     15.047.0014-0           88.96 

     15.047.0014-A           88.16 

     15.047.0015-0          139.92 

     15.047.0015-A          139.04 

     15.047.0016-0          159.94 

     15.047.0016-A          158.96 

     15.047.0017-0          170.23 

     15.047.0017-A          169.18 

     15.047.0018-0          212.84 

     15.047.0018-A          211.61 

     15.058.0010-0           38.66 

     15.058.0010-A           38.66 

     15.058.0015-0           40.60 

     15.058.0015-A           40.60 

     15.058.0020-0           47.51 

     15.058.0020-A           47.51 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.058.0050-0           30.65 

     15.058.0050-A           30.65 

     15.058.0055-0           35.22 

     15.058.0055-A           35.22 

     15.058.0060-0           37.18 

     15.058.0060-A           37.18 

     15.065.0010-0        2,644.48 

     15.065.0010-A        2,559.41 

     15.065.0011-0        2,896.90 

     15.065.0011-A        2,811.84 

     15.065.0015-0        3,707.28 

     15.065.0015-A        3,568.56 

     15.065.0016-0        4,017.14 

     15.065.0016-A        3,878.42 

     15.065.0020-0        5,092.45 

     15.065.0020-A        4,896.70 

     15.065.0021-0        5,303.09 

     15.065.0021-A        5,109.56 

     15.065.0025-0        6,292.60 

     15.065.0025-A        6,085.88 

     15.065.0026-0        7,457.58 

     15.065.0026-A        7,190.00 

     15.066.0001-1          149.78 

     15.066.0001-B          149.78 

     15.066.0002-1          208.14 

     15.066.0002-B          208.14 

     15.066.0003-1          320.22 

     15.066.0003-B          320.22 

     15.066.0004-0          389.41 

     15.066.0004-A          389.41 

     15.066.0006-0          161.54 

     15.066.0006-A          161.54 

     15.066.0007-0          203.20 

     15.066.0007-A          203.20 

     15.066.0012-0           81.99 

     15.066.0012-A           81.99 

     15.066.0013-0           92.61 

     15.066.0013-A           92.61 

     15.066.0061-0        1,083.59 

     15.066.0061-A        1,083.59 

     15.066.0062-0        1,135.55 

     15.066.0062-A        1,135.55 

     15.066.0063-0        2,745.68 

     15.066.0063-A        2,745.68 

     15.066.0064-0        3,033.21 

     15.066.0064-A        3,033.21 

     15.066.0065-0        4,142.00 

     15.066.0065-A        4,142.00 

     15.066.0066-0        4,699.09 

     15.066.0066-A        4,699.09 

     15.066.0067-0        7,160.32 

     15.066.0067-A        7,160.32 

     15.066.0068-0        1,001.84 

     15.066.0068-A        1,001.84 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.066.0071-0        1,289.62 

     15.066.0071-A        1,289.62 

     15.066.0072-0        1,341.58 

     15.066.0072-A        1,341.58 

     15.066.0073-0        3,004.84 

     15.066.0073-A        3,004.84 

     15.066.0074-0        3,274.38 

     15.066.0074-A        3,274.38 

     15.066.0075-0        4,639.57 

     15.066.0075-A        4,639.57 

     15.066.0076-0        4,939.66 

     15.066.0076-A        4,939.66 

     15.066.0077-0        7,420.96 

     15.066.0077-A        7,420.96 

     15.066.0078-0        1,224.69 

     15.066.0078-A        1,224.69 

     15.067.0001-0          230.48 

     15.067.0001-A          225.58 

     15.067.0010-0          302.21 

     15.067.0010-A          296.61 

     15.067.0020-0          430.36 

     15.067.0020-A          424.06 

     15.068.0001-0           52.29 

     15.068.0001-A           48.79 

     15.068.0005-0           55.95 

     15.068.0005-A           52.20 

     15.068.0010-0           68.50 

     15.068.0010-A           63.91 

     15.068.0015-0           94.12 

     15.068.0015-A           87.82 

     15.068.0020-0          143.80 

     15.068.0020-A          134.17 

     15.068.0025-0          194.53 

     15.068.0025-A          181.50 

     15.068.0040-0           20.91 

     15.068.0040-A           19.51 

     15.068.0045-0           25.10 

     15.068.0045-A           23.41 

     15.068.0050-0           16.73 

     15.068.0050-A           15.61 

     15.068.0055-0           27.19 

     15.068.0055-A           25.37 

     15.068.0060-0           18.82 

     15.068.0060-A           17.56 

     15.068.0065-0           29.28 

     15.068.0065-A           27.32 

     15.068.0070-0           21.44 

     15.068.0070-A           20.00 

     15.068.0075-0           31.89 

     15.068.0075-A           29.76 

     15.068.0080-0           75.82 

     15.068.0080-A           70.74 

     15.068.0085-0           53.33 

     15.068.0085-A           49.76 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     15.068.0090-0           53.33 

     15.068.0090-A           49.76 

     15.068.0095-0           35.55 

     15.068.0095-A           33.17 

     15.069.0001-0          343.11 

     15.069.0001-A          323.73 

     15.069.0010-0          344.49 

     15.069.0010-A          325.01 

     15.069.0020-0          346.41 

     15.069.0020-A          326.80 

     15.070.0010-0        2,231.09 

     15.070.0010-A        2,150.40 

     15.070.0011-0        2,950.41 

     15.070.0011-A        2,845.98 

     15.070.0012-0        3,207.40 

     15.070.0012-A        3,109.90 

     15.070.0013-0        4,472.09 

     15.070.0013-A        4,334.60 

     15.071.0010-0          558.92 

     15.071.0010-A          544.44 

     15.071.0011-0          319.62 

     15.071.0011-A          312.22 

     15.071.0012-1          720.39 

     15.071.0012-B          700.91 

     15.075.0010-0        1,485.50 

     15.075.0010-A        1,431.17 

     15.075.0011-0        1,887.78 

     15.075.0011-A        1,824.97 

     15.080.0010-0        1,663.72 

     15.080.0010-A        1,596.61 

     15.080.0011-0        1,919.00 

     15.080.0011-A        1,847.63 

     15.080.0012-0        2,530.47 

     15.080.0012-A        2,453.08 

     16.001.0050-0          133.80 

     16.001.0050-A          129.60 

     16.001.0051-0          144.93 

     16.001.0051-A          139.89 

     16.001.0055-0          133.84 

     16.001.0055-A          129.46 

     16.001.0056-0          157.35 

     16.001.0056-A          152.31 

     16.001.0060-0           42.97 

     16.001.0060-A           42.10 

     16.001.0061-0           52.97 

     16.001.0061-A           51.92 

     16.001.0065-0        1,504.93 

     16.001.0065-A        1,438.55 

     16.001.0066-0        2,013.10 

     16.001.0066-A        1,933.46 

     16.001.0067-0        1,801.75 

     16.001.0067-A        1,724.31 

     16.001.0068-0        2,147.73 

     16.001.0068-A        2,054.80 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.001.0069-0        2,210.21 

     16.001.0069-A        2,121.71 

     16.001.0070-0        2,633.30 

     16.001.0070-A        2,527.10 

     16.001.0071-0        2,556.39 

     16.001.0071-A        2,456.83 

     16.001.0072-0        3,047.09 

     16.001.0072-A        2,927.62 

     16.001.0073-0        3,387.44 

     16.001.0073-A        3,276.82 

     16.001.0074-0        4,042.72 

     16.001.0074-A        3,909.97 

     16.001.0075-0        3,807.20 

     16.001.0075-A        3,685.51 

     16.001.0076-0        4,543.32 

     16.001.0076-A        4,397.30 

     16.001.0077-0        4,206.49 

     16.001.0077-A        4,073.74 

     16.001.0078-0        5,020.84 

     16.001.0078-A        4,861.54 

     16.001.0079-0        4,906.48 

     16.001.0079-A        4,759.90 

     16.001.0080-0        5,857.71 

     16.001.0080-A        5,681.83 

     16.001.0081-0        5,411.33 

     16.001.0081-A        5,248.16 

     16.001.0082-0        6,461.90 

     16.001.0082-A        6,266.10 

     16.001.0083-0        6,261.08 

     16.001.0083-A        6,067.49 

     16.001.0084-0        7,478.50 

     16.001.0084-A        7,246.20 

     16.001.0085-0           51.56 

     16.001.0085-A           50.15 

     16.001.0086-0           43.42 

     16.001.0086-A           42.37 

     16.001.0087-0           31.82 

     16.001.0087-A           31.12 

     16.001.0088-0           38.17 

     16.001.0088-A           37.33 

     16.001.0089-0           51.95 

     16.001.0089-A           51.07 

     16.001.0090-0           62.32 

     16.001.0090-A           61.27 

     16.001.0091-0           66.16 

     16.001.0091-A           65.11 

     16.001.0092-0           79.37 

     16.001.0092-A           78.11 

     16.001.0093-0           97.58 

     16.001.0093-A           96.35 

     16.001.0094-0          117.08 

     16.001.0094-A          115.61 

     16.001.0102-0          133.38 

     16.001.0102-A          131.98 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.001.0103-0          160.04 

     16.001.0103-A          158.36 

     16.001.0110-0           23.16 

     16.001.0110-A           22.53 

     16.001.0115-0           27.45 

     16.001.0115-A           26.72 

     16.001.0116-0           28.70 

     16.001.0116-A           28.00 

     16.001.0117-0           34.41 

     16.001.0117-A           33.57 

     16.001.0118-0            9.94 

     16.001.0118-A            9.59 

     16.001.0119-0           11.90 

     16.001.0119-A           11.48 

     16.002.0005-0          137.19 

     16.002.0005-A          133.35 

     16.002.0010-0          171.48 

     16.002.0010-A          163.60 

     16.002.0012-0           85.20 

     16.002.0012-A           81.37 

     16.002.0015-0           35.72 

     16.002.0015-A           33.89 

     16.002.0025-0           67.67 

     16.002.0025-A           64.11 

     16.003.0004-0           57.31 

     16.003.0004-A           53.75 

     16.003.0020-0           25.86 

     16.003.0020-A           24.31 

     16.003.0030-0           76.50 

     16.003.0030-A           74.34 

     16.003.0050-0          126.98 

     16.003.0050-A          121.50 

     16.004.0015-0           47.96 

     16.004.0015-A           46.91 

     16.004.0018-0           72.39 

     16.004.0018-A           71.34 

     16.004.0025-0          179.42 

     16.004.0025-A          176.43 

     16.004.0030-0          180.21 

     16.004.0030-A          179.16 

     16.004.0035-0          130.05 

     16.004.0035-A          129.28 

     16.004.0040-0           75.34 

     16.004.0040-A           74.63 

     16.004.0042-0           77.88 

     16.004.0042-A           77.33 

     16.004.0045-0           73.82 

     16.004.0045-A           73.11 

     16.004.0047-0           47.85 

     16.004.0047-A           47.29 

     16.004.0050-0          114.78 

     16.004.0050-A          113.24 

     16.004.0055-0           94.91 

     16.004.0055-A           94.24 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.005.0001-0           73.62 

     16.005.0001-A           72.57 

     16.005.0004-0           88.49 

     16.005.0004-A           87.44 

     16.005.0005-0           81.78 

     16.005.0005-A           80.88 

     16.005.0006-0           65.67 

     16.005.0006-A           64.62 

     16.005.0007-0           87.20 

     16.005.0007-A           86.14 

     16.005.0008-0           81.78 

     16.005.0008-A           80.88 

     16.005.0012-0           88.46 

     16.005.0012-A           87.62 

     16.005.0015-0          140.20 

     16.005.0015-A          135.59 

     16.005.0018-0          211.58 

     16.005.0018-A          206.97 

     16.005.0025-0          107.66 

     16.005.0025-A          103.05 

     16.005.0027-0          144.63 

     16.005.0027-A          139.95 

     16.005.0028-0          102.78 

     16.005.0028-A           98.62 

     16.005.0030-0          100.87 

     16.005.0030-A           99.82 

     16.005.0035-0          100.87 

     16.005.0035-A           99.82 

     16.005.0050-0          158.95 

     16.005.0050-A          154.27 

     16.005.0052-0          156.95 

     16.005.0052-A          152.27 

     16.005.0054-0          105.98 

     16.005.0054-A          104.93 

     16.005.0056-0           96.08 

     16.005.0056-A           95.03 

     16.005.0058-0          141.39 

     16.005.0058-A          137.89 

     16.005.0060-0          143.59 

     16.005.0060-A          140.09 

     16.005.0070-0          122.44 

     16.005.0070-A          122.01 

     16.005.0075-0          170.40 

     16.005.0075-A          168.65 

     16.006.0001-0          197.16 

     16.006.0001-A          196.29 

     16.007.0011-0          223.93 

     16.007.0011-A          222.83 

     16.007.0012-0          334.41 

     16.007.0012-A          333.32 

     16.007.0013-0          242.66 

     16.007.0013-A          241.02 

     16.007.0014-0          394.68 

     16.007.0014-A          393.03 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.007.0015-0          407.61 

     16.007.0015-A          405.42 

     16.007.0016-0          461.16 

     16.007.0016-A          458.97 

     16.007.0017-0          413.07 

     16.007.0017-A          410.52 

     16.007.0018-0          466.62 

     16.007.0018-A          464.07 

     16.007.0021-0           69.22 

     16.007.0021-A           68.17 

     16.007.0023-0           81.40 

     16.007.0023-A           80.35 

     16.007.0025-0           96.85 

     16.007.0025-A           92.65 

     16.007.0027-0          134.67 

     16.007.0027-A          129.22 

     16.007.0030-0          170.30 

     16.007.0030-A          163.74 

     16.007.0038-0           83.17 

     16.007.0038-A           78.97 

     16.008.0005-0           82.53 

     16.008.0005-A           81.48 

     16.008.0030-0          135.33 

     16.008.0030-A          134.77 

     16.009.0001-0          218.77 

     16.009.0001-A          214.16 

     16.009.0002-0          318.78 

     16.009.0002-A          314.17 

     16.009.0005-0          568.15 

     16.009.0005-A          563.54 

     16.010.0020-0        1,236.00 

     16.010.0020-A        1,236.00 

     16.011.0005-0          487.37 

     16.011.0005-A          478.78 

     16.011.0015-0       19,395.66 

     16.011.0015-A       18,883.22 

     16.011.0030-0          458.92 

     16.011.0030-A          456.82 

     16.011.0045-0          187.78 

     16.011.0045-A          186.51 

     16.011.0050-0          207.00 

     16.011.0050-A          205.73 

     16.012.0005-0          507.57 

     16.012.0005-A          494.14 

     16.013.0001-0           72.20 

     16.013.0001-A           67.36 

     16.013.0002-0          150.80 

     16.013.0002-A          140.70 

     16.013.0004-0           30.70 

     16.013.0004-A           28.65 

     16.013.0005-0           26.14 

     16.013.0005-A           24.39 

     16.013.0006-0           27.50 

     16.013.0006-A           25.66 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.013.0007-0           23.53 

     16.013.0007-A           21.95 

     16.013.0009-0           20.91 

     16.013.0009-A           19.51 

     16.013.0010-0           28.34 

     16.013.0010-A           26.44 

     16.013.0015-0           94.12 

     16.013.0015-A           87.82 

     16.015.0001-0           27.33 

     16.015.0001-A           26.63 

     16.015.0005-0           44.02 

     16.015.0005-A           43.29 

     16.015.0010-0           27.35 

     16.015.0010-A           26.62 

     16.020.0001-0           95.74 

     16.020.0001-A           92.94 

     16.020.0002-0          108.41 

     16.020.0002-A          105.61 

     16.020.0003-0          214.41 

     16.020.0003-A          211.61 

     16.020.0005-0          116.68 

     16.020.0005-A          113.88 

     16.020.0008-0          105.04 

     16.020.0008-A          102.23 

     16.020.0012-0           23.57 

     16.020.0012-A           23.28 

     16.021.0002-0          199.92 

     16.021.0002-A          195.72 

     16.021.0003-0          285.53 

     16.021.0003-A          282.37 

     16.021.0005-0           93.17 

     16.021.0005-A           88.62 

     16.022.0002-0          111.09 

     16.022.0002-A          107.23 

     16.022.0004-0          171.35 

     16.022.0004-A          167.49 

     16.022.0006-0          105.59 

     16.022.0006-A          101.39 

     16.022.0010-0           60.48 

     16.022.0010-A           59.26 

     16.022.0011-0           67.03 

     16.022.0011-A           65.54 

     16.022.0012-0          112.88 

     16.022.0012-A          109.73 

     16.023.0004-0          130.16 

     16.023.0004-A          125.96 

     16.023.0005-0          230.52 

     16.023.0005-A          226.15 

     16.024.0004-0           97.06 

     16.024.0004-A           93.91 

     16.024.0005-0          101.68 

     16.024.0005-A           98.53 

     16.024.0006-0           88.14 

     16.024.0006-A           84.99 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.024.0007-0           96.95 

     16.024.0007-A           93.79 

     16.024.0009-0          116.39 

     16.024.0009-A          113.24 

     16.026.0001-0          182.58 

     16.026.0001-A          178.11 

     16.026.0002-0          137.91 

     16.026.0002-A          133.44 

     16.026.0005-0          176.69 

     16.026.0005-A          172.58 

     16.026.0010-0          103.63 

     16.026.0010-A           99.51 

     16.026.0030-0           95.52 

     16.026.0030-A           90.40 

     16.027.0001-0          124.08 

     16.027.0001-A          119.97 

     16.028.0015-0          110.85 

     16.028.0015-A          106.74 

     16.028.0020-0           81.38 

     16.028.0020-A           76.74 

     16.028.0022-0           81.38 

     16.028.0022-A           76.74 

     16.028.0023-0          300.59 

     16.028.0023-A          296.47 

     16.028.0026-0          343.94 

     16.028.0026-A          341.28 

     16.029.0001-0          304.97 

     16.029.0001-A          300.56 

     16.030.0001-0           28.17 

     16.030.0001-A           27.61 

     16.030.0005-0           15.21 

     16.030.0005-A           14.86 

     16.030.0007-0            6.62 

     16.030.0007-A            6.40 

     16.030.0009-0           49.30 

     16.030.0009-A           48.62 

     16.030.0010-0          218.44 

     16.030.0010-A          215.49 

     16.030.0013-0          142.70 

     16.030.0013-A          140.15 

     16.030.0030-0           95.59 

     16.030.0030-A           92.50 

     16.031.0025-0          120.14 

     16.031.0025-A          115.59 

     16.032.0001-0          302.78 

     16.032.0001-A          298.52 

     16.033.0002-0           57.89 

     16.033.0002-A           57.23 

     16.034.0003-0          140.34 

     16.034.0003-A          135.79 

     16.034.0006-0           21.39 

     16.034.0006-A           20.34 

     16.035.0005-0           32.36 

     16.035.0005-A           31.31 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     16.036.0010-0          219.90 

     16.036.0010-A          218.20 

     16.036.0015-0          262.95 

     16.036.0015-A          260.98 

     16.036.0020-0          422.76 

     16.036.0020-A          420.52 

     16.036.0022-0          522.68 

     16.036.0022-A          520.26 

     16.036.0025-0           91.58 

     16.036.0025-A           90.66 

     16.036.0030-0          223.64 

     16.036.0030-A          221.94 

     16.036.0035-0          267.26 

     16.036.0035-A          265.29 

     16.036.0040-0          429.09 

     16.036.0040-A          426.84 

     16.036.0043-0          531.30 

     16.036.0043-A          528.88 

     16.036.0050-0          283.51 

     16.036.0050-A          281.46 

     16.036.0055-0          338.24 

     16.036.0055-A          335.92 

     16.036.0060-0          544.75 

     16.036.0060-A          542.16 

     16.036.0062-0          673.86 

     16.036.0062-A          671.08 

     16.036.0065-0          120.17 

     16.036.0065-A          118.89 

     16.036.0070-0          287.25 

     16.036.0070-A          285.20 

     16.036.0075-0          342.55 

     16.036.0075-A          340.23 

     16.036.0080-0          551.08 

     16.036.0080-A          548.48 

     16.036.0083-0          682.48 

     16.036.0083-A          679.71 

     17.012.0010-0           11.85 

     17.012.0010-A           11.09 

     17.012.0011-0           15.74 

     17.012.0011-A           14.73 

     17.012.0012-0           12.96 

     17.012.0012-A           12.21 

     17.012.0013-0           16.86 

     17.012.0013-A           15.85 

     17.012.0015-0           18.05 

     17.012.0015-A           16.91 

     17.012.0030-0            4.99 

     17.012.0030-A            4.70 

     17.012.0040-0           28.69 

     17.012.0040-A           27.86 

     17.013.0030-0          102.68 

     17.013.0030-A          101.74 

     17.013.0031-0          195.10 

     17.013.0031-A          193.89 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.013.0070-0           28.77 

     17.013.0070-A           27.83 

     17.013.0095-1           40.73 

     17.013.0095-B           39.32 

     17.013.0100-0           61.64 

     17.013.0100-A           59.01 

     17.014.0010-0           15.00 

     17.014.0010-A           15.00 

     17.014.0015-0           15.00 

     17.014.0015-A           15.00 

     17.017.0010-0           28.83 

     17.017.0010-A           27.17 

     17.017.0020-0           10.40 

     17.017.0020-A           10.05 

     17.017.0030-0           43.61 

     17.017.0030-A           41.40 

     17.017.0040-0           30.53 

     17.017.0040-A           29.00 

     17.017.0041-0           15.29 

     17.017.0041-A           14.60 

     17.017.0042-0            3.45 

     17.017.0042-A            3.31 

     17.017.0050-0           44.30 

     17.017.0050-A           42.08 

     17.017.0053-0           18.25 

     17.017.0053-A           17.39 

     17.017.0060-0           19.90 

     17.017.0060-A           18.94 

     17.017.0061-0           25.67 

     17.017.0061-A           24.43 

     17.017.0062-0           13.65 

     17.017.0062-A           13.09 

     17.017.0070-0           31.70 

     17.017.0070-A           30.98 

     17.017.0100-0           57.42 

     17.017.0100-A           55.20 

     17.017.0110-0           36.58 

     17.017.0110-A           35.13 

     17.017.0120-1            9.87 

     17.017.0120-B            9.52 

     17.017.0130-0           21.42 

     17.017.0130-A           20.52 

     17.017.0140-0           10.40 

     17.017.0140-A           10.05 

     17.017.0150-0           17.89 

     17.017.0150-A           17.06 

     17.017.0155-0           24.13 

     17.017.0155-A           23.07 

     17.017.0160-0           20.32 

     17.017.0160-A           19.32 

     17.017.0161-0           15.97 

     17.017.0161-A           15.14 

     17.017.0169-0           57.46 

     17.017.0169-A           55.18 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.017.0175-0           21.18 

     17.017.0175-A           20.21 

     17.017.0176-0           24.47 

     17.017.0176-A           23.20 

     17.017.0225-0           22.99 

     17.017.0225-A           21.58 

     17.017.0227-0            6.85 

     17.017.0227-A            6.43 

     17.017.0228-0           15.16 

     17.017.0228-A           14.27 

     17.017.0230-0           15.11 

     17.017.0230-A           14.22 

     17.017.0240-0           10.84 

     17.017.0240-A           10.19 

     17.017.0245-0           43.77 

     17.017.0245-A           41.38 

     17.017.0300-1           25.12 

     17.017.0300-B           24.07 

     17.017.0301-0           21.10 

     17.017.0301-A           20.19 

     17.017.0320-0           23.54 

     17.017.0320-A           22.49 

     17.017.0321-0           19.31 

     17.017.0321-A           18.41 

     17.017.0350-0           26.55 

     17.017.0350-A           25.86 

     17.017.0360-0           25.81 

     17.017.0360-A           24.76 

     17.017.0361-0           19.41 

     17.017.0361-A           18.50 

     17.017.0362-0            6.14 

     17.017.0362-A            5.84 

     17.017.0365-0           17.30 

     17.017.0365-A           16.55 

     17.017.0370-0           54.89 

     17.017.0370-A           52.26 

     17.018.0010-0           26.11 

     17.018.0010-A           24.66 

     17.018.0015-0           11.94 

     17.018.0015-A           11.24 

     17.018.0020-0           12.26 

     17.018.0020-A           11.54 

     17.018.0031-0           34.91 

     17.018.0031-A           33.12 

     17.018.0041-0            7.43 

     17.018.0041-A            7.02 

     17.018.0044-0           11.39 

     17.018.0044-A           10.81 

     17.018.0050-0           21.52 

     17.018.0050-A           20.88 

     17.018.0060-0           36.68 

     17.018.0060-A           34.81 

     17.018.0080-0           19.48 

     17.018.0080-A           18.51 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.018.0081-0            7.17 

     17.018.0081-A            6.76 

     17.018.0082-0           17.36 

     17.018.0082-A           16.46 

     17.018.0110-0           20.87 

     17.018.0110-A           19.90 

     17.018.0111-0           41.75 

     17.018.0111-A           39.81 

     17.018.0112-0           32.91 

     17.018.0112-A           31.31 

     17.018.0113-0           39.60 

     17.018.0113-A           37.67 

     17.018.0115-0           52.77 

     17.018.0115-A           50.14 

     17.018.0116-0            7.45 

     17.018.0116-A            7.04 

     17.018.0117-0           15.66 

     17.018.0117-A           14.89 

     17.018.0185-0           40.52 

     17.018.0185-A           38.63 

     17.018.0190-0           43.52 

     17.018.0190-A           41.63 

     17.018.0200-0           38.58 

     17.018.0200-A           37.30 

     17.018.0210-0           70.27 

     17.018.0210-A           68.47 

     17.018.0250-0           22.36 

     17.018.0250-A           21.39 

     17.018.0251-0           44.73 

     17.018.0251-A           42.79 

     17.018.0252-0           34.41 

     17.018.0252-A           32.80 

     17.018.0253-0           41.09 

     17.018.0253-A           39.16 

     17.018.0254-0           54.26 

     17.018.0254-A           51.63 

     17.018.0260-0            7.89 

     17.018.0260-A            7.47 

     17.018.0265-0           55.22 

     17.018.0265-A           52.59 

     17.020.0010-0           18.45 

     17.020.0010-A           17.62 

     17.020.0021-0            7.60 

     17.020.0021-A            7.19 

     17.020.0030-1          101.88 

     17.020.0030-B           95.45 

     17.020.0040-0           92.86 

     17.020.0040-A           87.19 

     17.020.0050-0           13.49 

     17.020.0050-A           12.80 

     17.020.0060-0           14.32 

     17.020.0060-A           13.44 

     17.020.0061-0            3.83 

     17.020.0061-A            3.58 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     17.020.0070-0           18.85 

     17.020.0070-A           18.02 

     17.020.0071-0           24.24 

     17.020.0071-A           22.98 

     17.020.0072-0           15.79 

     17.020.0072-A           14.96 

     17.020.0075-0           48.49 

     17.020.0075-A           45.96 

     17.025.0005-1           51.25 

     17.025.0005-B           48.62 

     17.025.0006-0           32.30 

     17.025.0006-A           31.33 

     17.025.0007-0           25.72 

     17.025.0007-A           24.58 

     17.025.0008-0           32.66 

     17.025.0008-A           31.34 

     17.025.0009-0           12.49 

     17.025.0009-A           11.80 

     17.025.0010-0            9.56 

     17.025.0010-A            9.26 

     17.025.0040-1            4.03 

     17.025.0040-B            3.81 

     17.025.0041-0            3.82 

     17.025.0041-A            3.60 

     17.035.0010-0            7.28 

     17.035.0010-A            6.83 

     17.035.0020-0            9.47 

     17.035.0020-A            8.88 

     17.035.0030-0           43.55 

     17.035.0030-A           43.11 

     17.035.0040-0           68.39 

     17.035.0040-A           67.80 

     17.035.0045-0           10.00 

     17.035.0045-A            9.75 

     17.040.0020-0           86.89 

     17.040.0020-A           81.97 

     17.040.0021-0           79.67 

     17.040.0021-A           74.75 

     17.040.0022-0           43.96 

     17.040.0022-A           41.26 

     17.040.0024-0           17.72 

     17.040.0024-A           16.89 

     17.040.0050-0           46.03 

     17.040.0050-A           43.41 

     18.002.0010-0          143.87 

     18.002.0010-A          143.87 

     18.002.0012-0          293.28 

     18.002.0012-A          293.28 

     18.002.0014-0          662.99 

     18.002.0014-A          662.99 

     18.002.0016-0          806.67 

     18.002.0016-A          806.67 

     18.002.0019-0          187.44 

     18.002.0019-A          187.44 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.002.0020-0          261.59 

     18.002.0020-A          261.59 

     18.002.0021-0          490.61 

     18.002.0021-A          490.61 

     18.002.0022-0          449.01 

     18.002.0022-A          449.01 

     18.002.0024-0          177.98 

     18.002.0024-A          177.98 

     18.002.0025-0          151.39 

     18.002.0025-A          151.39 

     18.002.0026-0          283.05 

     18.002.0026-A          283.05 

     18.002.0030-0          604.56 

     18.002.0030-A          604.56 

     18.002.0031-0          780.79 

     18.002.0031-A          780.79 

     18.002.0040-0          484.85 

     18.002.0040-A          484.85 

     18.002.0055-0          410.30 

     18.002.0055-A          410.30 

     18.002.0065-0          347.08 

     18.002.0065-A          347.08 

     18.002.0070-0          847.74 

     18.002.0070-A          847.74 

     18.002.0080-0          253.94 

     18.002.0080-A          253.94 

     18.002.0081-0          244.20 

     18.002.0081-A          244.20 

     18.002.0085-0          797.56 

     18.002.0085-A          797.56 

     18.002.0086-0          550.56 

     18.002.0086-A          550.56 

     18.002.0090-0          669.04 

     18.002.0090-A          669.04 

     18.002.0095-0        1,062.88 

     18.002.0095-A        1,062.88 

     18.003.0003-0          247.00 

     18.003.0003-A          247.00 

     18.003.0005-0          247.00 

     18.003.0005-A          247.00 

     18.003.0008-0          412.28 

     18.003.0008-A          412.28 

     18.003.0009-0          412.28 

     18.003.0009-A          412.28 

     18.003.0010-0          638.90 

     18.003.0010-A          638.90 

     18.003.0012-0          638.90 

     18.003.0012-A          638.90 

     18.003.0013-0        1,765.13 

     18.003.0013-A        1,765.13 

     18.003.0015-0           70.22 

     18.003.0015-A           70.22 

     18.003.0020-0        1,207.72 

     18.003.0020-A        1,207.72 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.004.0001-0        1,194.48 

     18.004.0001-A        1,194.48 

     18.004.0005-0        1,646.07 

     18.004.0005-A        1,646.07 

     18.005.0010-0           43.89 

     18.005.0010-A           42.80 

     18.005.0012-0           47.31 

     18.005.0012-A           46.22 

     18.005.0013-0           47.36 

     18.005.0013-A           46.27 

     18.005.0015-0          113.85 

     18.005.0015-A          113.81 

     18.005.0018-0           23.10 

     18.005.0018-A           23.06 

     18.005.0027-0           72.73 

     18.005.0027-A           72.69 

     18.005.0035-0           99.82 

     18.005.0035-A           98.77 

     18.006.0005-0           77.59 

     18.006.0005-A           77.59 

     18.006.0007-0           98.24 

     18.006.0007-A           98.24 

     18.006.0008-0          121.16 

     18.006.0008-A          121.16 

     18.006.0009-0          339.69 

     18.006.0009-A          339.69 

     18.006.0010-0          351.17 

     18.006.0010-A          351.17 

     18.006.0012-0          300.86 

     18.006.0012-A          300.86 

     18.006.0013-0          694.85 

     18.006.0013-A          694.85 

     18.006.0015-0          509.21 

     18.006.0015-A          509.21 

     18.006.0016-0          909.99 

     18.006.0016-A          909.99 

     18.006.0017-0          175.12 

     18.006.0017-A          175.12 

     18.006.0018-0          390.73 

     18.006.0018-A          390.73 

     18.006.0020-0          235.61 

     18.006.0020-A          235.61 

     18.006.0021-0           98.59 

     18.006.0021-A           98.59 

     18.006.0023-0          253.97 

     18.006.0023-A          253.97 

     18.006.0025-0           88.01 

     18.006.0025-A           88.01 

     18.006.0027-0           85.11 

     18.006.0027-A           85.11 

     18.006.0029-0          195.31 

     18.006.0029-A          195.31 

     18.006.0030-0          295.57 

     18.006.0030-A          295.57 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.006.0032-0          393.46 

     18.006.0032-A          393.46 

     18.006.0033-0          513.56 

     18.006.0033-A          513.56 

     18.006.0037-0          362.16 

     18.006.0037-A          362.16 

     18.006.0040-0           28.40 

     18.006.0040-A           27.31 

     18.006.0043-0           62.17 

     18.006.0043-A           61.08 

     18.006.0050-0           32.57 

     18.006.0050-A           31.48 

     18.006.0052-0           33.04 

     18.006.0052-A           31.95 

     18.006.0054-0           28.07 

     18.006.0054-A           26.98 

     18.006.0056-0           92.93 

     18.006.0056-A           90.76 

     18.007.0039-0           48.13 

     18.007.0039-A           48.13 

     18.007.0041-0          123.50 

     18.007.0041-A          123.50 

     18.007.0042-0           10.72 

     18.007.0042-A           10.72 

     18.007.0043-0            9.77 

     18.007.0043-A            9.77 

     18.007.0045-0          237.17 

     18.007.0045-A          237.17 

     18.007.0049-0           63.49 

     18.007.0049-A           63.49 

     18.007.0051-0           29.50 

     18.007.0051-A           29.50 

     18.007.0060-0           96.27 

     18.007.0060-A           96.27 

     18.007.0065-0          219.78 

     18.007.0065-A          219.78 

     18.007.0070-0           57.91 

     18.007.0070-A           57.91 

     18.007.0075-0          286.75 

     18.007.0075-A          286.75 

     18.007.0080-0          113.07 

     18.007.0080-A          113.07 

     18.007.0090-0          175.91 

     18.007.0090-A          175.91 

     18.008.0005-0           11.41 

     18.008.0005-A           11.41 

     18.008.0007-0            9.17 

     18.008.0007-A            9.17 

     18.009.0058-0           68.16 

     18.009.0058-A           68.16 

     18.009.0060-0          129.77 

     18.009.0060-A          129.77 

     18.009.0065-0           73.56 

     18.009.0065-A           73.56 



 

        Código                      Preço 
 
 
 
 

Página 329 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.009.0066-0          100.19 

     18.009.0066-A          100.19 

     18.009.0070-0          127.92 

     18.009.0070-A          127.92 

     18.009.0073-0          216.99 

     18.009.0073-A          216.99 

     18.009.0074-0          200.55 

     18.009.0074-A          200.55 

     18.009.0076-0           33.39 

     18.009.0076-A           33.39 

     18.009.0078-0           27.20 

     18.009.0078-A           27.20 

     18.009.0079-0           27.20 

     18.009.0079-A           27.20 

     18.009.0080-0        1,081.19 

     18.009.0080-A        1,081.19 

     18.009.0081-0          243.03 

     18.009.0081-A          243.03 

     18.009.0086-0           44.86 

     18.009.0086-A           44.86 

     18.009.0101-0          597.50 

     18.009.0101-A          597.50 

     18.009.0102-0          678.77 

     18.009.0102-A          678.77 

     18.009.0105-0           65.87 

     18.009.0105-A           65.87 

     18.009.0110-0           91.51 

     18.009.0110-A           91.51 

     18.009.0115-0          288.30 

     18.009.0115-A          288.30 

     18.009.0120-0          150.17 

     18.009.0120-A          150.17 

     18.011.0003-0           24.98 

     18.011.0003-A           23.93 

     18.011.0005-0           25.06 

     18.011.0005-A           24.01 

     18.012.0090-0           62.25 

     18.012.0090-A           60.50 

     18.012.0093-0           95.14 

     18.012.0093-A           93.39 

     18.012.0096-0          220.14 

     18.012.0096-A          218.39 

     18.012.0100-0          208.37 

     18.012.0100-A          206.27 

     18.012.0102-0          292.37 

     18.012.0102-A          290.27 

     18.013.0106-0           19.88 

     18.013.0106-A           19.88 

     18.013.0108-0           22.81 

     18.013.0108-A           22.81 

     18.013.0109-0           30.80 

     18.013.0109-A           30.80 

     18.013.0110-0           36.22 

     18.013.0110-A           36.22 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.013.0111-0           28.88 

     18.013.0111-A           28.88 

     18.013.0112-0           85.01 

     18.013.0112-A           85.01 

     18.013.0113-0            3.67 

     18.013.0113-A            3.67 

     18.013.0115-0            5.65 

     18.013.0115-A            5.65 

     18.013.0117-0          114.06 

     18.013.0117-A          114.06 

     18.013.0118-0          114.06 

     18.013.0118-A          114.06 

     18.013.0119-0           90.54 

     18.013.0119-A           90.54 

     18.013.0121-0          121.61 

     18.013.0121-A          121.61 

     18.013.0123-0            5.96 

     18.013.0123-A            5.96 

     18.013.0124-0           12.23 

     18.013.0124-A           12.23 

     18.013.0126-0           18.44 

     18.013.0126-A           18.44 

     18.013.0127-0            6.08 

     18.013.0127-A            6.08 

     18.013.0128-0           20.04 

     18.013.0128-A           20.04 

     18.013.0130-0           17.23 

     18.013.0130-A           17.23 

     18.013.0133-0            4.80 

     18.013.0133-A            4.80 

     18.013.0136-0            4.12 

     18.013.0136-A            4.12 

     18.013.0140-0           37.17 

     18.013.0140-A           37.17 

     18.013.0143-0            9.06 

     18.013.0143-A            9.06 

     18.013.0144-0            2.21 

     18.013.0144-A            2.21 

     18.013.0146-0          253.16 

     18.013.0146-A          253.16 

     18.013.0148-0          339.78 

     18.013.0148-A          339.78 

     18.013.0155-0           48.14 

     18.013.0155-A           48.14 

     18.013.0156-0           38.86 

     18.013.0156-A           38.86 

     18.013.0158-0          468.01 

     18.013.0158-A          466.26 

     18.013.0165-0           11.73 

     18.013.0165-A           11.73 

     18.013.0167-0           26.33 

     18.013.0167-A           26.33 

     18.013.0170-0          433.99 

     18.013.0170-A          433.99 
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   Código                                Custo 

     18.015.0037-0        4,848.79 

     18.015.0037-A        4,848.79 

     18.015.0040-0        8,010.17 

     18.015.0040-A        8,010.17 

     18.015.0043-0        8,860.66 

     18.015.0043-A        8,860.66 

     18.015.0046-0       10,942.48 

     18.015.0046-A       10,942.48 

     18.015.0060-0          725.23 

     18.015.0060-A          725.23 

     18.015.0062-0        1,306.83 

     18.015.0062-A        1,306.83 

     18.015.0064-0        1,923.22 

     18.015.0064-A        1,923.22 

     18.015.0066-0        2,835.67 

     18.015.0066-A        2,835.67 

     18.015.0080-0          505.69 

     18.015.0080-A          505.69 

     18.015.0081-0          925.97 

     18.015.0081-A          925.97 

     18.015.0082-0        1,673.72 

     18.015.0082-A        1,673.72 

     18.015.0083-0        1,382.36 

     18.015.0083-A        1,382.36 

     18.015.0084-0          926.44 

     18.015.0084-A          926.44 

     18.015.0085-0          460.96 

     18.015.0085-A          460.96 

     18.016.0001-0        6,542.87 

     18.016.0001-A        6,532.37 

     18.016.0002-0        5,066.88 

     18.016.0002-A        5,058.65 

     18.016.0003-0        4,414.37 

     18.016.0003-A        4,408.45 

     18.016.0004-0          624.19 

     18.016.0004-A          621.84 

     18.016.0005-0          435.03 

     18.016.0005-A          432.68 

     18.016.0020-0          785.25 

     18.016.0020-A          783.50 

     18.016.0025-0          412.93 

     18.016.0025-A          412.93 

     18.016.0027-0        1,535.12 

     18.016.0027-A        1,531.62 

     18.016.0030-0        2,767.79 

     18.016.0030-A        2,756.60 

     18.016.0035-0        3,324.21 

     18.016.0035-A        3,313.02 

     18.016.0040-0          648.67 

     18.016.0040-A          646.22 

     18.016.0042-0          940.33 

     18.016.0042-A          936.83 

     18.016.0045-0        1,128.00 

     18.016.0045-A        1,120.47 
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   Código                                Custo 

     18.016.0050-0        1,109.86 

     18.016.0050-A        1,109.86 

     18.016.0051-0        1,210.36 

     18.016.0051-A        1,210.36 

     18.016.0055-0        1,837.08 

     18.016.0055-A        1,837.08 

     18.016.0060-0        1,416.21 

     18.016.0060-A        1,410.96 

     18.016.0070-0        2,440.11 

     18.016.0070-A        2,425.40 

     18.016.0080-0          774.47 

     18.016.0080-A          772.72 

     18.016.0100-0          218.04 

     18.016.0100-A          214.54 

     18.016.0105-0          134.61 

     18.016.0105-A          131.11 

     18.016.0106-0          168.77 

     18.016.0106-A          165.27 

     18.016.0107-0          144.89 

     18.016.0107-A          141.39 

     18.016.0108-0          173.89 

     18.016.0108-A          170.39 

     18.016.0110-0          277.98 

     18.016.0110-A          274.48 

     18.016.0111-0          301.07 

     18.016.0111-A          297.57 

     18.016.0120-0          282.09 

     18.016.0120-A          278.59 

     18.016.0125-0           92.10 

     18.016.0125-A           90.28 

     18.016.0130-0          408.17 

     18.016.0130-A          404.67 

     18.016.0135-0          326.35 

     18.016.0135-A          322.85 

     18.016.0140-0          530.28 

     18.016.0140-A          526.78 

     18.016.0200-0          354.89 

     18.016.0200-A          340.31 

     18.016.0205-0          522.13 

     18.016.0205-A          501.71 

     18.016.0210-0          670.14 

     18.016.0210-A          648.99 

     18.016.0215-0          912.06 

     18.016.0215-A          875.30 

     18.016.0220-0          175.24 

     18.016.0220-A          167.95 

     18.016.0225-0          560.74 

     18.016.0225-A          540.33 

     18.016.0300-0          125.97 

     18.016.0300-A          125.33 

     18.016.0302-0          224.20 

     18.016.0302-A          223.03 

     18.016.0304-0          214.66 

     18.016.0304-A          213.52 
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     18.016.0306-0          306.23 

     18.016.0306-A          304.87 

     18.016.0308-0          287.20 

     18.016.0308-A          285.97 

     18.016.0310-0          258.25 

     18.016.0310-A          257.15 

     18.016.0315-0          303.98 

     18.016.0315-A          303.07 

     18.016.0317-0          444.51 

     18.016.0317-A          443.20 

     18.016.0319-0          686.22 

     18.016.0319-A          683.88 

     18.016.0330-0          169.71 

     18.016.0330-A          168.98 

     18.016.0332-0          303.11 

     18.016.0332-A          301.65 

     18.016.0334-0          679.23 

     18.016.0334-A          677.04 

     18.016.0340-0          255.32 

     18.016.0340-A          254.54 

     18.016.0342-0          414.35 

     18.016.0342-A          412.69 

     18.016.0344-0          465.49 

     18.016.0344-A          463.28 

     18.016.0350-0          693.22 

     18.016.0350-A          684.83 

     18.016.0355-0          297.39 

     18.016.0355-A          296.47 

     18.016.0357-0          665.99 

     18.016.0357-A          663.17 

     18.016.0359-0        1,106.02 

     18.016.0359-A        1,101.30 

     18.016.0361-0        1,549.63 

     18.016.0361-A        1,542.52 

     18.017.0020-0          136.99 

     18.017.0020-A          136.99 

     18.017.0021-0          257.35 

     18.017.0021-A          257.35 

     18.017.0022-0          535.60 

     18.017.0022-A          535.60 

     18.017.0100-0        1,853.07 

     18.017.0100-A        1,853.07 

     18.017.0105-0       26,031.19 

     18.017.0105-A       26,031.19 

     18.018.0010-0          300.56 

     18.018.0010-A          300.07 

     18.018.0015-0        2,192.82 

     18.018.0015-A        2,192.82 

     18.018.0018-0        2,637.06 

     18.018.0018-A        2,637.06 

     18.018.0020-0        3,591.05 

     18.018.0020-A        3,591.05 

     18.018.0025-0        5,015.07 

     18.018.0025-A        5,015.07 
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     18.018.0030-0        1,831.24 

     18.018.0030-A        1,829.85 

     18.018.0032-0        2,651.50 

     18.018.0032-A        2,650.11 

     18.018.0050-0          507.35 

     18.018.0050-A          507.35 

     18.018.0070-0        2,744.29 

     18.018.0070-A        2,744.29 

     18.018.0081-0        2,073.61 

     18.018.0081-A        2,071.79 

     18.018.0085-0        1,751.00 

     18.018.0085-A        1,751.00 

     18.018.0090-0        1,030.00 

     18.018.0090-A        1,030.00 

     18.018.0100-0        3,285.70 

     18.018.0100-A        3,285.70 

     18.018.0102-0           82.30 

     18.018.0102-A           82.30 

     18.019.0010-0           31.52 

     18.019.0010-A           31.52 

     18.019.0012-0        1,058.91 

     18.019.0012-A        1,058.91 

     18.021.0025-0          222.46 

     18.021.0025-A          222.46 

     18.021.0030-0          236.80 

     18.021.0030-A          236.80 

     18.021.0035-0          380.07 

     18.021.0035-A          380.07 

     18.021.0040-0        1,014.08 

     18.021.0040-A        1,014.08 

     18.021.0042-0        1,029.90 

     18.021.0042-A        1,029.90 

     18.021.0043-0        2,543.78 

     18.021.0043-A        2,543.78 

     18.021.0045-0        1,854.00 

     18.021.0045-A        1,854.00 

     18.021.0048-0        2,574.99 

     18.021.0048-A        2,574.99 

     18.021.0055-0        4,326.00 

     18.021.0055-A        4,326.00 

     18.021.0060-0        7,107.00 

     18.021.0060-A        7,107.00 

     18.021.0065-0       14,420.00 

     18.021.0065-A       14,420.00 

     18.021.0070-0       24,720.00 

     18.021.0070-A       24,720.00 

     18.021.0100-0       96,234.74 

     18.021.0100-A       95,243.88 

     18.021.0105-0      156,402.19 

     18.021.0105-A      155,411.33 

     18.022.0010-0          590.53 

     18.022.0010-A          572.07 

     18.022.0011-0          641.46 

     18.022.0011-A          621.91 
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     18.022.0012-0       14,042.04 

     18.022.0012-A       13,479.77 

     18.022.0013-0          324.92 

     18.022.0013-A          313.96 

     18.022.0015-0          507.34 

     18.022.0015-A          491.74 

     18.023.0011-0        1,727.67 

     18.023.0011-A        1,668.25 

     18.023.0013-0          330.13 

     18.023.0013-A          322.12 

     18.023.0014-0          370.51 

     18.023.0014-A          359.22 

     18.023.0020-0        1,058.14 

     18.023.0020-A        1,039.55 

     18.024.0001-0        1,689.45 

     18.024.0001-A        1,636.66 

     18.024.0002-0        1,443.97 

     18.024.0002-A        1,397.51 

     18.024.0010-0        1,530.20 

     18.024.0010-A        1,473.91 

     18.024.0050-0        7,191.48 

     18.024.0050-A        6,947.15 

     18.025.0001-0          936.56 

     18.025.0001-A          936.56 

     18.025.0005-0          815.76 

     18.025.0005-A          815.76 

     18.025.0007-0        3,387.67 

     18.025.0007-A        3,387.67 

     18.025.0010-0          350.18 

     18.025.0010-A          350.18 

     18.025.0050-0       75,300.00 

     18.025.0050-A       75,300.00 

     18.025.0055-0      143,400.00 

     18.025.0055-A      143,400.00 

     18.025.0060-0      202,538.44 

     18.025.0060-A      202,538.44 

     18.025.0065-0      239,636.49 

     18.025.0065-A      239,636.49 

     18.025.0075-0      339,386.03 

     18.025.0075-A      339,386.03 

     18.025.0150-0        7,447.26 

     18.025.0150-A        7,447.26 

     18.026.0009-0        5,078.19 

     18.026.0009-A        5,078.19 

     18.026.0010-0        3,179.36 

     18.026.0010-A        3,179.36 

     18.026.0012-0        2,429.77 

     18.026.0012-A        2,429.77 

     18.026.0015-0        1,721.25 

     18.026.0015-A        1,721.25 

     18.026.0020-0        1,388.65 

     18.026.0020-A        1,388.65 

     18.027.0040-0           71.35 

     18.027.0040-A           69.60 
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   Código                                Custo 

     18.027.0045-0           40.14 

     18.027.0045-A           38.39 

     18.027.0070-0           95.20 

     18.027.0070-A           93.45 

     18.027.0072-0          549.64 

     18.027.0072-A          547.89 

     18.027.0075-0          566.89 

     18.027.0075-A          565.14 

     18.027.0080-0           81.47 

     18.027.0080-A           79.72 

     18.027.0082-0           85.87 

     18.027.0082-A           84.12 

     18.027.0097-0           61.16 

     18.027.0097-A           59.41 

     18.027.0098-0           52.68 

     18.027.0098-A           50.93 

     18.027.0110-0          303.30 

     18.027.0110-A          301.55 

     18.027.0112-0          400.64 

     18.027.0112-A          398.89 

     18.027.0120-0          844.52 

     18.027.0120-A          842.77 

     18.027.0125-0          981.75 

     18.027.0125-A          980.00 

     18.027.0131-0          149.88 

     18.027.0131-A          146.38 

     18.027.0140-0          257.33 

     18.027.0140-A          255.58 

     18.027.0150-0          305.73 

     18.027.0150-A          300.56 

     18.027.0152-0          428.51 

     18.027.0152-A          423.13 

     18.027.0153-0          551.43 

     18.027.0153-A          545.84 

     18.027.0154-0          674.54 

     18.027.0154-A          668.71 

     18.027.0300-0          168.64 

     18.027.0300-A          164.61 

     18.027.0301-0          110.05 

     18.027.0301-A          106.02 

     18.027.0302-0          121.04 

     18.027.0302-A          117.01 

     18.027.0303-0          131.35 

     18.027.0303-A          127.32 

     18.027.0304-0          133.36 

     18.027.0304-A          129.33 

     18.027.0305-0          128.27 

     18.027.0305-A          124.24 

     18.027.0310-0          195.08 

     18.027.0310-A          190.84 

     18.027.0311-0          181.71 

     18.027.0311-A          177.47 

     18.027.0312-0          150.91 

     18.027.0312-A          146.67 
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   Código                                Custo 

     18.027.0313-0          173.36 

     18.027.0313-A          169.12 

     18.027.0314-0          180.55 

     18.027.0314-A          176.31 

     18.027.0315-0          164.70 

     18.027.0315-A          160.46 

     18.027.0320-0          297.04 

     18.027.0320-A          292.63 

     18.027.0321-0          225.08 

     18.027.0321-A          220.67 

     18.027.0322-0          205.27 

     18.027.0322-A          200.86 

     18.027.0323-0          227.56 

     18.027.0323-A          223.15 

     18.027.0324-0          236.76 

     18.027.0324-A          232.35 

     18.027.0325-0          215.82 

     18.027.0325-A          211.41 

     18.027.0330-0          323.93 

     18.027.0330-A          319.31 

     18.027.0331-0          297.19 

     18.027.0331-A          292.57 

     18.027.0332-0          235.59 

     18.027.0332-A          230.97 

     18.027.0333-0          306.26 

     18.027.0333-A          301.64 

     18.027.0334-0          320.64 

     18.027.0334-A          316.02 

     18.027.0335-0          288.94 

     18.027.0335-A          284.32 

     18.027.0400-0          258.42 

     18.027.0400-A          254.39 

     18.027.0402-0          262.83 

     18.027.0402-A          258.80 

     18.027.0404-0          296.33 

     18.027.0404-A          292.30 

     18.027.0406-0          270.33 

     18.027.0406-A          266.30 

     18.027.0408-0          310.53 

     18.027.0408-A          306.50 

     18.027.0410-0          257.59 

     18.027.0410-A          253.56 

     18.027.0415-0          237.64 

     18.027.0415-A          233.79 

     18.027.0418-0          227.58 

     18.027.0418-A          223.73 

     18.027.0420-0          259.87 

     18.027.0420-A          256.02 

     18.027.0422-0          247.82 

     18.027.0422-A          243.97 

     18.027.0424-0          347.02 

     18.027.0424-A          343.17 

     18.027.0426-0          253.43 

     18.027.0426-A          249.58 
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   Código                                Custo 

     18.027.0430-0          157.33 

     18.027.0430-A          148.92 

     18.027.0434-0           78.04 

     18.027.0434-A           74.54 

     18.027.0440-0          111.02 

     18.027.0440-A          104.02 

     18.027.0445-0           77.03 

     18.027.0445-A           75.28 

     18.027.0450-0           62.20 

     18.027.0450-A           60.45 

     18.027.0455-0           50.51 

     18.027.0455-A           48.76 

     18.027.0457-0           68.78 

     18.027.0457-A           67.03 

     18.027.0460-0           46.66 

     18.027.0460-A           44.91 

     18.027.0470-0           96.94 

     18.027.0470-A           92.91 

     18.027.0472-0          102.49 

     18.027.0472-A           98.46 

     18.027.0474-0          118.02 

     18.027.0474-A          113.78 

     18.027.0476-0          126.84 

     18.027.0476-A          122.60 

     18.027.0478-0          148.28 

     18.027.0478-A          143.87 

     18.027.0480-0          152.18 

     18.027.0480-A          147.77 

     18.027.0482-0          169.81 

     18.027.0482-A          165.19 

     18.027.0484-0          213.22 

     18.027.0484-A          208.60 

     18.027.0486-0          181.36 

     18.027.0486-A          177.33 

     18.027.0488-0          219.27 

     18.027.0488-A          215.24 

     18.027.0490-0          193.27 

     18.027.0490-A          189.24 

     18.027.0492-0          216.31 

     18.027.0492-A          212.28 

     18.027.0494-0          264.01 

     18.027.0494-A          259.98 

     18.027.0496-0          211.07 

     18.027.0496-A          207.04 

     18.027.0510-0          160.58 

     18.027.0510-A          156.73 

     18.027.0512-0          182.81 

     18.027.0512-A          178.96 

     18.027.0514-0          170.76 

     18.027.0514-A          166.91 

     18.027.0516-0          181.06 

     18.027.0516-A          177.21 

     18.027.0518-0          300.50 

     18.027.0518-A          296.65 
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     18.027.0520-0          206.91 

     18.027.0520-A          203.06 

     18.027.0570-0          251.55 

     18.027.0570-A          247.31 

     18.027.0572-0          293.63 

     18.027.0572-A          289.39 

     18.027.0574-0          305.96 

     18.027.0574-A          301.72 

     18.028.0001-0       12,700.29 

     18.028.0001-A       12,696.79 

     18.028.0005-0       15,500.43 

     18.028.0005-A       15,495.18 

     18.028.0010-0       18,604.58 

     18.028.0010-A       18,597.58 

     18.028.0015-0       22,730.73 

     18.028.0015-A       22,721.97 

     18.028.0020-0       26,956.87 

     18.028.0020-A       26,946.37 

     18.028.0025-0       34,683.02 

     18.028.0025-A       34,670.76 

     18.028.0030-0       41,306.17 

     18.028.0030-A       41,292.16 

     18.028.0035-0       63,235.31 

     18.028.0035-A       63,219.55 

     18.028.0040-0       89,261.46 

     18.028.0040-A       89,243.95 

     18.028.0050-0      108,287.61 

     18.028.0050-A      108,268.35 

     18.028.0060-0       49,941.58 

     18.028.0060-A       49,934.57 

     18.028.0063-0       59,935.12 

     18.028.0063-A       59,926.37 

     18.028.0065-0       62,951.49 

     18.028.0065-A       62,940.98 

     18.028.0068-0       86,925.54 

     18.028.0068-A       86,911.53 

     18.028.0070-0      114,860.40 

     18.028.0070-A      114,844.64 

     18.028.0073-0      139,805.04 

     18.028.0073-A      139,787.53 

     18.028.0075-0      263,865.50 

     18.028.0075-A      263,846.24 

     18.028.0100-0       29,555.79 

     18.028.0100-A       29,552.29 

     18.028.0110-0       30,977.38 

     18.028.0110-A       30,972.12 

     18.028.0120-0       32,075.78 

     18.028.0120-A       32,068.78 

     18.028.0130-0       42,130.73 

     18.028.0130-A       42,121.97 

     18.028.0140-0       47,156.87 

     18.028.0140-A       47,146.37 

     18.028.0150-0       56,183.02 

     18.028.0150-A       56,170.76 
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     18.028.0160-0       63,209.17 

     18.028.0160-A       63,195.16 

     18.028.0170-0       77,305.06 

     18.028.0170-A       77,289.30 

     18.028.0180-0       96,798.21 

     18.028.0180-A       96,780.70 

     18.028.0190-0      120,287.61 

     18.028.0190-A      120,268.35 

     18.028.0300-0      106,100.00 

     18.028.0300-A      106,100.00 

     18.028.0301-0       92,500.00 

     18.028.0301-A       92,500.00 

     18.028.0302-0      106,100.00 

     18.028.0302-A      106,100.00 

     18.028.0303-0       92,500.00 

     18.028.0303-A       92,500.00 

     18.028.0305-0      112,228.05 

     18.028.0305-A      112,228.05 

     18.028.0306-0      105,772.85 

     18.028.0306-A      105,772.85 

     18.028.0307-0      112,228.05 

     18.028.0307-A      112,228.05 

     18.028.0308-0      105,772.85 

     18.028.0308-A      105,772.85 

     18.028.0310-0      122,073.54 

     18.028.0310-A      122,073.54 

     18.028.0311-0      112,000.00 

     18.028.0311-A      112,000.00 

     18.028.0312-0      122,073.54 

     18.028.0312-A      122,073.54 

     18.028.0313-0      112,000.00 

     18.028.0313-A      112,000.00 

     18.028.0315-0      222,575.67 

     18.028.0315-A      222,575.67 

     18.028.0316-0      212,389.14 

     18.028.0316-A      212,389.14 

     18.028.0317-0      222,575.67 

     18.028.0317-A      222,575.67 

     18.028.0318-0      212,389.14 

     18.028.0318-A      212,389.14 

     18.028.0320-0      346,900.00 

     18.028.0320-A      346,900.00 

     18.028.0321-0      317,400.00 

     18.028.0321-A      317,400.00 

     18.028.0322-0      346,900.00 

     18.028.0322-A      346,900.00 

     18.028.0323-0      317,400.00 

     18.028.0323-A      317,400.00 

     18.028.0325-0      337,449.17 

     18.028.0325-A      337,449.17 

     18.028.0326-0      311,982.84 

     18.028.0326-A      311,982.84 

     18.028.0327-0      337,449.17 

     18.028.0327-A      337,449.17 
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     18.028.0328-0      311,982.84 

     18.028.0328-A      311,982.84 

     18.028.0330-0      406,850.00 

     18.028.0330-A      406,850.00 

     18.028.0331-0      411,382.00 

     18.028.0331-A      411,382.00 

     18.028.0332-0      411,382.00 

     18.028.0332-A      411,382.00 

     18.028.0333-0      411,382.00 

     18.028.0333-A      411,382.00 

     18.028.0335-0      554,656.54 

     18.028.0335-A      554,656.54 

     18.028.0336-0      554,656.54 

     18.028.0336-A      554,656.54 

     18.028.0337-0      554,656.54 

     18.028.0337-A      554,656.54 

     18.028.0338-0      554,656.54 

     18.028.0338-A      554,656.54 

     18.028.0340-0      683,312.41 

     18.028.0340-A      683,312.41 

     18.028.0341-0      619,646.60 

     18.028.0341-A      619,646.60 

     18.028.0342-0      683,312.41 

     18.028.0342-A      683,312.41 

     18.028.0343-0      619,646.60 

     18.028.0343-A      619,646.60 

     18.028.0345-0      846,500.62 

     18.028.0345-A      846,500.62 

     18.028.0346-0      846,500.62 

     18.028.0346-A      846,500.62 

     18.028.0347-0      846,500.62 

     18.028.0347-A      846,500.62 

     18.028.0348-0      846,500.62 

     18.028.0348-A      846,500.62 

     18.029.0005-0        1,051.70 

     18.029.0005-A        1,026.07 

     18.029.0010-0        1,141.31 

     18.029.0010-A        1,115.68 

     18.029.0012-0        1,149.06 

     18.029.0012-A        1,122.42 

     18.029.0015-0        1,231.67 

     18.029.0015-A        1,204.02 

     18.029.0020-0        2,055.39 

     18.029.0020-A        2,026.72 

     18.029.0025-0        2,131.58 

     18.029.0025-A        2,100.15 

     18.029.0030-0        2,488.70 

     18.029.0030-A        2,455.23 

     18.029.0035-0        5,814.00 

     18.029.0035-A        5,777.77 

     18.029.0037-0        8,915.77 

     18.029.0037-A        8,875.76 

     18.029.0040-0        7,742.06 

     18.029.0040-A        7,698.54 
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     18.029.0070-0        3,308.43 

     18.029.0070-A        3,290.92 

     18.029.0075-0        3,577.25 

     18.029.0075-A        3,558.72 

     18.029.0080-0        4,564.18 

     18.029.0080-A        4,543.90 

     18.029.0085-0        5,447.48 

     18.029.0085-A        5,423.42 

     18.029.0086-0        5,628.02 

     18.029.0086-A        5,603.97 

     18.029.0105-0        4,306.56 

     18.029.0105-A        4,289.05 

     18.029.0110-0        7,136.34 

     18.029.0110-A        7,118.83 

     18.029.0115-0        6,683.13 

     18.029.0115-A        6,662.12 

     18.029.0120-0        1,431.92 

     18.029.0120-A        1,406.29 

     18.029.0125-0        1,386.81 

     18.029.0125-A        1,361.18 

     18.029.0130-0        1,654.94 

     18.029.0130-A        1,627.29 

     18.030.0001-0        1,728.86 

     18.030.0001-A        1,728.86 

     18.030.0002-0        1,876.53 

     18.030.0002-A        1,876.53 

     18.030.0003-0        2,987.69 

     18.030.0003-A        2,987.69 

     18.030.0004-0        5,528.61 

     18.030.0004-A        5,528.61 

     18.030.0005-0        3,758.06 

     18.030.0005-A        3,758.06 

     18.030.0006-0       10,945.00 

     18.030.0006-A       10,945.00 

     18.030.0007-0        5,148.97 

     18.030.0007-A        5,148.97 

     18.030.0008-0        6,914.49 

     18.030.0008-A        6,914.49 

     18.030.0009-0        9,635.00 

     18.030.0009-A        9,635.00 

     18.030.0010-0       10,566.82 

     18.030.0010-A       10,566.82 

     18.030.0020-0       37,206.98 

     18.030.0020-A       37,206.98 

     18.030.0021-0       38,651.00 

     18.030.0021-A       38,651.00 

     18.030.0022-0       39,861.56 

     18.030.0022-A       39,861.56 

     18.030.0023-0       41,057.35 

     18.030.0023-A       41,057.35 

     18.030.0024-0       46,756.82 

     18.030.0024-A       46,756.82 

     18.030.0025-0       54,824.73 

     18.030.0025-A       54,824.73 
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     18.030.0026-0       57,566.96 

     18.030.0026-A       57,566.96 

     18.030.0027-0       59,864.28 

     18.030.0027-A       59,864.28 

     18.030.0028-0       62,245.95 

     18.030.0028-A       62,245.95 

     18.030.0029-0       65,360.31 

     18.030.0029-A       65,360.31 

     18.030.0030-0       81,249.29 

     18.030.0030-A       81,249.29 

     18.030.0040-0        3,141.60 

     18.030.0040-A        3,141.60 

     18.030.0041-0        4,331.00 

     18.030.0041-A        4,331.00 

     18.030.0042-0        5,430.26 

     18.030.0042-A        5,430.26 

     18.030.0045-0        3,922.00 

     18.030.0045-A        3,922.00 

     18.030.0046-0        4,070.74 

     18.030.0046-A        4,070.74 

     18.030.0047-0        5,525.00 

     18.030.0047-A        5,525.00 

     18.030.0048-0        7,010.42 

     18.030.0048-A        7,010.42 

     18.030.0070-0          103.00 

     18.030.0070-A          103.00 

     18.030.0100-0          747.77 

     18.030.0100-A          746.83 

     18.030.0200-0      161,539.65 

     18.030.0200-A      160,437.63 

     18.030.0202-0      408,469.20 

     18.030.0202-A      406,755.24 

     18.030.0204-0      561,293.02 

     18.030.0204-A      559,171.10 

     18.030.0206-0      682,340.26 

     18.030.0206-A      680,084.34 

     18.030.0250-0       19,111.63 

     18.030.0250-A       18,863.40 

     18.030.0252-0       28,869.93 

     18.030.0252-A       28,607.21 

     18.030.0254-0       81,190.11 

     18.030.0254-A       80,629.43 

     18.030.0256-0      106,362.20 

     18.030.0256-A      105,681.62 

     18.031.0010-0       13,904.99 

     18.031.0010-A       13,904.99 

     18.031.0015-0        2,120.77 

     18.031.0015-A        2,120.77 

     18.031.0016-0        3,161.07 

     18.031.0016-A        3,161.07 

     18.031.0030-0        2,381.44 

     18.031.0030-A        2,366.85 

     18.031.0035-0        2,535.94 

     18.031.0035-A        2,521.35 
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     18.032.0012-0          173.17 

     18.032.0012-A          171.42 

     18.032.0014-0        1,678.45 

     18.032.0014-A        1,676.70 

     18.032.0015-0          681.18 

     18.032.0015-A          679.43 

     18.032.0020-0          566.38 

     18.032.0020-A          564.63 

     18.032.0025-0          163.06 

     18.032.0025-A          161.31 

     18.032.0030-0          191.50 

     18.032.0030-A          189.75 

     18.032.0040-0          270.73 

     18.032.0040-A          268.98 

     18.032.0042-0          252.41 

     18.032.0042-A          250.66 

     18.032.0045-0           23.95 

     18.032.0045-A           23.95 

     18.033.0010-0          290.00 

     18.033.0010-A          290.00 

     18.033.0015-0        1,150.00 

     18.033.0015-A        1,150.00 

     18.033.0018-0       17,105.59 

     18.033.0018-A       17,005.12 

     18.033.0019-0       23,186.35 

     18.033.0019-A       23,085.88 

     18.033.0020-0       22,716.19 

     18.033.0020-A       22,615.72 

     18.034.0010-0        1,185.29 

     18.034.0010-A        1,181.79 

     18.034.0015-0        1,555.41 

     18.034.0015-A        1,551.91 

     18.034.0020-0        2,084.26 

     18.034.0020-A        2,080.76 

     18.034.0025-0        3,452.29 

     18.034.0025-A        3,448.79 

     18.034.0030-0        8,177.72 

     18.034.0030-A        8,172.47 

     18.034.0035-0       14,828.03 

     18.034.0035-A       14,822.78 

     18.034.0050-0          402.39 

     18.034.0050-A          398.89 

     18.034.0055-0          474.49 

     18.034.0055-A          470.99 

     18.034.0060-0        6,170.49 

     18.034.0060-A        6,166.99 

     18.034.0065-0        6,736.99 

     18.034.0065-A        6,733.49 

     18.034.0070-0        8,776.78 

     18.034.0070-A        8,771.53 

     18.034.0075-0       12,613.64 

     18.034.0075-A       12,608.39 

     18.034.0080-0        4,584.29 

     18.034.0080-A        4,580.79 
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     18.034.0085-0        5,871.79 

     18.034.0085-A        5,868.29 

     18.034.0090-0        6,217.23 

     18.034.0090-A        6,211.98 

     18.034.0120-0          604.24 

     18.034.0120-A          600.84 

     18.034.0130-0       18,426.70 

     18.034.0130-A       18,426.70 

     18.034.0160-0          973.35 

     18.034.0160-A          973.35 

     18.034.0204-0          572.78 

     18.034.0204-A          568.58 

     18.034.0206-0          666.21 

     18.034.0206-A          662.01 

     18.034.0208-0          711.83 

     18.034.0208-A          707.63 

     18.034.0210-0          897.85 

     18.034.0210-A          893.65 

     18.034.0212-0        1,036.28 

     18.034.0212-A        1,032.08 

     18.034.0214-0        1,212.41 

     18.034.0214-A        1,208.21 

     18.034.0216-0          846.03 

     18.034.0216-A          841.83 

     18.034.0218-0        1,923.25 

     18.034.0218-A        1,916.25 

     18.034.0220-0        2,612.71 

     18.034.0220-A        2,605.71 

     18.034.0230-0          222.55 

     18.034.0230-A          221.71 

     18.034.0232-0          300.35 

     18.034.0232-A          299.23 

     18.034.0234-0          312.00 

     18.034.0234-A          310.79 

     18.034.0236-0          486.13 

     18.034.0236-A          484.38 

     18.034.0250-0          684.24 

     18.034.0250-A          681.33 

     18.034.0260-0        3,720.48 

     18.034.0260-A        3,699.47 

     18.034.0262-0        3,646.32 

     18.034.0262-A        3,625.31 

     18.034.0264-0        6,024.07 

     18.034.0264-A        6,003.06 

     18.034.0266-0        8,197.89 

     18.034.0266-A        8,176.88 

     18.035.0005-0          333.58 

     18.035.0005-A          329.53 

     18.035.0010-0          356.23 

     18.035.0010-A          351.16 

     18.036.0001-0          239.55 

     18.036.0001-A          237.93 

     18.037.0100-0          706.53 

     18.037.0100-A          706.53 
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     18.037.0110-0        2,656.37 

     18.037.0110-A        2,656.37 

     18.037.0130-0          276.25 

     18.037.0130-A          276.25 

     18.037.0140-0          471.58 

     18.037.0140-A          471.58 

     18.037.0150-0          110.83 

     18.037.0150-A          110.83 

     18.037.0160-0           72.00 

     18.037.0160-A           72.00 

     18.037.0170-0        2,683.93 

     18.037.0170-A        2,683.93 

     18.037.0180-0          297.95 

     18.037.0180-A          297.95 

     18.037.0200-0          102.49 

     18.037.0200-A          102.49 

     18.038.0010-0           86.24 

     18.038.0010-A           84.49 

     18.038.0020-0           85.98 

     18.038.0020-A           84.23 

     18.038.0030-0           61.98 

     18.038.0030-A           60.23 

     18.038.0035-0          232.60 

     18.038.0035-A          230.85 

     18.038.0038-0        5,483.39 

     18.038.0038-A        5,481.64 

     18.038.0045-0           84.75 

     18.038.0045-A           83.00 

     18.039.0010-0          176.62 

     18.039.0010-A          174.87 

     18.039.0040-0          428.23 

     18.039.0040-A          426.48 

     18.040.0010-0      153,087.97 

     18.040.0010-A      153,087.97 

     18.040.0015-0      148,000.00 

     18.040.0015-A      148,000.00 

     18.040.0020-0      185,000.00 

     18.040.0020-A      185,000.00 

     18.040.0025-0       46,865.00 

     18.040.0025-A       46,865.00 

     18.040.0030-0      470,235.00 

     18.040.0030-A      470,235.00 

     18.045.0010-0          766.28 

     18.045.0010-A          755.24 

     18.045.0011-0          912.33 

     18.045.0011-A          901.29 

     18.045.0012-0        1,134.37 

     18.045.0012-A        1,121.85 

     18.045.0013-0        1,234.42 

     18.045.0013-A        1,221.90 

     18.045.0015-0        1,112.15 

     18.045.0015-A        1,098.58 

     18.045.0016-0        1,342.15 

     18.045.0016-A        1,328.58 
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     18.045.0017-1        1,640.67 

     18.045.0017-B        1,626.37 

     18.045.0018-0        1,863.12 

     18.045.0018-A        1,848.82 

     18.045.0025-0        1,652.89 

     18.045.0025-A        1,637.43 

     18.045.0026-0        1,913.19 

     18.045.0026-A        1,897.73 

     18.045.0027-0        1,760.68 

     18.045.0027-A        1,744.85 

     18.045.0028-0        2,507.18 

     18.045.0028-A        2,491.35 

     18.045.0029-0        2,608.65 

     18.045.0029-A        2,592.08 

     18.045.0030-0        2,430.49 

     18.045.0030-A        2,413.13 

     18.045.0031-0        2,313.24 

     18.045.0031-A        2,295.88 

     18.045.0032-0        3,148.09 

     18.045.0032-A        3,130.73 

     18.045.0033-0        3,638.20 

     18.045.0033-A        3,620.11 

     18.045.0035-0        4,398.57 

     18.045.0035-A        4,380.57 

     18.050.0005-0      125,278.41 

     18.050.0005-A      125,156.11 

     18.050.0012-0      151,628.41 

     18.050.0012-A      151,506.11 

     18.050.0015-0      155,278.41 

     18.050.0015-A      155,156.11 

     18.050.0020-0      239,178.41 

     18.050.0020-A      239,056.11 

     18.050.0025-0      334,055.41 

     18.050.0025-A      333,933.11 

     18.050.0030-0      413,833.41 

     18.050.0030-A      413,711.11 

     18.050.0050-0       81,278.41 

     18.050.0050-A       81,156.11 

     18.050.0055-0       91,278.41 

     18.050.0055-A       91,156.11 

     18.050.0060-0       94,278.41 

     18.050.0060-A       94,156.11 

     18.050.0065-0      130,278.41 

     18.050.0065-A      130,156.11 

     18.050.0070-0      160,278.41 

     18.050.0070-A      160,156.11 

     18.050.0100-0          601.20 

     18.050.0100-A          600.32 

     18.050.0115-0          242.44 

     18.050.0115-A          240.69 

     18.050.0120-0          522.09 

     18.050.0120-A          520.34 

     18.050.0135-0          222.23 

     18.050.0135-A          220.48 
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     18.050.0140-0        2,765.94 

     18.050.0140-A        2,764.19 

     18.050.0200-0        2,051.43 

     18.050.0200-A        2,012.71 

     18.050.0210-0        2,525.23 

     18.050.0210-A        2,486.51 

     18.060.0020-0       45,326.14 

     18.060.0020-A       45,324.39 

     18.060.0026-0       47,526.14 

     18.060.0026-A       47,524.39 

     18.060.0030-0       55,096.14 

     18.060.0030-A       55,094.39 

     18.060.0032-0       71,206.14 

     18.060.0032-A       71,204.39 

     18.060.0034-0       80,988.51 

     18.060.0034-A       80,986.76 

     18.060.0036-0       96,506.14 

     18.060.0036-A       96,504.39 

     18.060.0038-0      130,856.14 

     18.060.0038-A      130,854.39 

     18.060.0040-0      189,626.14 

     18.060.0040-A      189,624.39 

     18.060.0042-0      240,026.14 

     18.060.0042-A      240,024.39 

     18.060.0043-0       57,126.14 

     18.060.0043-A       57,124.39 

     18.060.0044-0       63,839.22 

     18.060.0044-A       63,837.47 

     18.060.0046-0       86,526.14 

     18.060.0046-A       86,524.39 

     18.060.0048-0       96,026.14 

     18.060.0048-A       96,024.39 

     18.060.0050-0      117,045.17 

     18.060.0050-A      117,043.42 

     18.060.0052-0      163,950.71 

     18.060.0052-A      163,948.96 

     18.060.0054-0      223,196.14 

     18.060.0054-A      223,194.39 

     18.060.0056-0      296,914.96 

     18.060.0056-A      296,913.21 

     18.060.0060-0       61,326.14 

     18.060.0060-A       61,324.39 

     18.065.0010-0          764.64 

     18.065.0010-A          764.64 

     18.065.0015-0          764.64 

     18.065.0015-A          764.64 

     18.065.0050-0          764.64 

     18.065.0050-A          764.64 

     18.065.0055-0          764.64 

     18.065.0055-A          764.64 

     18.065.0060-0          764.64 

     18.065.0060-A          764.64 

     18.065.0065-0          764.64 

     18.065.0065-A          764.64 



 

        Código                      Preço 
 
 
 
 

Página 349 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.065.0070-0          764.64 

     18.065.0070-A          764.64 

     18.065.0075-0          764.64 

     18.065.0075-A          764.64 

     18.065.0100-0          238.06 

     18.065.0100-A          237.01 

     18.065.0105-0          113.53 

     18.065.0105-A          112.48 

     18.070.0005-0          141.65 

     18.070.0005-A          139.90 

     18.070.0010-0           86.14 

     18.070.0010-A           84.39 

     18.070.0040-0          405.39 

     18.070.0040-A          399.69 

     18.070.0044-0          761.99 

     18.070.0044-A          753.47 

     18.070.0045-0          761.98 

     18.070.0045-A          753.46 

     18.070.0046-0          762.01 

     18.070.0046-A          753.49 

     18.070.0047-0          762.04 

     18.070.0047-A          753.52 

     18.070.0048-0          762.03 

     18.070.0048-A          753.52 

     18.070.0049-0          761.91 

     18.070.0049-A          753.39 

     18.070.0100-0           85.86 

     18.070.0100-A           83.73 

     18.070.0105-0           89.58 

     18.070.0105-A           87.40 

     18.080.0020-0          503.24 

     18.080.0020-A          497.54 

     18.080.0025-0        1,311.78 

     18.080.0025-A        1,303.26 

     18.080.0026-0        1,311.73 

     18.080.0026-A        1,303.21 

     18.080.0027-0        1,311.80 

     18.080.0027-A        1,303.28 

     18.080.0028-0        1,311.86 

     18.080.0028-A        1,303.34 

     18.080.0029-0        1,311.86 

     18.080.0029-A        1,303.34 

     18.080.0030-0        1,311.61 

     18.080.0030-A        1,303.09 

     18.080.0050-0          105.13 

     18.080.0050-A          103.00 

     18.080.0055-0          110.18 

     18.080.0055-A          108.00 

     18.081.0020-0          405.39 

     18.081.0020-A          399.69 

     18.081.0050-0          740.12 

     18.081.0050-A          731.60 

     18.081.0051-0          740.10 

     18.081.0051-A          731.58 
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   Código                                Custo 

     18.081.0052-0          740.13 

     18.081.0052-A          731.61 

     18.081.0053-0          740.16 

     18.081.0053-A          731.64 

     18.081.0054-0          740.16 

     18.081.0054-A          731.64 

     18.081.0055-0          740.04 

     18.081.0055-A          731.52 

     18.081.0100-0           72.68 

     18.081.0100-A           70.55 

     18.081.0105-0           84.43 

     18.081.0105-A           82.25 

     18.082.0020-0          405.39 

     18.082.0020-A          399.69 

     18.082.0050-0          698.92 

     18.082.0050-A          690.40 

     18.082.0051-0          698.91 

     18.082.0051-A          690.39 

     18.082.0052-0          698.93 

     18.082.0052-A          690.41 

     18.082.0053-0          698.96 

     18.082.0053-A          690.44 

     18.082.0054-0          698.96 

     18.082.0054-A          690.44 

     18.082.0055-0          698.85 

     18.082.0055-A          690.33 

     18.082.0100-0           72.68 

     18.082.0100-A           70.55 

     18.082.0105-0           84.43 

     18.082.0105-A           82.25 

     18.084.0020-0          559.89 

     18.084.0020-A          554.19 

     18.084.0050-0        1,265.43 

     18.084.0050-A        1,256.91 

     18.084.0051-0        1,265.39 

     18.084.0051-A        1,256.87 

     18.084.0052-0        1,265.45 

     18.084.0052-A        1,256.93 

     18.084.0053-0        1,265.50 

     18.084.0053-A        1,256.98 

     18.084.0054-0        1,265.50 

     18.084.0054-A        1,256.98 

     18.084.0055-0        1,265.27 

     18.084.0055-A        1,256.75 

     18.084.0100-0          111.31 

     18.084.0100-A          109.18 

     18.084.0105-0          114.82 

     18.084.0105-A          112.64 

     18.100.0025-0          239.46 

     18.100.0025-A          237.01 

     18.100.0030-0          202.17 

     18.100.0030-A          200.42 

     18.100.0035-0          299.49 

     18.100.0035-A          295.99 
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   Código                                Custo 

     18.105.0001-0        2,087.71 

     18.105.0001-A        2,087.71 

     18.200.0001-0        2,653.32 

     18.200.0001-A        2,646.02 

     18.200.0002-0          958.93 

     18.200.0002-A          958.93 

     18.200.0003-0          216.30 

     18.200.0003-A          216.30 

     18.200.0004-0        3,496.85 

     18.200.0004-A        3,496.85 

     18.200.0005-0          125.47 

     18.200.0005-A          125.47 

     18.200.0010-0        1,423.90 

     18.200.0010-A        1,378.75 

     18.200.0015-0        4,847.57 

     18.200.0015-A        4,837.29 

     18.200.0020-0        2,841.91 

     18.200.0020-A        2,819.84 

     18.210.0010-0        1,643.82 

     18.210.0010-A        1,643.82 

     18.210.0012-0        1,770.57 

     18.210.0012-A        1,770.57 

     18.210.0014-0        2,228.84 

     18.210.0014-A        2,228.84 

     18.210.0016-0        2,515.26 

     18.210.0016-A        2,515.26 

     18.210.0018-0        2,982.06 

     18.210.0018-A        2,982.06 

     18.210.0020-0        3,088.97 

     18.210.0020-A        3,088.97 

     18.210.0025-0        4,160.38 

     18.210.0025-A        4,160.38 

     18.210.0030-0        5,428.10 

     18.210.0030-A        5,428.10 

     18.210.0100-0        1,086.77 

     18.210.0100-A        1,086.77 

     18.210.0110-0          719.97 

     18.210.0110-A          719.97 

     18.250.0046-0           76.34 

     18.250.0046-A           75.33 

     18.250.0047-0           71.17 

     18.250.0047-A           70.16 

     18.250.0048-0           27.02 

     18.250.0048-A           26.01 

     18.250.0049-0           76.34 

     18.250.0049-A           75.33 

     18.250.0050-0           34.67 

     18.250.0050-A           33.66 

     18.250.0051-0           38.86 

     18.250.0051-A           37.85 

     18.250.0052-0           39.63 

     18.250.0052-A           38.62 

     18.250.0053-0           52.89 

     18.250.0053-A           51.88 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     18.250.0054-0           38.52 

     18.250.0054-A           37.51 

     18.250.0055-0           53.84 

     18.250.0055-A           52.83 

     18.250.0056-0           35.67 

     18.250.0056-A           34.66 

     18.250.0057-0           42.47 

     18.250.0057-A           41.46 

     18.250.0058-0          110.30 

     18.250.0058-A          109.29 

     18.250.0070-0          131.98 

     18.250.0070-A          130.97 

     18.250.0075-0          148.23 

     18.250.0075-A          147.22 

     18.250.0080-0          148.23 

     18.250.0080-A          147.22 

     18.260.0040-0          206.04 

     18.260.0040-A          200.81 

     18.260.0045-0          326.55 

     18.260.0045-A          321.32 

     18.260.0046-0          380.86 

     18.260.0046-A          375.63 

     18.260.0050-0          104.71 

     18.260.0050-A          102.68 

     18.260.0065-0            5.14 

     18.260.0065-A            4.94 

     18.260.0070-0           36.75 

     18.260.0070-A           35.52 

     18.265.0001-0           41.83 

     18.265.0001-A           39.03 

     18.270.0010-0           58.00 

     18.270.0010-A           58.00 

     18.270.0020-0           48.00 

     18.270.0020-A           48.00 

     18.270.0025-0           52.56 

     18.270.0025-A           52.56 

     18.270.0030-0           65.25 

     18.270.0030-A           65.25 

     18.270.0035-0           68.00 

     18.270.0035-A           68.00 

     18.270.0100-0           98.00 

     18.270.0100-A           97.14 

     19.001.0001-2          111.89 

     19.001.0001-C          111.89 

     19.001.0004-2          136.10 

     19.001.0004-C          136.10 

     19.001.0012-2          145.45 

     19.001.0012-C          145.45 

     19.001.0038-2           58.10 

     19.001.0038-C           58.10 

     19.004.0001-2          173.70 

     19.004.0001-3           73.70 

     19.004.0001-4           60.91 

     19.004.0001-C          171.73 
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   Código                                Custo 

     19.004.0001-D           71.73 

     19.004.0001-E           58.94 

     19.004.0004-2          205.49 

     19.004.0004-3           83.98 

     19.004.0004-4           68.29 

     19.004.0004-C          203.52 

     19.004.0004-D           82.01 

     19.004.0004-E           66.32 

     19.004.0006-2          243.10 

     19.004.0006-3           93.28 

     19.004.0006-4           73.46 

     19.004.0006-C          241.13 

     19.004.0006-D           91.31 

     19.004.0006-E           71.49 

     19.004.0010-2          194.93 

     19.004.0010-3           84.59 

     19.004.0010-4           69.13 

     19.004.0010-C          192.96 

     19.004.0010-D           82.62 

     19.004.0010-E           67.16 

     19.004.0012-2          220.21 

     19.004.0012-3           91.09 

     19.004.0012-4           73.14 

     19.004.0012-C          218.24 

     19.004.0012-D           89.12 

     19.004.0012-E           71.17 

     19.004.0013-2          251.11 

     19.004.0013-3          104.15 

     19.004.0013-4           83.26 

     19.004.0013-C          249.14 

     19.004.0013-D          102.18 

     19.004.0013-E           81.29 

     19.004.0014-2          282.83 

     19.004.0014-3          107.57 

     19.004.0014-4           84.51 

     19.004.0014-C          280.86 

     19.004.0014-D          105.60 

     19.004.0014-E           82.54 

     19.004.0015-2          576.42 

     19.004.0015-3          266.31 

     19.004.0015-4          216.79 

     19.004.0015-C          574.45 

     19.004.0015-D          264.34 

     19.004.0015-E          214.82 

     19.004.0016-2          272.41 

     19.004.0016-3          111.97 

     19.004.0016-4           89.43 

     19.004.0016-C          270.44 

     19.004.0016-D          110.00 

     19.004.0016-E           87.46 

     19.004.0018-2          430.58 

     19.004.0018-3          132.69 

     19.004.0018-4           94.38 

     19.004.0018-C          428.61 
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     19.004.0018-D          130.72 

     19.004.0018-E           92.41 

     19.004.0020-2          212.88 

     19.004.0020-3           87.06 

     19.004.0020-4           69.83 

     19.004.0020-C          210.91 

     19.004.0020-D           85.09 

     19.004.0020-E           67.86 

     19.004.0021-2          224.99 

     19.004.0021-3           92.28 

     19.004.0021-4           74.29 

     19.004.0021-C          223.02 

     19.004.0021-D           90.31 

     19.004.0021-E           72.32 

     19.004.0022-2          242.84 

     19.004.0022-3          103.67 

     19.004.0022-4           84.01 

     19.004.0022-C          240.87 

     19.004.0022-D          101.70 

     19.004.0022-E           82.04 

     19.004.0023-2          315.97 

     19.004.0023-3          116.71 

     19.004.0023-4           89.80 

     19.004.0023-C          314.00 

     19.004.0023-D          114.74 

     19.004.0023-E           87.83 

     19.004.0024-2          411.81 

     19.004.0024-3          126.09 

     19.004.0024-4          107.43 

     19.004.0024-C          409.84 

     19.004.0024-D          124.12 

     19.004.0024-E          105.46 

     19.004.0025-2          303.30 

     19.004.0025-3          122.63 

     19.004.0025-4           98.41 

     19.004.0025-C          301.33 

     19.004.0025-D          120.66 

     19.004.0025-E           96.44 

     19.004.0026-2          334.85 

     19.004.0026-3          137.29 

     19.004.0026-4          109.57 

     19.004.0026-C          332.88 

     19.004.0026-D          135.32 

     19.004.0026-E          107.60 

     19.004.0030-2          514.67 

     19.004.0030-3          212.90 

     19.004.0030-4          167.26 

     19.004.0030-C          512.70 

     19.004.0030-D          210.93 

     19.004.0030-E          165.29 

     19.004.0031-2          371.86 

     19.004.0031-3          135.52 

     19.004.0031-4          103.33 

     19.004.0031-C          369.89 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0031-D          133.55 

     19.004.0031-E          101.36 

     19.004.0035-2          133.48 

     19.004.0035-3           71.44 

     19.004.0035-4           62.56 

     19.004.0035-C          131.51 

     19.004.0035-D           69.47 

     19.004.0035-E           60.59 

     19.004.0037-2           65.78 

     19.004.0037-3           16.86 

     19.004.0037-4           10.90 

     19.004.0037-C           65.78 

     19.004.0037-D           16.86 

     19.004.0037-E           10.90 

     19.004.0040-2           95.25 

     19.004.0040-3           46.33 

     19.004.0040-4           40.37 

     19.004.0040-C           93.28 

     19.004.0040-D           44.36 

     19.004.0040-E           38.40 

     19.004.0044-2           80.69 

     19.004.0044-3           41.68 

     19.004.0044-4           37.10 

     19.004.0044-C           78.72 

     19.004.0044-D           39.71 

     19.004.0044-E           35.13 

     19.004.0045-2           51.22 

     19.004.0045-3           12.21 

     19.004.0045-4            7.63 

     19.004.0045-C           51.22 

     19.004.0045-D           12.21 

     19.004.0045-E            7.63 

     19.004.0046-2          100.50 

     19.004.0046-3           47.18 

     19.004.0046-4           40.94 

     19.004.0046-C           98.53 

     19.004.0046-D           45.21 

     19.004.0046-E           38.97 

     19.004.0047-2          104.68 

     19.004.0047-3           49.93 

     19.004.0047-4           43.33 

     19.004.0047-C          102.71 

     19.004.0047-D           47.96 

     19.004.0047-E           41.36 

     19.004.0049-2          149.32 

     19.004.0049-3           69.26 

     19.004.0049-4           58.55 

     19.004.0049-C          147.35 

     19.004.0049-D           67.29 

     19.004.0049-E           56.58 

     19.004.0052-2          101.38 

     19.004.0052-3           47.76 

     19.004.0052-4           41.45 

     19.004.0052-C           99.41 
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Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0052-D           45.79 

     19.004.0052-E           39.48 

     19.004.0053-2            7.36 

     19.004.0053-4            0.84 

     19.004.0053-C            7.36 

     19.004.0053-E            0.84 

     19.004.0054-2          594.54 

     19.004.0054-3          334.49 

     19.004.0054-4          286.91 

     19.004.0054-C          590.90 

     19.004.0054-D          330.85 

     19.004.0054-E          283.27 

     19.004.0055-2          460.14 

     19.004.0055-3          286.69 

     19.004.0055-4          250.29 

     19.004.0055-C          457.93 

     19.004.0055-D          284.48 

     19.004.0055-E          248.08 

     19.004.0056-2          330.96 

     19.004.0056-3          148.45 

     19.004.0056-4          124.10 

     19.004.0056-C          326.78 

     19.004.0056-D          144.27 

     19.004.0056-E          119.92 

     19.004.0057-2          165.43 

     19.004.0057-3          106.57 

     19.004.0057-4           93.21 

     19.004.0057-C          163.22 

     19.004.0057-D          104.36 

     19.004.0057-E           91.00 

     19.004.0075-2          114.85 

     19.004.0075-4           71.78 

     19.004.0075-C          114.85 

     19.004.0075-E           71.78 

     19.004.0080-2           68.77 

     19.004.0080-4           57.98 

     19.004.0080-C           65.91 

     19.004.0080-E           55.12 

     19.004.0081-2           70.24 

     19.004.0081-4           58.37 

     19.004.0081-C           67.38 

     19.004.0081-E           55.51 

     19.004.0085-2           98.14 

     19.004.0085-4           75.81 

     19.004.0085-C           95.28 

     19.004.0085-E           72.95 

     19.004.0087-2           88.95 

     19.004.0087-4           69.17 

     19.004.0087-C           86.09 

     19.004.0087-E           66.31 

     19.004.0090-2          107.42 

     19.004.0090-3           59.16 

     19.004.0090-4           52.44 

     19.004.0090-C          105.21 
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     19.004.0090-D           56.95 

     19.004.0090-E           50.23 

     19.004.0092-2          110.08 

     19.004.0092-3           60.90 

     19.004.0092-4           53.96 

     19.004.0092-C          107.87 

     19.004.0092-D           58.69 

     19.004.0092-E           51.75 

     19.004.0094-2          154.07 

     19.004.0094-3           86.87 

     19.004.0094-4           75.80 

     19.004.0094-C          152.10 

     19.004.0094-D           84.90 

     19.004.0094-E           73.83 

     19.004.0096-2          169.01 

     19.004.0096-3           90.87 

     19.004.0096-4           78.37 

     19.004.0096-C          167.04 

     19.004.0096-D           88.90 

     19.004.0096-E           76.40 

     19.004.0098-2          223.69 

     19.004.0098-3          126.80 

     19.004.0098-4          109.61 

     19.004.0098-C          221.72 

     19.004.0098-D          124.83 

     19.004.0098-E          107.64 

     19.004.0100-2           35.30 

     19.004.0100-4           21.13 

     19.004.0100-C           35.30 

     19.004.0100-E           21.13 

     19.004.0104-2          185.04 

     19.004.0104-3           92.48 

     19.004.0104-4           79.87 

     19.004.0104-C          182.83 

     19.004.0104-D           90.27 

     19.004.0104-E           77.66 

     19.004.0110-2           71.03 

     19.004.0110-3           17.71 

     19.004.0110-4           11.47 

     19.004.0110-C           71.03 

     19.004.0110-D           17.71 

     19.004.0110-E           11.47 

     19.004.0115-2           75.21 

     19.004.0115-3           20.46 

     19.004.0115-4           13.86 

     19.004.0115-C           75.21 

     19.004.0115-D           20.46 

     19.004.0115-E           13.86 

     19.004.0125-2          119.85 

     19.004.0125-3           39.79 

     19.004.0125-4           29.08 

     19.004.0125-C          119.85 

     19.004.0125-D           39.79 

     19.004.0125-E           29.08 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.004.0130-2           71.91 

     19.004.0130-3           18.29 

     19.004.0130-4           11.98 

     19.004.0130-C           71.91 

     19.004.0130-D           18.29 

     19.004.0130-E           11.98 

     19.004.0210-0        6,749.37 

     19.004.0210-A        6,749.37 

     19.004.0211-0        2,937.95 

     19.004.0211-A        2,937.95 

     19.004.0212-0       11,936.09 

     19.004.0212-A       11,589.37 

     19.004.0250-0        5,180.19 

     19.004.0250-A        5,180.19 

     19.004.0251-0        2,211.96 

     19.004.0251-A        2,211.96 

     19.004.0252-0       10,366.91 

     19.004.0252-A       10,020.19 

     19.004.0270-0       12,065.18 

     19.004.0270-A       12,065.18 

     19.004.0271-0        8,598.86 

     19.004.0271-A        8,598.86 

     19.004.0272-0       17,251.86 

     19.004.0272-A       16,905.14 

     19.004.0400-0        7,133.80 

     19.004.0400-A        7,133.80 

     19.004.0401-0        3,357.72 

     19.004.0401-A        3,357.72 

     19.004.0402-0       12,447.95 

     19.004.0402-A       12,101.23 

     19.004.0410-0       13,107.43 

     19.004.0410-A       13,107.43 

     19.004.0411-0        8,307.91 

     19.004.0411-A        8,307.91 

     19.004.0412-0       18,294.14 

     19.004.0412-A       17,947.42 

     19.004.0420-0        7,256.00 

     19.004.0420-A        7,256.00 

     19.004.0421-0        3,479.92 

     19.004.0421-A        3,479.92 

     19.004.0422-0       12,570.14 

     19.004.0422-A       12,570.14 

     19.004.0500-0          722.98 

     19.004.0500-A          722.98 

     19.004.0501-0          345.37 

     19.004.0501-A          345.37 

     19.005.0006-2          690.02 

     19.005.0006-3          330.64 

     19.005.0006-4          306.25 

     19.005.0006-C          685.26 

     19.005.0006-D          325.88 

     19.005.0006-E          301.48 

     19.005.0007-2           61.71 

     19.005.0007-3           44.56 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.005.0007-4           42.07 

     19.005.0007-C           59.74 

     19.005.0007-D           42.59 

     19.005.0007-E           40.10 

     19.005.0008-2          298.38 

     19.005.0008-3          133.41 

     19.005.0008-4          105.09 

     19.005.0008-C          296.17 

     19.005.0008-D          131.20 

     19.005.0008-E          102.88 

     19.005.0010-2          341.56 

     19.005.0010-3          144.29 

     19.005.0010-4          111.49 

     19.005.0010-C          339.35 

     19.005.0010-D          142.08 

     19.005.0010-E          109.28 

     19.005.0011-2          354.61 

     19.005.0011-3          147.24 

     19.005.0011-4          113.09 

     19.005.0011-C          352.40 

     19.005.0011-D          145.03 

     19.005.0011-E          110.88 

     19.005.0012-2          371.80 

     19.005.0012-3          170.54 

     19.005.0012-4          137.53 

     19.005.0012-C          369.59 

     19.005.0012-D          168.33 

     19.005.0012-E          135.32 

     19.005.0014-2          428.32 

     19.005.0014-3          139.40 

     19.005.0014-4          101.77 

     19.005.0014-C          426.11 

     19.005.0014-D          137.19 

     19.005.0014-E           99.56 

     19.005.0015-2            7.58 

     19.005.0015-4            3.23 

     19.005.0015-C            7.58 

     19.005.0015-E            3.23 

     19.005.0016-2          124.09 

     19.005.0016-3           58.14 

     19.005.0016-4           49.89 

     19.005.0016-C          121.88 

     19.005.0016-D           55.93 

     19.005.0016-E           47.68 

     19.005.0017-2          334.96 

     19.005.0017-3          169.06 

     19.005.0017-4          136.29 

     19.005.0017-C          332.75 

     19.005.0017-D          166.85 

     19.005.0017-E          134.08 

     19.005.0019-2          434.16 

     19.005.0019-3          197.83 

     19.005.0019-4          154.69 

     19.005.0019-C          431.95 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.005.0019-D          195.62 

     19.005.0019-E          152.48 

     19.005.0021-2          675.72 

     19.005.0021-3          303.99 

     19.005.0021-4          234.69 

     19.005.0021-C          673.51 

     19.005.0021-D          301.78 

     19.005.0021-E          232.48 

     19.005.0023-2        1,097.32 

     19.005.0023-3          496.87 

     19.005.0023-4          381.73 

     19.005.0023-C        1,095.11 

     19.005.0023-D          494.66 

     19.005.0023-E          379.52 

     19.005.0025-2        1,183.66 

     19.005.0025-3          533.52 

     19.005.0025-4          409.06 

     19.005.0025-C        1,181.45 

     19.005.0025-D          531.31 

     19.005.0025-E          406.85 

     19.005.0026-2        1,295.50 

     19.005.0026-3          592.89 

     19.005.0026-4          456.08 

     19.005.0026-C        1,293.29 

     19.005.0026-D          590.68 

     19.005.0026-E          453.87 

     19.005.0028-2          199.98 

     19.005.0028-3           84.57 

     19.005.0028-4           67.39 

     19.005.0028-C          197.77 

     19.005.0028-D           82.36 

     19.005.0028-E           65.18 

     19.005.0030-2          261.45 

     19.005.0030-3          111.52 

     19.005.0030-4           90.57 

     19.005.0030-C          259.24 

     19.005.0030-D          109.31 

     19.005.0030-E           88.36 

     19.005.0033-2          421.79 

     19.005.0033-3          175.55 

     19.005.0033-4          138.57 

     19.005.0033-C          419.58 

     19.005.0033-D          173.34 

     19.005.0033-E          136.36 

     19.005.0034-2          128.73 

     19.005.0034-3           67.84 

     19.005.0034-4           52.63 

     19.005.0034-C          126.52 

     19.005.0034-D           65.63 

     19.005.0034-E           50.42 

     19.005.0035-2           20.93 

     19.005.0035-4           13.95 

     19.005.0035-C           20.93 

     19.005.0035-E           13.95 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.005.0036-2           84.97 

     19.005.0036-4           56.64 

     19.005.0036-C           84.97 

     19.005.0036-E           56.64 

     19.005.0037-2            3.55 

     19.005.0037-4            2.37 

     19.005.0037-C            3.55 

     19.005.0037-E            2.37 

     19.005.0038-2           17.65 

     19.005.0038-4           11.76 

     19.005.0038-C           17.65 

     19.005.0038-E           11.76 

     19.005.0039-2           10.30 

     19.005.0039-4            7.36 

     19.005.0039-C           10.30 

     19.005.0039-E            7.36 

     19.005.0040-2            4.69 

     19.005.0040-4            1.95 

     19.005.0040-C            4.69 

     19.005.0040-E            1.95 

     19.005.0042-2        1,065.53 

     19.005.0042-3           99.36 

     19.005.0042-4           69.36 

     19.005.0042-C        1,063.32 

     19.005.0042-D           97.15 

     19.005.0042-E           67.15 

     19.005.0045-2            4.36 

     19.005.0045-4            1.48 

     19.005.0045-C            4.36 

     19.005.0045-E            1.48 

     19.005.0050-2            1.53 

     19.005.0050-4            0.37 

     19.005.0050-C            1.53 

     19.005.0050-E            0.37 

     19.006.0001-2            0.98 

     19.006.0001-4            0.70 

     19.006.0001-C            0.98 

     19.006.0001-E            0.70 

     19.006.0002-2          313.20 

     19.006.0002-3          176.83 

     19.006.0002-4          148.79 

     19.006.0002-C          310.99 

     19.006.0002-D          174.62 

     19.006.0002-E          146.58 

     19.006.0003-2          177.97 

     19.006.0003-3           91.57 

     19.006.0003-4           77.08 

     19.006.0003-C          175.76 

     19.006.0003-D           89.36 

     19.006.0003-E           74.87 

     19.006.0004-2          191.16 

     19.006.0004-3          102.03 

     19.006.0004-4           86.22 

     19.006.0004-C          188.95 



 

        Código                      Preço 
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CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.006.0004-D           99.82 

     19.006.0004-E           84.01 

     19.006.0005-2          169.25 

     19.006.0005-3           84.40 

     19.006.0005-4           70.79 

     19.006.0005-C          167.04 

     19.006.0005-D           82.19 

     19.006.0005-E           68.58 

     19.006.0006-2          208.65 

     19.006.0006-3          112.52 

     19.006.0006-4           94.97 

     19.006.0006-C          206.44 

     19.006.0006-D          110.31 

     19.006.0006-E           92.76 

     19.006.0007-2           91.15 

     19.006.0007-3           59.44 

     19.006.0007-4           53.64 

     19.006.0007-C           88.94 

     19.006.0007-D           57.23 

     19.006.0007-E           51.43 

     19.006.0008-2          235.17 

     19.006.0008-3          128.43 

     19.006.0008-4          108.23 

     19.006.0008-C          232.96 

     19.006.0008-D          126.22 

     19.006.0008-E          106.02 

     19.006.0009-2           34.38 

     19.006.0009-4           11.05 

     19.006.0009-C           34.38 

     19.006.0009-E           11.05 

     19.006.0010-2          537.94 

     19.006.0010-3          330.09 

     19.006.0010-4          314.81 

     19.006.0010-C          530.01 

     19.006.0010-D          322.16 

     19.006.0010-E          306.88 

     19.006.0011-2        3,891.17 

     19.006.0011-3        1,677.92 

     19.006.0011-4        1,249.01 

     19.006.0011-C        3,844.64 

     19.006.0011-D        1,631.39 

     19.006.0011-E        1,202.48 

     19.006.0012-2          671.03 

     19.006.0012-3          298.00 

     19.006.0012-4          228.72 

     19.006.0012-C          658.03 

     19.006.0012-D          285.00 

     19.006.0012-E          215.72 

     19.006.0013-2          219.48 

     19.006.0013-4           48.74 

     19.006.0013-C          217.27 

     19.006.0013-E           46.53 

     19.006.0014-2          169.98 

     19.006.0014-3          102.18 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.006.0014-4           93.50 

     19.006.0014-C          165.56 

     19.006.0014-D           97.76 

     19.006.0014-E           89.08 

     19.006.0016-2          412.58 

     19.006.0016-3          155.73 

     19.006.0016-4          122.41 

     19.006.0016-C          410.61 

     19.006.0016-D          153.76 

     19.006.0016-E          120.44 

     19.006.0017-2           27.35 

     19.006.0017-3           21.20 

     19.006.0017-4            8.43 

     19.006.0017-C           27.35 

     19.006.0017-D           21.20 

     19.006.0017-E            8.43 

     19.006.0018-2           14.37 

     19.006.0018-4            8.12 

     19.006.0018-C           14.37 

     19.006.0018-E            8.12 

     19.006.0019-2          400.42 

     19.006.0019-3          231.49 

     19.006.0019-4          196.89 

     19.006.0019-C          396.78 

     19.006.0019-D          227.85 

     19.006.0019-E          193.25 

     19.006.0021-2          379.23 

     19.006.0021-3          205.06 

     19.006.0021-4          172.58 

     19.006.0021-C          375.59 

     19.006.0021-D          201.42 

     19.006.0021-E          168.94 

     19.006.0022-2           84.76 

     19.006.0022-3           35.23 

     19.006.0022-4           33.77 

     19.006.0022-C           82.55 

     19.006.0022-D           33.02 

     19.006.0022-E           31.56 

     19.006.0023-2           27.44 

     19.006.0023-4            9.42 

     19.006.0023-C           27.44 

     19.006.0023-E            9.42 

     19.006.0025-2          545.37 

     19.006.0025-3          342.84 

     19.006.0025-4          296.74 

     19.006.0025-C          543.16 

     19.006.0025-D          340.63 

     19.006.0025-E          294.53 

     19.006.0026-2          523.91 

     19.006.0026-3          281.13 

     19.006.0026-4          233.00 

     19.006.0026-C          521.70 

     19.006.0026-D          278.92 

     19.006.0026-E          230.79 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.006.0027-2          385.77 

     19.006.0027-3          200.91 

     19.006.0027-4          169.38 

     19.006.0027-C          383.80 

     19.006.0027-D          198.94 

     19.006.0027-E          167.41 

     19.006.0028-2        2,666.02 

     19.006.0028-3        1,267.48 

     19.006.0028-4          974.32 

     19.006.0028-C        2,663.81 

     19.006.0028-D        1,265.27 

     19.006.0028-E          972.11 

     19.006.0029-2          541.99 

     19.006.0029-3          273.72 

     19.006.0029-4          224.22 

     19.006.0029-C          540.02 

     19.006.0029-D          271.75 

     19.006.0029-E          222.25 

     19.006.0030-2            9.17 

     19.006.0030-4            2.17 

     19.006.0030-C            9.17 

     19.006.0030-E            2.17 

     19.006.0031-2        1,806.37 

     19.006.0031-3          821.99 

     19.006.0031-4          646.55 

     19.006.0031-C        1,804.16 

     19.006.0031-D          819.78 

     19.006.0031-E          644.34 

     19.006.0032-2            4.81 

     19.006.0032-4            1.85 

     19.006.0032-C            4.81 

     19.006.0032-E            1.85 

     19.006.0033-2            9.37 

     19.006.0033-4            0.80 

     19.006.0033-C            9.37 

     19.006.0033-E            0.80 

     19.006.0035-2          195.15 

     19.006.0035-4          108.16 

     19.006.0035-C          195.15 

     19.006.0035-E          108.16 

     19.006.0040-2          249.10 

     19.006.0040-4          138.06 

     19.006.0040-C          249.10 

     19.006.0040-E          138.06 

     19.006.0045-2           18.36 

     19.006.0045-3            3.66 

     19.006.0045-4            1.87 

     19.006.0045-C           18.36 

     19.006.0045-D            3.66 

     19.006.0045-E            1.87 

     19.006.0050-2            6.00 

     19.006.0050-4            1.37 

     19.006.0050-C            6.00 

     19.006.0050-E            1.37 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.007.0003-2            4.87 

     19.007.0003-4            0.73 

     19.007.0003-C            4.87 

     19.007.0003-E            0.73 

     19.007.0004-2           12.01 

     19.007.0004-4            1.19 

     19.007.0004-C           12.01 

     19.007.0004-E            1.19 

     19.007.0005-2           14.10 

     19.007.0005-4            5.85 

     19.007.0005-C           14.10 

     19.007.0005-E            5.85 

     19.007.0006-2           27.83 

     19.007.0006-4            6.09 

     19.007.0006-C           27.83 

     19.007.0006-E            6.09 

     19.007.0007-2           19.48 

     19.007.0007-4            7.47 

     19.007.0007-C           19.48 

     19.007.0007-E            7.47 

     19.007.0008-2          474.44 

     19.007.0008-3          371.27 

     19.007.0008-4          332.44 

     19.007.0008-C          458.32 

     19.007.0008-D          355.15 

     19.007.0008-E          316.32 

     19.007.0009-2          514.25 

     19.007.0009-3          408.92 

     19.007.0009-4          369.56 

     19.007.0009-C          495.92 

     19.007.0009-D          390.59 

     19.007.0009-E          351.23 

     19.007.0010-2          610.20 

     19.007.0010-3          490.20 

     19.007.0010-4          448.12 

     19.007.0010-C          587.58 

     19.007.0010-D          467.58 

     19.007.0010-E          425.50 

     19.007.0011-2          647.24 

     19.007.0011-3          519.17 

     19.007.0011-4          475.06 

     19.007.0011-C          623.84 

     19.007.0011-D          495.77 

     19.007.0011-E          451.66 

     19.007.0012-2            3.55 

     19.007.0012-4            0.96 

     19.007.0012-C            3.55 

     19.007.0012-E            0.96 

     19.007.0013-2            1.71 

     19.007.0013-4            0.44 

     19.007.0013-C            1.71 

     19.007.0013-E            0.44 

     19.007.0015-2            4.55 

     19.007.0015-4            0.54 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.007.0015-C            4.55 

     19.007.0015-E            0.54 

     19.007.0017-2           47.38 

     19.007.0017-3           19.18 

     19.007.0017-4           11.84 

     19.007.0017-C           47.38 

     19.007.0017-D           19.18 

     19.007.0017-E           11.84 

     19.007.0025-2           58.89 

     19.007.0025-4           38.13 

     19.007.0025-C           58.89 

     19.007.0025-E           38.13 

     19.008.0012-2          317.56 

     19.008.0012-3          150.40 

     19.008.0012-4          121.53 

     19.008.0012-C          315.35 

     19.008.0012-D          148.19 

     19.008.0012-E          119.32 

     19.008.0014-2          504.31 

     19.008.0014-3          288.44 

     19.008.0014-4          250.99 

     19.008.0014-C          502.10 

     19.008.0014-D          286.23 

     19.008.0014-E          248.78 

     19.009.0002-2           12.93 

     19.009.0002-4            0.16 

     19.009.0002-C           12.93 

     19.009.0002-E            0.16 

     19.009.0008-2            4.68 

     19.009.0008-4            0.58 

     19.009.0008-C            4.68 

     19.009.0008-E            0.58 

     19.009.0010-2            6.98 

     19.009.0010-4            1.34 

     19.009.0010-C            6.98 

     19.009.0010-E            1.34 

     19.010.0015-2          282.04 

     19.010.0015-3          160.65 

     19.010.0015-4          138.94 

     19.010.0015-C          278.40 

     19.010.0015-D          157.01 

     19.010.0015-E          135.30 

     19.010.0016-2          304.09 

     19.010.0016-3          162.86 

     19.010.0016-4          138.94 

     19.010.0016-C          300.45 

     19.010.0016-D          159.22 

     19.010.0016-E          135.30 

     19.010.0017-2          399.66 

     19.010.0017-3          194.68 

     19.010.0017-4          161.49 

     19.010.0017-C          396.02 

     19.010.0017-D          191.04 

     19.010.0017-E          157.85 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.010.0018-2          368.73 

     19.010.0018-3          159.76 

     19.010.0018-4          129.27 

     19.010.0018-C          365.09 

     19.010.0018-D          156.12 

     19.010.0018-E          125.63 

     19.010.0020-2          375.83 

     19.010.0020-C          369.50 

     19.010.0025-2          388.44 

     19.010.0025-C          382.11 

     19.010.0040-2          434.57 

     19.010.0040-C          428.23 

     19.010.0050-2          599.57 

     19.010.0050-3          287.35 

     19.010.0050-4          225.89 

     19.010.0050-C          597.36 

     19.010.0050-D          285.14 

     19.010.0050-E          223.68 

     19.011.0002-2          117.03 

     19.011.0002-3           25.67 

     19.011.0002-4           14.33 

     19.011.0002-C          117.03 

     19.011.0002-D           25.67 

     19.011.0002-E           14.33 

     19.011.0003-2          173.79 

     19.011.0003-3           38.90 

     19.011.0003-4           22.08 

     19.011.0003-C          173.79 

     19.011.0003-D           38.90 

     19.011.0003-E           22.08 

     19.011.0004-2          193.70 

     19.011.0004-3           44.87 

     19.011.0004-4           26.16 

     19.011.0004-C          193.70 

     19.011.0004-D           44.87 

     19.011.0004-E           26.16 

     19.011.0005-2          302.68 

     19.011.0005-3           76.06 

     19.011.0005-4           46.96 

     19.011.0005-C          302.68 

     19.011.0005-D           76.06 

     19.011.0005-E           46.96 

     19.011.0006-2            7.86 

     19.011.0006-3            0.88 

     19.011.0006-4            0.10 

     19.011.0006-C            7.86 

     19.011.0006-D            0.88 

     19.011.0006-E            0.10 

     19.011.0007-2           94.53 

     19.011.0007-3           14.48 

     19.011.0007-4            5.28 

     19.011.0007-C           94.53 

     19.011.0007-D           14.48 

     19.011.0007-E            5.28 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.011.0009-2          214.41 

     19.011.0009-3           28.22 

     19.011.0009-4            7.13 

     19.011.0009-C          214.41 

     19.011.0009-D           28.22 

     19.011.0009-E            7.13 

     19.011.0010-2           14.92 

     19.011.0010-3            1.93 

     19.011.0010-4            0.47 

     19.011.0010-C           14.92 

     19.011.0010-D            1.93 

     19.011.0010-E            0.47 

     19.011.0011-2           84.31 

     19.011.0011-3           21.07 

     19.011.0011-4           13.30 

     19.011.0011-C           84.31 

     19.011.0011-D           21.07 

     19.011.0011-E           13.30 

     19.011.0013-2        1,231.42 

     19.011.0013-3          651.67 

     19.011.0013-4          532.18 

     19.011.0013-C        1,229.21 

     19.011.0013-D          649.46 

     19.011.0013-E          529.97 

     19.011.0014-2            5.00 

     19.011.0014-4            4.17 

     19.011.0014-C            5.00 

     19.011.0014-E            4.17 

     19.011.0015-2           14.76 

     19.011.0015-4           12.30 

     19.011.0015-C           14.76 

     19.011.0015-E           12.30 

     19.011.0016-2            0.08 

     19.011.0016-4            0.08 

     19.011.0016-C            0.08 

     19.011.0016-E            0.08 

     19.011.0017-2            0.20 

     19.011.0017-4            0.20 

     19.011.0017-C            0.20 

     19.011.0017-E            0.20 

     19.011.0018-2            4.64 

     19.011.0018-3            0.83 

     19.011.0018-4            0.35 

     19.011.0018-C            4.64 

     19.011.0018-D            0.83 

     19.011.0018-E            0.35 

     19.011.0019-2            0.90 

     19.011.0019-4            0.61 

     19.011.0019-C            0.90 

     19.011.0019-E            0.61 

     19.011.0023-2           28.02 

     19.011.0023-4           18.68 

     19.011.0023-C           28.02 

     19.011.0023-E           18.68 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     19.011.0025-2            5.53 

     19.011.0025-4            0.13 

     19.011.0025-C            5.53 

     19.011.0025-E            0.13 

     19.011.0030-2            5.46 

     19.011.0030-4            0.09 

     19.011.0030-C            5.46 

     19.011.0030-E            0.09 

     19.011.0040-2          971.36 

     19.011.0040-3          664.45 

     19.011.0040-4          618.17 

     19.011.0040-C          963.00 

     19.011.0040-D          656.09 

     19.011.0040-E          609.81 

     19.011.0045-2           22.67 

     19.011.0045-4            0.32 

     19.011.0045-C           22.67 

     19.011.0045-E            0.32 

     19.011.0050-2          139.02 

     19.011.0050-4           65.51 

     19.011.0050-C          137.05 

     19.011.0050-E           63.54 

     19.011.0080-2           12.32 

     19.011.0080-3            8.57 

     19.011.0080-4            7.72 

     19.011.0080-C           12.32 

     19.011.0080-D            8.57 

     19.011.0080-E            7.72 

     19.011.0082-2          105.73 

     19.011.0082-3           76.48 

     19.011.0082-4           69.38 

     19.011.0082-C          105.73 

     19.011.0082-D           76.48 

     19.011.0082-E           69.38 

     20.004.0001-0            1.06 

     20.004.0001-A            1.05 

     20.004.0002-0            0.87 

     20.004.0002-A            0.86 

     20.004.0005-0            1.52 

     20.004.0005-A            1.50 

     20.004.0006-0            7.52 

     20.004.0006-A            7.39 

     20.004.0007-0           15.75 

     20.004.0007-A           15.57 

     20.004.0010-0            8.48 

     20.004.0010-A            8.39 

     20.004.0011-0           37.26 

     20.004.0011-A           35.16 

     20.004.0012-0           17.69 

     20.004.0012-A           17.15 

     20.004.0013-0            3.35 

     20.004.0013-A            3.30 

     20.004.0015-0           70.27 

     20.004.0015-A           66.57 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.004.0016-0           10.71 

     20.004.0016-A           10.39 

     20.004.0017-0          387.21 

     20.004.0017-A          374.64 

     20.004.0018-0          460.43 

     20.004.0018-A          431.44 

     20.004.0019-0           13.54 

     20.004.0019-A           13.30 

     20.004.0020-0            3.30 

     20.004.0020-A            3.26 

     20.004.0021-0          801.51 

     20.004.0021-A          800.24 

     20.004.0022-0          844.21 

     20.004.0022-A          842.94 

     20.004.0023-0          509.52 

     20.004.0023-A          508.74 

     20.004.0025-0           87.40 

     20.004.0025-A           86.86 

     20.004.0027-0          194.46 

     20.004.0027-A          189.74 

     20.004.0028-0          172.16 

     20.004.0028-A          166.35 

     20.004.0030-0            0.92 

     20.004.0030-A            0.91 

     20.004.0033-1            3.00 

     20.004.0033-B            2.96 

     20.004.0034-0            1.93 

     20.004.0034-A            1.91 

     20.004.0036-0            0.37 

     20.004.0036-A            0.37 

     20.004.0038-0            0.33 

     20.004.0038-A            0.33 

     20.004.0040-0            0.41 

     20.004.0040-A            0.41 

     20.004.0045-0            6.59 

     20.004.0045-A            6.45 

     20.004.0100-0           52.48 

     20.004.0100-A           51.99 

     20.004.0102-0            4.47 

     20.004.0102-A            4.43 

     20.004.0105-0            7.42 

     20.004.0105-A            7.35 

     20.004.0122-0           22.16 

     20.004.0122-A           21.81 

     20.004.0125-0            0.31 

     20.004.0125-A            0.29 

     20.004.0127-0          189.95 

     20.004.0127-A          186.79 

     20.004.0130-0            2.38 

     20.004.0130-A            2.32 

     20.004.0131-0            1.11 

     20.004.0131-A            1.10 

     20.004.0132-0            3.40 

     20.004.0132-A            3.26 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.004.0135-0            0.54 

     20.004.0135-A            0.53 

     20.004.0136-0            0.64 

     20.004.0136-A            0.63 

     20.005.0001-0           15.56 

     20.005.0001-A           15.18 

     20.005.0002-1           17.29 

     20.005.0002-B           16.87 

     20.005.0003-1           19.00 

     20.005.0003-B           18.52 

     20.005.0004-0           18.85 

     20.005.0004-A           18.39 

     20.005.0005-0           20.93 

     20.005.0005-A           20.41 

     20.005.0006-0           22.99 

     20.005.0006-A           22.42 

     20.005.0007-0           17.05 

     20.005.0007-A           16.77 

     20.005.0008-0           20.17 

     20.005.0008-A           19.83 

     20.005.0009-0           37.49 

     20.005.0009-A           36.79 

     20.005.0010-0           31.54 

     20.005.0010-A           30.95 

     20.006.0001-0           12.04 

     20.006.0001-A           11.75 

     20.006.0002-0           20.35 

     20.006.0002-A           19.99 

     20.006.0003-0           12.95 

     20.006.0003-A           12.66 

     20.006.0100-0          267.86 

     20.006.0100-A          262.87 

     20.007.0001-0           25.05 

     20.007.0001-A           24.62 

     20.007.0002-0           16.53 

     20.007.0002-A           16.17 

     20.008.0001-0           16.84 

     20.008.0001-A           16.47 

     20.008.0002-0           15.88 

     20.008.0002-A           15.50 

     20.008.0003-0           11.35 

     20.008.0003-A           11.09 

     20.008.0004-0           11.35 

     20.008.0004-A           11.12 

     20.008.0010-0           16.84 

     20.008.0010-A           16.47 

     20.008.0015-0           15.88 

     20.008.0015-A           15.50 

     20.008.0020-0           26.90 

     20.008.0020-A           26.43 

     20.009.0001-1            0.60 

     20.009.0001-B            0.59 

     20.009.0002-1            0.40 

     20.009.0002-B            0.39 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.009.0007-0           68.43 

     20.009.0007-A           67.09 

     20.009.0008-0          115.42 

     20.009.0008-A          112.74 

     20.009.0009-0           58.93 

     20.009.0009-A           57.26 

     20.009.0010-0           56.48 

     20.009.0010-A           55.47 

     20.009.0012-0          332.79 

     20.009.0012-A          328.39 

     20.009.0014-0          135.24 

     20.009.0014-A          132.32 

     20.009.0015-0          456.43 

     20.009.0015-A          450.15 

     20.009.0017-0            1.03 

     20.009.0017-A            1.02 

     20.009.0020-0            3.86 

     20.009.0020-A            3.79 

     20.009.0021-0            6.27 

     20.009.0021-A            6.15 

     20.009.0027-0          246.03 

     20.009.0027-A          242.46 

     20.009.0029-0          194.55 

     20.009.0029-A          192.23 

     20.009.0032-0           51.47 

     20.009.0032-A           50.23 

     20.009.0050-0          162.62 

     20.009.0050-A          152.67 

     20.009.0080-0          345.63 

     20.009.0080-A          340.27 

     20.009.0100-0            1.81 

     20.009.0100-A            1.78 

     20.009.0105-0            3.43 

     20.009.0105-A            3.36 

     20.009.0110-0            4.38 

     20.009.0110-A            4.29 

     20.009.0115-0            5.56 

     20.009.0115-A            5.44 

     20.010.0001-0           63.49 

     20.010.0001-A           60.93 

     20.010.0002-0           51.88 

     20.010.0002-A           49.85 

     20.010.0003-0          758.55 

     20.010.0003-A          719.07 

     20.010.0004-0            2.80 

     20.010.0004-A            2.68 

     20.011.0001-0            4.55 

     20.011.0001-A            4.43 

     20.012.0001-0           19.19 

     20.012.0001-A           17.90 

     20.012.0002-0            1.64 

     20.012.0002-A            1.53 

     20.012.0003-0            1.75 

     20.012.0003-A            1.63 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.012.0004-0          438.78 

     20.012.0004-A          409.32 

     20.012.0005-0           27.64 

     20.012.0005-A           25.78 

     20.012.0006-0           22.39 

     20.012.0006-A           20.89 

     20.012.0008-0            1.31 

     20.012.0008-A            1.22 

     20.012.0009-0           23.91 

     20.012.0009-A           22.30 

     20.012.0010-0           35.79 

     20.012.0010-A           34.00 

     20.012.0011-0          108.13 

     20.012.0011-A          101.06 

     20.012.0013-0           11.84 

     20.012.0013-A           11.05 

     20.012.0015-0           16.45 

     20.012.0015-A           15.34 

     20.012.0020-0            4.82 

     20.012.0020-A            4.56 

     20.012.0025-0           13.16 

     20.012.0025-A           12.27 

     20.012.0030-0           16.45 

     20.012.0030-A           15.34 

     20.012.0035-0           26.32 

     20.012.0035-A           24.55 

     20.012.0036-0           19.74 

     20.012.0036-A           18.41 

     20.012.0050-0            6.58 

     20.012.0050-A            6.13 

     20.013.0005-0            7.14 

     20.013.0005-A            6.99 

     20.015.0010-0           48.68 

     20.015.0010-A           47.79 

     20.016.0003-0            8.55 

     20.016.0003-A            8.31 

     20.016.0004-0           20.23 

     20.016.0004-A           19.33 

     20.016.0005-0           10.96 

     20.016.0005-A           10.23 

     20.020.0001-0           56.14 

     20.020.0001-A           54.39 

     20.020.0002-0           59.60 

     20.020.0002-A           57.97 

     20.020.0003-0           72.17 

     20.020.0003-A           70.19 

     20.020.0007-0           73.16 

     20.020.0007-A           70.39 

     20.020.0008-0          101.47 

     20.020.0008-A           97.40 

     20.020.0009-0           31.81 

     20.020.0009-A           29.67 

     20.020.0010-0          111.44 

     20.020.0010-A          105.49 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.023.0001-0          100.93 

     20.023.0001-A           97.98 

     20.023.0002-0          120.59 

     20.023.0002-A          117.00 

     20.023.0003-0          149.17 

     20.023.0003-A          144.63 

     20.023.0004-0          331.98 

     20.023.0004-A          319.65 

     20.023.0005-0          345.30 

     20.023.0005-A          332.69 

     20.023.0006-0           83.05 

     20.023.0006-A           79.94 

     20.023.0007-0          206.63 

     20.023.0007-A          198.98 

     20.023.0050-0           71.29 

     20.023.0050-A           69.11 

     20.024.0001-0          567.71 

     20.024.0001-A          546.77 

     20.024.0005-0          413.44 

     20.024.0005-A          398.40 

     20.024.0006-0          427.43 

     20.024.0006-A          412.04 

     20.024.0007-0          441.42 

     20.024.0007-A          425.68 

     20.024.0008-0          545.75 

     20.024.0008-A          526.18 

     20.025.0001-0          867.24 

     20.025.0001-A          836.91 

     20.026.0001-0          347.82 

     20.026.0001-A          335.07 

     20.026.0002-0          456.97 

     20.026.0002-A          439.97 

     20.026.0003-0          567.33 

     20.026.0003-A          545.81 

     20.026.0007-0          506.27 

     20.026.0007-A          488.24 

     20.026.0008-0          670.97 

     20.026.0008-A          647.32 

     20.026.0009-0          825.36 

     20.026.0009-A          796.27 

     20.026.0013-0          711.37 

     20.026.0013-A          685.95 

     20.026.0014-0          874.92 

     20.026.0014-A          843.22 

     20.026.0015-0        1,119.60 

     20.026.0015-A        1,079.26 

     20.027.0001-0          646.77 

     20.027.0001-A          621.75 

     20.027.0002-0          955.45 

     20.027.0002-A          918.52 

     20.027.0003-0        1,096.06 

     20.027.0003-A        1,052.01 

     20.027.0004-0          918.30 

     20.027.0004-A          884.24 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.027.0005-0        1,146.73 

     20.027.0005-A        1,103.19 

     20.027.0006-0        1,336.45 

     20.027.0006-A        1,285.06 

     20.028.0001-0        6,496.25 

     20.028.0001-A        6,206.25 

     20.028.0002-0        7,097.62 

     20.028.0002-A        6,777.75 

     20.028.0003-0        7,941.59 

     20.028.0003-A        7,575.57 

     20.028.0004-0        8,858.83 

     20.028.0004-A        8,441.73 

     20.028.0005-0        9,842.90 

     20.028.0005-A        9,370.24 

     20.028.0006-0       10,817.90 

     20.028.0006-A       10,290.33 

     20.028.0008-0        1,674.36 

     20.028.0008-A        1,592.36 

     20.028.0010-0        1,230.11 

     20.028.0010-A        1,179.41 

     20.028.0014-0        2,106.25 

     20.028.0014-A        2,031.80 

     20.028.0015-0        2,250.90 

     20.028.0015-A        2,171.99 

     20.028.0016-0        2,424.67 

     20.028.0016-A        2,339.60 

     20.028.0020-0          216.29 

     20.028.0020-A          207.81 

     20.029.0001-0          763.16 

     20.029.0001-A          727.23 

     20.030.0001-0          304.79 

     20.030.0001-A          297.57 

     20.030.0002-0          337.94 

     20.030.0002-A          330.03 

     20.030.0003-0          401.46 

     20.030.0003-A          392.86 

     20.031.0001-0          215.18 

     20.031.0001-A          207.96 

     20.031.0002-0          229.94 

     20.031.0002-A          222.03 

     20.031.0003-0          242.96 

     20.031.0003-A          234.36 

     20.032.0001-0          302.71 

     20.032.0001-A          295.67 

     20.032.0002-0          376.91 

     20.032.0002-A          367.88 

     20.032.0003-0          477.97 

     20.032.0003-A          467.16 

     20.033.0001-0          213.10 

     20.033.0001-A          206.06 

     20.033.0002-0          268.91 

     20.033.0002-A          259.88 

     20.033.0003-0          319.47 

     20.033.0003-A          308.66 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.034.0001-0          356.15 

     20.034.0001-A          348.72 

     20.034.0002-0          392.75 

     20.034.0002-A          384.50 

     20.034.0003-0          461.11 

     20.034.0003-A          452.09 

     20.035.0001-0          266.54 

     20.035.0001-A          259.11 

     20.035.0002-0          284.75 

     20.035.0002-A          276.50 

     20.035.0003-0          302.61 

     20.035.0003-A          293.59 

     20.036.0001-0          329.09 

     20.036.0001-A          321.95 

     20.036.0002-0          406.67 

     20.036.0002-A          397.49 

     20.036.0003-0          510.98 

     20.036.0003-A          499.95 

     20.037.0001-0          239.98 

     20.037.0001-A          232.84 

     20.037.0002-0          298.07 

     20.037.0002-A          288.92 

     20.037.0003-0          352.48 

     20.037.0003-A          341.45 

     20.038.0010-0          111.01 

     20.038.0010-A          109.03 

     20.038.0015-0           76.04 

     20.038.0015-A           74.34 

     20.040.0002-0           34.60 

     20.040.0002-A           34.12 

     20.040.0003-0           50.96 

     20.040.0003-A           50.26 

     20.040.0005-0           41.51 

     20.040.0005-A           40.93 

     20.040.0008-0           69.18 

     20.040.0008-A           68.22 

     20.041.0002-0          476.35 

     20.041.0002-A          476.35 

     20.041.0003-0          664.00 

     20.041.0003-A          664.00 

     20.041.0005-0          619.00 

     20.041.0005-A          619.00 

     20.041.0008-0          771.00 

     20.041.0008-A          771.00 

     20.067.0038-0        7,756.86 

     20.067.0038-A        7,479.96 

     20.067.0039-0       14,497.78 

     20.067.0039-A       14,003.17 

     20.067.0040-0       22,344.76 

     20.067.0040-A       21,585.39 

     20.067.0041-0       10,089.73 

     20.067.0041-A        9,730.91 

     20.067.0042-0       19,109.03 

     20.067.0042-A       18,455.14 



 

        Código                      Preço 
 
 
 
 

Página 377 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.067.0043-0       28,836.53 

     20.067.0043-A       27,860.00 

     20.067.0044-0       14,103.03 

     20.067.0044-A       13,619.32 

     20.067.0045-0       22,141.55 

     20.067.0045-A       21,368.45 

     20.067.0046-0       40,252.86 

     20.067.0046-A       38,927.68 

     20.067.0047-0       18,079.62 

     20.067.0047-A       17,461.21 

     20.067.0048-0       25,105.62 

     20.067.0048-A       24,214.69 

     20.067.0049-0       48,499.28 

     20.067.0049-A       46,912.87 

     20.067.0050-0        5,424.37 

     20.067.0050-A        5,230.01 

     20.067.0051-0       12,857.01 

     20.067.0051-A       12,415.95 

     20.067.0052-0       20,487.31 

     20.067.0052-A       19,806.76 

     20.067.0053-0        7,941.06 

     20.067.0053-A        7,662.38 

     20.067.0054-0       16,327.21 

     20.067.0054-A       15,764.49 

     20.067.0055-0       24,501.55 

     20.067.0055-A       23,704.51 

     20.067.0056-0       10,082.41 

     20.067.0056-A        9,734.58 

     20.067.0057-0       19,948.35 

     20.067.0057-A       19,260.93 

     20.067.0058-0       31,299.74 

     20.067.0058-A       30,266.90 

     20.067.0070-0          644.91 

     20.067.0070-A          618.85 

     20.067.0072-0        1,074.19 

     20.067.0072-A        1,031.74 

     20.067.0074-0        1,630.24 

     20.067.0074-A        1,566.96 

     20.067.0076-0        2,323.22 

     20.067.0076-A        2,234.41 

     20.067.0078-0        3,161.01 

     20.067.0078-A        3,041.78 

     20.067.0080-0        5,164.24 

     20.067.0080-A        4,979.46 

     20.067.0082-0        6,361.29 

     20.067.0082-A        6,121.43 

     20.067.0084-0          920.09 

     20.067.0084-A          883.40 

     20.067.0086-0        1,539.45 

     20.067.0086-A        1,479.29 

     20.067.0088-0        2,337.58 

     20.067.0088-A        2,247.65 

     20.067.0090-0        3,325.19 

     20.067.0090-A        3,198.95 
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     20.067.0092-0        4,513.56 

     20.067.0092-A        4,344.18 

     20.067.0094-0        5,888.52 

     20.067.0094-A        5,668.91 

     20.067.0096-0        7,721.81 

     20.067.0096-A        7,436.21 

     20.067.0098-0        1,194.71 

     20.067.0098-A        1,147.41 

     20.067.0100-0        2,004.15 

     20.067.0100-A        1,926.29 

     20.067.0102-0        3,044.35 

     20.067.0102-A        2,927.80 

     20.067.0104-0        4,327.72 

     20.067.0104-A        4,164.05 

     20.067.0106-0        5,866.10 

     20.067.0106-A        5,646.57 

     20.067.0108-0        7,961.32 

     20.067.0108-A        7,664.97 

     20.067.0110-0       10,470.72 

     20.067.0110-A       10,082.11 

     20.070.0001-0          423.91 

     20.070.0001-A          414.55 

     20.070.0002-0          520.98 

     20.070.0002-A          509.87 

     20.070.0003-0          872.94 

     20.070.0003-A          855.87 

     20.070.0004-0        1,176.15 

     20.070.0004-A        1,154.17 

     20.070.0008-0          749.27 

     20.070.0008-A          733.13 

     20.070.0009-0          874.35 

     20.070.0009-A          856.03 

     20.070.0010-0        1,254.06 

     20.070.0010-A        1,229.28 

     20.070.0011-0        1,579.65 

     20.070.0011-A        1,549.66 

     20.070.0015-0        1,091.04 

     20.070.0015-A        1,067.73 

     20.070.0016-0        1,237.68 

     20.070.0016-A        1,211.81 

     20.070.0017-0        1,659.73 

     20.070.0017-A        1,626.73 

     20.070.0018-0        2,010.93 

     20.070.0018-A        1,972.38 

     20.070.0022-0          717.17 

     20.070.0022-A          702.64 

     20.070.0023-0          846.18 

     20.070.0023-A          829.39 

     20.070.0024-0        1,229.67 

     20.070.0024-A        1,206.43 

     20.070.0025-0        1,562.36 

     20.070.0025-A        1,533.82 

     20.070.0029-0        1,304.43 

     20.070.0029-A        1,278.86 
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     20.070.0030-0        1,461.27 

     20.070.0030-A        1,432.95 

     20.070.0031-0        1,896.32 

     20.070.0031-A        1,860.77 

     20.070.0032-0        2,263.42 

     20.070.0032-A        2,222.11 

     20.070.0036-0        1,925.85 

     20.070.0036-A        1,888.42 

     20.070.0037-0        2,114.45 

     20.070.0037-A        2,073.73 

     20.070.0038-0        2,608.58 

     20.070.0038-A        2,559.72 

     20.070.0039-0        3,015.56 

     20.070.0039-A        2,960.41 

     20.085.0100-0       11,653.50 

     20.085.0100-A       11,653.50 

     20.085.0105-0       12,036.00 

     20.085.0105-A       12,036.00 

     20.085.0110-0       14,806.80 

     20.085.0110-A       14,806.80 

     20.085.0115-0       15,292.80 

     20.085.0115-A       15,292.80 

     20.085.0120-0       17,274.60 

     20.085.0120-A       17,274.60 

     20.085.0125-0       17,841.60 

     20.085.0125-A       17,841.60 

     20.085.0130-0       19,696.70 

     20.085.0130-A       19,696.70 

     20.085.0135-0       20,343.20 

     20.085.0135-A       20,343.20 

     20.085.0140-0       23,124.20 

     20.085.0140-A       23,124.20 

     20.085.0145-0       23,883.20 

     20.085.0145-A       23,883.20 

     20.085.0150-0       28,403.30 

     20.085.0150-A       28,403.30 

     20.085.0155-0       29,891.40 

     20.085.0155-A       29,891.40 

     20.085.0160-0       41,141.10 

     20.085.0160-A       41,141.10 

     20.085.0165-0       43,643.60 

     20.085.0165-A       43,643.60 

     20.085.0170-0        1,696.80 

     20.085.0170-A        1,696.80 

     20.085.0175-0        1,793.40 

     20.085.0175-A        1,793.40 

     20.085.0180-0        2,181.60 

     20.085.0180-A        2,181.60 

     20.085.0185-0        2,305.80 

     20.085.0185-A        2,305.80 

     20.085.0190-0        2,706.80 

     20.085.0190-A        2,706.80 

     20.085.0195-0        2,860.90 

     20.085.0195-A        2,860.90 
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     20.085.0200-0        3,151.20 

     20.085.0200-A        3,151.20 

     20.085.0205-0        3,330.60 

     20.085.0205-A        3,330.60 

     20.085.0210-0        3,878.40 

     20.085.0210-A        3,878.40 

     20.085.0215-0        4,099.20 

     20.085.0215-A        4,099.20 

     20.085.0220-0        4,726.80 

     20.085.0220-A        4,726.80 

     20.085.0225-0        4,995.90 

     20.085.0225-A        4,995.90 

     20.085.0230-0        5,211.60 

     20.085.0230-A        5,211.60 

     20.085.0235-0        5,508.30 

     20.085.0235-A        5,508.30 

     20.085.0240-0        7,997.10 

     20.085.0240-A        7,997.10 

     20.085.0245-0        7,429.80 

     20.085.0245-A        7,429.80 

     20.085.0250-0        8,696.30 

     20.085.0250-A        8,696.30 

     20.085.0255-0        8,079.40 

     20.085.0255-A        8,079.40 

     20.085.0260-0        9,862.40 

     20.085.0260-A        9,862.40 

     20.085.0265-0       10,639.60 

     20.085.0265-A       10,639.60 

     20.085.0270-0       10,745.60 

     20.085.0270-A       10,745.60 

     20.085.0275-0       11,592.40 

     20.085.0275-A       11,592.40 

     20.085.0280-0       14,341.20 

     20.085.0280-A       14,341.20 

     20.085.0285-0       14,825.70 

     20.085.0285-A       14,825.70 

     20.085.0290-0       16,117.20 

     20.085.0290-A       16,117.20 

     20.085.0295-0       16,661.70 

     20.085.0295-A       16,661.70 

     20.085.0300-0       17,937.60 

     20.085.0300-A       17,937.60 

     20.085.0305-0       18,543.60 

     20.085.0305-A       18,543.60 

     20.085.0310-0       19,713.60 

     20.085.0310-A       19,713.60 

     20.085.0315-0       20,379.60 

     20.085.0315-A       20,379.60 

     20.085.0320-0       21,534.00 

     20.085.0320-A       21,534.00 

     20.085.0325-0       22,261.50 

     20.085.0325-A       22,261.50 

     20.085.0330-0        2,671.20 

     20.085.0330-A        2,671.20 
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     20.085.0335-0        2,822.40 

     20.085.0335-A        2,822.40 

     20.085.0340-0        3,349.60 

     20.085.0340-A        3,349.60 

     20.085.0345-0        3,539.20 

     20.085.0345-A        3,539.20 

     20.085.0350-0        3,985.60 

     20.085.0350-A        3,985.60 

     20.085.0355-0        4,211.20 

     20.085.0355-A        4,211.20 

     20.085.0360-0        4,791.20 

     20.085.0360-A        4,791.20 

     20.085.0365-0        5,062.40 

     20.085.0365-A        5,062.40 

     20.085.0370-0        5,342.40 

     20.085.0370-A        5,342.40 

     20.085.0375-0        5,644.80 

     20.085.0375-A        5,644.80 

     20.085.0380-0        5,596.80 

     20.085.0380-A        5,596.80 

     20.085.0385-0        5,913.60 

     20.085.0385-A        5,913.60 

     20.085.0390-0        6,699.20 

     20.085.0390-A        6,699.20 

     20.085.0395-0        7,078.40 

     20.085.0395-A        7,078.40 

     20.085.0400-0       10,189.80 

     20.085.0400-A       10,189.80 

     20.085.0405-0        9,457.20 

     20.085.0405-A        9,457.20 

     20.085.0410-0       16,954.70 

     20.085.0410-A       16,954.70 

     20.085.0415-0       17,511.20 

     20.085.0415-A       17,511.20 

     20.085.0420-0       22,608.50 

     20.085.0420-A       22,608.50 

     20.085.0425-0       23,793.00 

     20.085.0425-A       23,793.00 

     20.085.0430-0       25,462.00 

     20.085.0430-A       25,462.00 

     20.085.0435-0       26,796.00 

     20.085.0435-A       26,796.00 

     20.085.0440-0       30,203.20 

     20.085.0440-A       30,203.20 

     20.085.0445-0       31,785.60 

     20.085.0445-A       31,785.60 

     20.085.0450-0       18,228.00 

     20.085.0450-A       18,228.00 

     20.085.0455-0       19,195.20 

     20.085.0455-A       19,195.20 

     20.085.0460-0       21,413.00 

     20.085.0460-A       21,413.00 

     20.085.0465-0       22,549.20 

     20.085.0465-A       22,549.20 
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     20.085.0470-0       20,580.00 

     20.085.0470-A       20,580.00 

     20.085.0475-0       21,672.00 

     20.085.0475-A       21,672.00 

     20.085.0480-0       28,910.00 

     20.085.0480-A       28,910.00 

     20.085.0485-0       30,444.00 

     20.085.0485-A       30,444.00 

     20.085.0490-0       22,540.00 

     20.085.0490-A       22,540.00 

     20.085.0495-0       23,736.00 

     20.085.0495-A       23,736.00 

     20.085.0500-0       30,772.00 

     20.085.0500-A       30,772.00 

     20.085.0505-0       32,404.80 

     20.085.0505-A       32,404.80 

     20.085.0510-0       25,333.00 

     20.085.0510-A       25,333.00 

     20.085.0515-0       26,677.20 

     20.085.0515-A       26,677.20 

     20.085.0520-0       34,153.00 

     20.085.0520-A       34,153.00 

     20.085.0525-0       35,965.20 

     20.085.0525-A       35,965.20 

     20.085.0530-0       33,846.20 

     20.085.0530-A       33,846.20 

     20.085.0535-0       35,989.30 

     20.085.0535-A       35,989.30 

     20.085.0540-0       50,609.00 

     20.085.0540-A       50,609.00 

     20.085.0545-0       53,813.50 

     20.085.0545-A       53,813.50 

     20.085.0550-0       48,510.00 

     20.085.0550-A       48,510.00 

     20.085.0555-0       52,140.00 

     20.085.0555-A       52,140.00 

     20.085.0560-0       68,884.20 

     20.085.0560-A       68,884.20 

     20.085.0565-0       74,038.80 

     20.085.0565-A       74,038.80 

     20.085.0570-0       73,161.90 

     20.085.0570-A       73,161.90 

     20.085.0575-0       78,636.60 

     20.085.0575-A       78,636.60 

     20.085.0580-0       57,065.40 

     20.085.0580-A       57,065.40 

     20.085.0585-0       61,335.60 

     20.085.0585-A       61,335.60 

     20.085.0590-0        3,928.40 

     20.085.0590-A        3,928.40 

     20.085.0595-0        4,160.20 

     20.085.0595-A        4,160.20 

     20.085.0600-0        5,216.40 

     20.085.0600-A        5,216.40 
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     20.085.0605-0        5,524.20 

     20.085.0605-A        5,524.20 

     20.085.0610-0        6,536.60 

     20.085.0610-A        6,536.60 

     20.085.0615-0        6,922.30 

     20.085.0615-A        6,922.30 

     20.085.0620-0        7,856.80 

     20.085.0620-A        7,856.80 

     20.085.0625-0        8,320.40 

     20.085.0625-A        8,320.40 

     20.085.0630-0        9,144.80 

     20.085.0630-A        9,144.80 

     20.085.0635-0        9,684.40 

     20.085.0635-A        9,684.40 

     20.085.0640-0       10,465.00 

     20.085.0640-A       10,465.00 

     20.085.0645-0       11,082.50 

     20.085.0645-A       11,082.50 

     20.085.0650-0       11,753.00 

     20.085.0650-A       11,753.00 

     20.085.0655-0       12,446.50 

     20.085.0655-A       12,446.50 

     20.085.0660-0       15,400.00 

     20.085.0660-A       15,400.00 

     20.085.0665-0       16,500.00 

     20.085.0665-A       16,500.00 

     20.085.0670-0       20,460.50 

     20.085.0670-A       20,460.50 

     20.085.0675-0       22,121.50 

     20.085.0675-A       22,121.50 

     20.085.0680-0       28,944.00 

     20.085.0680-A       28,944.00 

     20.085.0685-0       30,980.80 

     20.085.0685-A       30,980.80 

     20.086.0100-0          133.36 

     20.086.0100-A          126.97 

     20.086.0110-0          380.79 

     20.086.0110-A          361.43 

     20.086.0120-0          234.50 

     20.086.0120-A          227.56 

     20.086.0130-0          974.74 

     20.086.0130-A          943.50 

     20.086.0140-0        1,113.99 

     20.086.0140-A        1,078.28 

     20.086.0150-0        1,299.66 

     20.086.0150-A        1,258.00 

     20.086.0160-0        1,559.59 

     20.086.0160-A        1,509.60 

     20.086.0170-0           38.67 

     20.086.0170-A           36.82 

     20.086.0180-0           51.56 

     20.086.0180-A           49.09 

     20.086.0190-0           64.45 

     20.086.0190-A           61.37 
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     20.086.0200-0           77.34 

     20.086.0200-A           73.64 

     20.086.0210-0           96.68 

     20.086.0210-A           92.05 

     20.086.0220-0          113.74 

     20.086.0220-A          108.30 

     20.086.0230-0          120.85 

     20.086.0230-A          115.07 

     20.086.0240-0          133.36 

     20.086.0240-A          126.97 

     20.086.0250-0          169.24 

     20.086.0250-A          160.63 

     20.086.0260-0          182.78 

     20.086.0260-A          173.48 

     20.086.0270-0          198.51 

     20.086.0270-A          188.42 

     20.086.0280-0          415.41 

     20.086.0280-A          394.29 

     20.086.0290-0          507.72 

     20.086.0290-A          481.91 

     20.086.0300-0          507.72 

     20.086.0300-A          481.91 

     20.086.0310-0          974.74 

     20.086.0310-A          943.50 

     20.086.0320-0        1,113.99 

     20.086.0320-A        1,078.28 

     20.086.0330-0           64.45 

     20.086.0330-A           61.37 

     20.086.0340-0           77.34 

     20.086.0340-A           73.64 

     20.086.0350-0           89.94 

     20.086.0350-A           85.63 

     20.086.0360-0          113.74 

     20.086.0360-A          108.30 

     20.086.0370-0          128.91 

     20.086.0370-A          122.74 

     20.086.0380-0          138.12 

     20.086.0380-A          131.51 

     20.086.0390-0          148.74 

     20.086.0390-A          141.62 

     20.086.0400-0          456.95 

     20.086.0400-A          433.72 

     20.086.0410-0          652.78 

     20.086.0410-A          619.60 

     20.086.0420-0        1,113.99 

     20.086.0420-A        1,078.28 

     20.086.0430-0        1,299.66 

     20.086.0430-A        1,258.00 

     20.086.0440-0        1,559.59 

     20.086.0440-A        1,509.60 

     20.086.0450-0        1,772.27 

     20.086.0450-A        1,715.45 

     20.086.0460-0        2,293.52 

     20.086.0460-A        2,220.00 
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     20.086.0470-0        1,772.27 

     20.086.0470-A        1,715.45 

     20.086.0480-0        2,293.52 

     20.086.0480-A        2,220.00 

     20.086.0490-0        2,052.10 

     20.086.0490-A        1,986.31 

     20.086.0500-0        2,515.48 

     20.086.0500-A        2,434.83 

     20.086.0510-0        2,052.10 

     20.086.0510-A        1,986.31 

     20.086.0520-0        2,784.99 

     20.086.0520-A        2,695.71 

     20.086.0530-0        2,293.52 

     20.086.0530-A        2,220.00 

     20.086.0540-0        3,544.54 

     20.086.0540-A        3,430.91 

     20.086.0550-0        2,784.99 

     20.086.0550-A        2,695.71 

     20.086.0560-0        4,332.21 

     20.086.0560-A        4,193.33 

     20.086.0570-0        3,249.16 

     20.086.0570-A        3,145.00 

     20.086.0580-0        4,873.74 

     20.086.0580-A        4,717.50 

     20.086.0590-0        3,430.52 

     20.086.0590-A        3,263.68 

     20.086.0600-0        2,668.18 

     20.086.0600-A        2,538.42 

     20.086.0610-0        2,088.14 

     20.086.0610-A        1,986.59 

     20.086.0620-0        2,668.18 

     20.086.0620-A        2,538.42 

     20.086.0630-0        2,668.18 

     20.086.0630-A        2,538.42 

     20.086.0640-0        3,430.52 

     20.086.0640-A        3,263.68 

     20.086.0650-0        5,336.36 

     20.086.0650-A        5,076.84 

     20.086.0660-0        5,336.36 

     20.086.0660-A        5,076.84 

     20.086.0670-0       11,564.58 

     20.086.0670-A       11,001.93 

     20.086.0680-0       12,006.82 

     20.086.0680-A       11,422.90 

     20.090.0001-1           94.85 

     20.090.0001-B           93.72 

     20.090.0005-1           38.71 

     20.090.0005-B           37.59 

     20.090.0006-0           98.84 

     20.090.0006-A           97.16 

     20.091.0001-1            9.80 

     20.091.0001-B            9.63 

     20.092.0001-0          113.50 

     20.092.0001-A          113.50 
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     20.093.0001-0            0.61 

     20.093.0001-A            0.61 

     20.096.0001-0          150.52 

     20.096.0001-A          150.52 

     20.097.0001-0          142.10 

     20.097.0001-A          142.10 

     20.097.0002-0          142.10 

     20.097.0002-A          142.10 

     20.097.0003-0          142.10 

     20.097.0003-A          142.10 

     20.097.0004-0          130.85 

     20.097.0004-A          130.85 

     20.097.0005-0          142.58 

     20.097.0005-A          142.58 

     20.097.0010-0          142.10 

     20.097.0010-A          142.10 

     20.097.0011-0          155.27 

     20.097.0011-A          155.27 

     20.097.0015-0          100.00 

     20.097.0015-A          100.00 

     20.097.0020-0          113.00 

     20.097.0020-A          113.00 

     20.098.0001-0          161.28 

     20.098.0001-A          161.28 

     20.099.0001-0          101.40 

     20.099.0001-A          101.40 

     20.100.0005-0        1,105.05 

     20.100.0005-A        1,100.56 

     20.100.0010-0          558.57 

     20.100.0010-A          554.08 

     20.100.0011-0          793.59 

     20.100.0011-A          793.59 

     20.100.0012-0        1,104.68 

     20.100.0012-A        1,100.19 

     20.100.0013-0          801.42 

     20.100.0013-A          801.42 

     20.100.0015-0            3.35 

     20.100.0015-A            3.35 

     20.100.0016-0            8.12 

     20.100.0016-A            8.12 

     20.100.0030-0          884.58 

     20.100.0030-A          884.58 

     20.100.0050-0          735.28 

     20.100.0050-A          735.28 

     20.100.0060-0            7.33 

     20.100.0060-A            7.33 

     20.100.0070-0            1.82 

     20.100.0070-A            1.82 

     20.100.0075-0          797.80 

     20.100.0075-A          796.50 

     20.100.0080-0            4.99 

     20.100.0080-A            4.99 

     20.100.0090-0           13.81 

     20.100.0090-A           13.81 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.100.0095-0           18.14 

     20.100.0095-A           18.14 

     20.101.0011-0        3,641.30 

     20.101.0011-A        3,641.30 

     20.101.0013-0        3,779.80 

     20.101.0013-A        3,779.80 

     20.102.0003-0        3,524.20 

     20.102.0003-A        3,524.20 

     20.102.0004-0        4,109.30 

     20.102.0004-A        4,109.30 

     20.102.0006-0        7,330.50 

     20.102.0006-A        7,330.50 

     20.102.0007-0        4,486.30 

     20.102.0007-A        4,486.30 

     20.102.0008-0        4,337.20 

     20.102.0008-A        4,337.20 

     20.104.0001-0          120.00 

     20.104.0001-A          120.00 

     20.104.0005-0           83.62 

     20.104.0005-A           83.62 

     20.105.0001-0            7.36 

     20.105.0001-A            6.92 

     20.105.0004-0        5,253.00 

     20.105.0004-A        5,253.00 

     20.105.0005-0            0.75 

     20.105.0005-A            0.71 

     20.106.0001-0            9.66 

     20.106.0001-A            9.07 

     20.107.0001-0          108.98 

     20.107.0001-A          101.75 

     20.108.0001-0        3,467.90 

     20.108.0001-A        3,467.90 

     20.108.0003-0        3,599.80 

     20.108.0003-A        3,599.80 

     20.108.0005-0        3,356.40 

     20.108.0005-A        3,356.40 

     20.108.0007-0        3,913.60 

     20.108.0007-A        3,913.60 

     20.108.0012-0        6,981.40 

     20.108.0012-A        6,981.40 

     20.108.0015-0        4,272.70 

     20.108.0015-A        4,272.70 

     20.108.0017-0        4,130.70 

     20.108.0017-A        4,130.70 

     20.111.0001-0          116.96 

     20.111.0001-A          116.96 

     20.111.0006-0          108.21 

     20.111.0006-A          108.21 

     20.111.0007-0           98.80 

     20.111.0007-A           98.80 

     20.111.0008-0           72.99 

     20.111.0008-A           72.99 

     20.111.0009-0          125.44 

     20.111.0009-A          125.44 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.111.0010-0           18.00 

     20.111.0010-A           18.00 

     20.112.0010-0          119.28 

     20.112.0010-A          119.28 

     20.112.0011-0          108.75 

     20.112.0011-A          108.75 

     20.112.0013-0           92.04 

     20.112.0013-A           92.04 

     20.112.0014-0          126.00 

     20.112.0014-A          126.00 

     20.112.0015-0          120.00 

     20.112.0015-A          120.00 

     20.113.0010-0          106.50 

     20.113.0010-A          106.50 

     20.113.0011-0           94.25 

     20.113.0011-A           94.25 

     20.113.0012-0           96.80 

     20.113.0012-A           96.80 

     20.113.0013-0           85.80 

     20.113.0013-A           85.80 

     20.113.0014-0          109.20 

     20.113.0014-A          109.20 

     20.113.0015-0           50.00 

     20.113.0015-A           50.00 

     20.114.0010-0          131.86 

     20.114.0010-A          131.86 

     20.114.0011-0          131.37 

     20.114.0011-A          131.37 

     20.114.0012-0          127.98 

     20.114.0012-A          127.98 

     20.114.0013-0          124.80 

     20.114.0013-A          124.80 

     20.114.0014-0          132.35 

     20.114.0014-A          132.35 

     20.114.0015-0          170.00 

     20.114.0015-A          170.00 

     20.115.0010-0          113.60 

     20.115.0010-A          113.60 

     20.115.0011-0          109.45 

     20.115.0011-A          109.45 

     20.115.0012-0           88.00 

     20.115.0012-A           88.00 

     20.115.0013-0           85.80 

     20.115.0013-A           85.80 

     20.115.0014-0          122.64 

     20.115.0014-A          122.64 

     20.115.0015-0          110.00 

     20.115.0015-A          110.00 

     20.116.0005-0          104.40 

     20.116.0005-A          104.40 

     20.116.0006-0          104.40 

     20.116.0006-A          104.40 

     20.116.0007-0          104.40 

     20.116.0007-A          104.40 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     20.116.0008-0          113.60 

     20.116.0008-A          113.60 

     20.116.0012-0           88.00 

     20.116.0012-A           88.00 

     20.116.0013-0          117.60 

     20.116.0013-A          117.60 

     20.116.0014-0           60.00 

     20.116.0014-A           60.00 

     20.116.0020-0          101.40 

     20.116.0020-A          101.40 

     20.116.0030-0           75.00 

     20.116.0030-A           75.00 

     20.116.0035-0           87.00 

     20.116.0035-A           87.00 

     20.170.0001-0          235.33 

     20.170.0001-A          224.32 

     20.170.0002-0        9,182.42 

     20.170.0002-A        8,897.49 

     20.170.0005-0        2,554.81 

     20.170.0005-A        2,488.33 

     20.170.0015-0        6,281.30 

     20.170.0015-A        6,077.98 

     20.175.0002-1          628.94 

     20.175.0002-B          606.70 

     20.175.0003-0          816.47 

     20.175.0003-A          788.71 

     20.175.0004-0          703.19 

     20.175.0004-A          678.64 

     20.175.0005-0        1,935.59 

     20.175.0005-A        1,875.93 

     20.175.0006-0        2,065.52 

     20.175.0006-A        1,998.70 

     20.175.0007-0        1,846.85 

     20.175.0007-A        1,789.22 

     20.175.0010-1          220.77 

     20.175.0010-B          212.84 

     20.175.0015-0          766.57 

     20.175.0015-A          734.43 

     20.176.0010-0          225.93 

     20.176.0010-A          217.45 

     20.180.0001-0          646.14 

     20.180.0001-A          620.60 

     20.180.0002-0          333.73 

     20.180.0002-A          325.28 

     20.181.0001-0          135.87 

     20.181.0001-A          133.29 

     20.181.0005-1       10,119.39 

     20.181.0005-B        9,711.82 

     20.181.0006-1       13,139.83 

     20.181.0006-B       12,623.76 

     20.183.0001-1           34.03 

     20.183.0001-B           32.92 

     20.198.0001-0        2,490.68 

     20.198.0001-A        2,456.36 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.001.0010-0          423.35 

     21.001.0010-A          398.22 

     21.001.0015-0          460.97 

     21.001.0015-A          433.32 

     21.001.0020-0          529.68 

     21.001.0020-A          499.52 

     21.001.0021-0          648.90 

     21.001.0021-A          611.20 

     21.001.0025-0          861.96 

     21.001.0025-A          811.69 

     21.001.0060-0          201.84 

     21.001.0060-A          189.28 

     21.001.0062-0          406.74 

     21.001.0062-A          381.61 

     21.001.0065-0          814.76 

     21.001.0065-A          764.49 

     21.001.0070-0          406.74 

     21.001.0070-A          381.61 

     21.001.0075-0          481.97 

     21.001.0075-A          451.81 

     21.001.0080-0          406.74 

     21.001.0080-A          381.61 

     21.001.0090-0          481.97 

     21.001.0090-A          451.81 

     21.001.0095-0          329.31 

     21.001.0095-A          310.46 

     21.001.0150-0          752.31 

     21.001.0150-A          702.04 

     21.001.0155-0        2,256.93 

     21.001.0155-A        2,106.14 

     21.001.0160-0          188.07 

     21.001.0160-A          175.51 

     21.001.0165-0          282.11 

     21.001.0165-A          263.26 

     21.001.0170-0          376.15 

     21.001.0170-A          351.02 

     21.001.0175-0          188.07 

     21.001.0175-A          175.51 

     21.001.0180-0          300.92 

     21.001.0180-A          280.81 

     21.001.0185-0          225.69 

     21.001.0185-A          210.61 

     21.001.0190-0          376.15 

     21.001.0190-A          351.02 

     21.002.0010-0        1,365.00 

     21.002.0010-A        1,365.00 

     21.002.0015-0        1,972.25 

     21.002.0015-A        1,972.25 

     21.002.0020-0        2,689.85 

     21.002.0020-A        2,689.85 

     21.002.0025-0        2,550.00 

     21.002.0025-A        2,550.00 

     21.002.0030-0        3,509.00 

     21.002.0030-A        3,509.00 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.002.0035-0        5,152.09 

     21.002.0035-A        5,152.09 

     21.002.0040-0        6,822.00 

     21.002.0040-A        6,822.00 

     21.002.0045-0       12,017.50 

     21.002.0045-A       12,017.50 

     21.003.0052-0        1,120.00 

     21.003.0052-A        1,120.00 

     21.003.0053-0        1,980.00 

     21.003.0053-A        1,980.00 

     21.003.0054-0        1,440.00 

     21.003.0054-A        1,440.00 

     21.003.0055-0        2,210.00 

     21.003.0055-A        2,210.00 

     21.003.0056-0        3,580.00 

     21.003.0056-A        3,580.00 

     21.003.0057-0        4,250.00 

     21.003.0057-A        4,250.00 

     21.003.0065-0       16,740.00 

     21.003.0065-A       16,740.00 

     21.003.0070-0        4,450.00 

     21.003.0070-A        4,450.00 

     21.003.0072-0        4,880.00 

     21.003.0072-A        4,880.00 

     21.003.0075-0        5,899.00 

     21.003.0075-A        5,899.00 

     21.003.0078-0        3,620.00 

     21.003.0078-A        3,620.00 

     21.003.0085-0        2,410.00 

     21.003.0085-A        2,410.00 

     21.004.0095-0          150.46 

     21.004.0095-A          140.40 

     21.004.0100-0          188.07 

     21.004.0100-A          175.51 

     21.004.0101-0          376.15 

     21.004.0101-A          351.02 

     21.004.0102-0          470.19 

     21.004.0102-A          438.78 

     21.004.0105-0           37.61 

     21.004.0105-A           35.10 

     21.004.0108-0           37.61 

     21.004.0108-A           35.10 

     21.004.0110-0            9.40 

     21.004.0110-A            8.77 

     21.004.0120-0          150.46 

     21.004.0120-A          140.40 

     21.004.0125-0            9.40 

     21.004.0125-A            8.77 

     21.004.0130-0           75.23 

     21.004.0130-A           70.20 

     21.004.0135-0           28.21 

     21.004.0135-A           26.32 

     21.004.0140-0            9.40 

     21.004.0140-A            8.77 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.004.0141-0           28.21 

     21.004.0141-A           26.32 

     21.004.0142-0           37.61 

     21.004.0142-A           35.10 

     21.004.0143-0           56.42 

     21.004.0143-A           52.65 

     21.004.0144-0          112.84 

     21.004.0144-A          105.30 

     21.004.0150-0           37.61 

     21.004.0150-A           35.10 

     21.004.0153-0           18.80 

     21.004.0153-A           17.55 

     21.004.0155-0           18.80 

     21.004.0155-A           17.55 

     21.004.0158-0            9.40 

     21.004.0158-A            8.77 

     21.004.0160-0           18.80 

     21.004.0160-A           17.55 

     21.004.0165-0            9.40 

     21.004.0165-A            8.77 

     21.004.0168-0            9.40 

     21.004.0168-A            8.77 

     21.004.0170-0            9.40 

     21.004.0170-A            8.77 

     21.004.0175-0           28.21 

     21.004.0175-A           26.32 

     21.004.0185-0            3.76 

     21.004.0185-A            3.51 

     21.004.0186-0           56.42 

     21.004.0186-A           52.65 

     21.004.0187-0           75.23 

     21.004.0187-A           70.20 

     21.004.0188-0          112.84 

     21.004.0188-A          105.30 

     21.004.0190-0            9.40 

     21.004.0190-A            8.77 

     21.004.0200-0          163.37 

     21.004.0200-A          153.31 

     21.005.0010-0        3,248.07 

     21.005.0010-A        3,235.51 

     21.005.0011-0        3,538.07 

     21.005.0011-A        3,525.51 

     21.005.0015-0        3,808.07 

     21.005.0015-A        3,795.51 

     21.005.0016-0        4,138.07 

     21.005.0016-A        4,125.51 

     21.005.0020-0        3,528.07 

     21.005.0020-A        3,515.51 

     21.005.0050-0        2,866.74 

     21.005.0050-A        2,841.61 

     21.009.0010-0           49.21 

     21.009.0010-A           47.33 

     21.009.0011-0           98.43 

     21.009.0011-A           94.66 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.009.0012-0          178.05 

     21.009.0012-A          171.77 

     21.009.0013-0          276.48 

     21.009.0013-A          266.43 

     21.009.0030-0          164.70 

     21.009.0030-A          158.41 

     21.009.0031-0          227.91 

     21.009.0031-A          219.11 

     21.009.0040-0          216.64 

     21.009.0040-A          207.84 

     21.009.0041-0          282.91 

     21.009.0041-A          271.60 

     21.009.0080-0          140.37 

     21.009.0080-A          135.34 

     21.009.0081-0          117.93 

     21.009.0081-A          113.54 

     21.009.0100-0           23.75 

     21.009.0100-A           22.77 

     21.009.0101-0           45.66 

     21.009.0101-A           43.69 

     21.009.0102-0          111.22 

     21.009.0102-A          106.48 

     21.009.0105-0          192.33 

     21.009.0105-A          184.11 

     21.009.0106-0           52.70 

     21.009.0106-A           50.40 

     21.009.0107-0           62.50 

     21.009.0107-A           59.81 

     21.009.0108-0           24.52 

     21.009.0108-A           23.13 

     21.009.0109-0           13.56 

     21.009.0109-A           12.80 

     21.009.0110-0           13.96 

     21.009.0110-A           13.16 

     21.009.0111-0           14.78 

     21.009.0111-A           13.94 

     21.009.0112-0           15.19 

     21.009.0112-A           14.33 

     21.009.0113-0           15.70 

     21.009.0113-A           14.82 

     21.009.0114-0           75.55 

     21.009.0114-A           72.13 

     21.009.0115-0           24.52 

     21.009.0115-A           23.13 

     21.009.0116-0           16.57 

     21.009.0116-A           15.71 

     21.010.0005-0           58.80 

     21.010.0005-A           56.40 

     21.010.0010-0          100.70 

     21.010.0010-A           96.50 

     21.010.0015-0          255.37 

     21.010.0015-A          244.68 

     21.010.0020-0          433.12 

     21.010.0020-A          414.56 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.010.0025-0          115.73 

     21.010.0025-A          110.79 

     21.010.0030-0          141.43 

     21.010.0030-A          135.35 

     21.010.0035-0          171.92 

     21.010.0035-A          164.58 

     21.010.0040-0          191.92 

     21.010.0040-A          183.77 

     21.010.0045-0           69.38 

     21.010.0045-A           66.10 

     21.011.0010-0          227.86 

     21.011.0010-A          215.29 

     21.011.0012-0          267.71 

     21.011.0012-A          255.14 

     21.011.0015-0          659.30 

     21.011.0015-A          634.17 

     21.011.0016-0        1,295.51 

     21.011.0016-A        1,245.24 

     21.011.0020-0          267.71 

     21.011.0020-A          255.14 

     21.011.0021-0          513.28 

     21.011.0021-A          493.18 

     21.011.0025-0          267.71 

     21.011.0025-A          255.14 

     21.011.0026-0          513.28 

     21.011.0026-A          493.18 

     21.011.0030-0        1,258.16 

     21.011.0030-A        1,220.46 

     21.011.0035-0        2,651.60 

     21.011.0035-A        2,601.33 

     21.011.0040-0        3,297.67 

     21.011.0040-A        3,222.28 

     21.011.0050-0        3,767.02 

     21.011.0050-A        3,679.06 

     21.011.0060-0        5,247.25 

     21.011.0060-A        5,096.46 

     21.011.0070-0        3,472.42 

     21.011.0070-A        3,422.15 

     21.011.0075-0          892.47 

     21.011.0075-A          867.34 

     21.011.0080-0        1,289.66 

     21.011.0080-A        1,251.96 

     21.011.0085-0        2,757.46 

     21.011.0085-A        2,707.20 

     21.011.0090-0        1,515.35 

     21.011.0090-A        1,462.57 

     21.011.0095-0        2,738.65 

     21.011.0095-A        2,689.65 

     21.011.0100-0        2,757.46 

     21.011.0100-A        2,707.20 

     21.013.0010-0        1,350.46 

     21.013.0010-A        1,340.40 

     21.015.0179-0           18.80 

     21.015.0179-A           17.55 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.015.0181-0          115.20 

     21.015.0181-A          113.95 

     21.015.0182-0           83.83 

     21.015.0182-A           82.58 

     21.015.0184-0          150.46 

     21.015.0184-A          140.40 

     21.015.0186-0           75.23 

     21.015.0186-A           70.20 

     21.015.0188-0        1,110.75 

     21.015.0188-A        1,105.72 

     21.015.0190-0        1,472.62 

     21.015.0190-A        1,467.59 

     21.015.0192-0          131.65 

     21.015.0192-A          122.85 

     21.015.0194-0          150.46 

     21.015.0194-A          140.40 

     21.015.0196-0        3,146.78 

     21.015.0196-A        3,136.73 

     21.015.0198-0          150.46 

     21.015.0198-A          140.40 

     21.015.0201-0          300.92 

     21.015.0201-A          280.81 

     21.015.0205-0          226.83 

     21.015.0205-A          226.83 

     21.015.0207-0           48.31 

     21.015.0207-A           47.06 

     21.015.0208-0          101.30 

     21.015.0208-A          100.67 

     21.015.0209-0          142.57 

     21.015.0209-A          141.94 

     21.015.0210-0          900.12 

     21.015.0210-A          888.81 

     21.015.0220-0          657.15 

     21.015.0220-A          649.61 

     21.015.0230-0           37.30 

     21.015.0230-A           37.30 

     21.015.0231-0           47.34 

     21.015.0231-A           47.34 

     21.015.0233-0           93.73 

     21.015.0233-A           93.73 

     21.015.0234-0          101.96 

     21.015.0234-A          101.96 

     21.015.0235-0            5.26 

     21.015.0235-A            4.91 

     21.018.0010-0          131.65 

     21.018.0010-A          122.85 

     21.018.0012-0          188.07 

     21.018.0012-A          175.51 

     21.018.0015-0          150.46 

     21.018.0015-A          140.40 

     21.018.0018-0          225.69 

     21.018.0018-A          210.61 

     21.018.0020-0           37.61 

     21.018.0020-A           35.10 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.018.0021-0           75.23 

     21.018.0021-A           70.20 

     21.018.0022-0          112.84 

     21.018.0022-A          105.30 

     21.018.0023-0          150.46 

     21.018.0023-A          140.40 

     21.018.0025-0          122.25 

     21.018.0025-A          114.08 

     21.018.0030-0          188.07 

     21.018.0030-A          175.51 

     21.018.0031-0           56.42 

     21.018.0031-A           52.65 

     21.018.0032-0           94.03 

     21.018.0032-A           87.75 

     21.018.0035-0           10.90 

     21.018.0035-A           10.17 

     21.018.0040-0            7.60 

     21.018.0040-A            7.60 

     21.018.0045-0           27.20 

     21.018.0045-A           27.20 

     21.018.0050-0          319.89 

     21.018.0050-A          319.89 

     21.019.0150-0          537.98 

     21.019.0150-A          537.98 

     21.019.0155-0          598.84 

     21.019.0155-A          598.84 

     21.019.0160-0          896.63 

     21.019.0160-A          896.63 

     21.019.0165-0          808.33 

     21.019.0165-A          808.33 

     21.019.0170-0        1,052.19 

     21.019.0170-A        1,052.19 

     21.019.0175-0        1,186.84 

     21.019.0175-A        1,186.84 

     21.019.0180-0        1,744.32 

     21.019.0180-A        1,744.32 

     21.020.0050-0          140.34 

     21.020.0050-A          139.09 

     21.020.0055-0          286.13 

     21.020.0055-A          283.62 

     21.020.0060-0          323.74 

     21.020.0060-A          318.72 

     21.020.0065-0           18.80 

     21.020.0065-A           17.55 

     21.020.0070-0           18.80 

     21.020.0070-A           17.55 

     21.020.0075-0           37.61 

     21.020.0075-A           35.10 

     21.020.0080-0           28.21 

     21.020.0080-A           26.32 

     21.020.0085-0           94.03 

     21.020.0085-A           87.75 

     21.020.0090-0           56.42 

     21.020.0090-A           52.65 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.020.0095-0           37.61 

     21.020.0095-A           35.10 

     21.020.0106-0          131.65 

     21.020.0106-A          122.85 

     21.020.0107-0           51.06 

     21.020.0107-A           50.93 

     21.021.0010-0        1,260.00 

     21.021.0010-A        1,260.00 

     21.021.0015-0        2,640.00 

     21.021.0015-A        2,640.00 

     21.024.0010-0            3.76 

     21.024.0010-A            3.51 

     21.024.0015-0            4.70 

     21.024.0015-A            4.38 

     21.024.0020-0            5.64 

     21.024.0020-A            5.26 

     21.024.0025-0            7.52 

     21.024.0025-A            7.02 

     21.024.0030-0            5.64 

     21.024.0030-A            5.26 

     21.024.0035-0            5.64 

     21.024.0035-A            5.26 

     21.024.0040-0            2.47 

     21.024.0040-A            2.35 

     21.024.0100-0            0.12 

     21.024.0100-A            0.12 

     21.024.0105-0            0.22 

     21.024.0105-A            0.22 

     21.026.0010-0            1.20 

     21.026.0010-A            1.20 

     21.026.0012-0            3.24 

     21.026.0012-A            3.24 

     21.026.0015-0            4.62 

     21.026.0015-A            4.62 

     21.026.0020-0            7.44 

     21.026.0020-A            7.44 

     21.026.0030-0            7.91 

     21.026.0030-A            7.91 

     21.026.0035-0           15.67 

     21.026.0035-A           15.67 

     21.026.0040-0           11.30 

     21.026.0040-A           11.30 

     21.026.0050-0           15.22 

     21.026.0050-A           15.22 

     21.026.0055-0           16.81 

     21.026.0055-A           16.81 

     21.026.0065-0           27.79 

     21.026.0065-A           27.79 

     21.026.0070-0           57.27 

     21.026.0070-A           57.27 

     21.026.0075-0           12.34 

     21.026.0075-A           12.34 

     21.026.0100-0            5.80 

     21.026.0100-A            5.80 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.026.0105-0           15.10 

     21.026.0105-A           15.10 

     21.026.0110-0           21.90 

     21.026.0110-A           21.90 

     21.026.0120-0           30.39 

     21.026.0120-A           30.39 

     21.026.0130-0           46.66 

     21.026.0130-A           46.66 

     21.026.0200-0           10.24 

     21.026.0200-A           10.24 

     21.026.0250-0           23.79 

     21.026.0250-A           23.79 

     21.026.0350-0           42.10 

     21.026.0350-A           42.10 

     21.026.0450-0           59.36 

     21.026.0450-A           59.36 

     21.026.0470-0           57.39 

     21.026.0470-A           57.39 

     21.026.0475-0          133.19 

     21.026.0475-A          133.19 

     21.027.0010-0            4.00 

     21.027.0010-A            4.00 

     21.027.0020-0           11.20 

     21.027.0020-A           11.20 

     21.027.0025-0            9.17 

     21.027.0025-A            9.17 

     21.027.0050-0            3.02 

     21.027.0050-A            3.02 

     21.027.0060-0            7.17 

     21.027.0060-A            7.17 

     21.028.0010-0           11.21 

     21.028.0010-A           10.96 

     21.028.0015-0           28.80 

     21.028.0015-A           28.42 

     21.028.0020-0            5.99 

     21.028.0020-A            5.99 

     21.028.0040-0           65.84 

     21.028.0040-A           65.84 

     21.028.0060-0           23.84 

     21.028.0060-A           23.46 

     21.028.0065-0           26.13 

     21.028.0065-A           25.75 

     21.028.0070-0           26.17 

     21.028.0070-A           25.79 

     21.028.0075-0            9.75 

     21.028.0075-A            9.37 

     21.028.0080-0            9.75 

     21.028.0080-A            9.37 

     21.028.0085-0           15.76 

     21.028.0085-A           15.38 

     21.028.0090-0           15.13 

     21.028.0090-A           14.75 

     21.028.0095-0           20.12 

     21.028.0095-A           19.74 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.028.0100-0           21.07 

     21.028.0100-A           20.69 

     21.028.0105-0           22.60 

     21.028.0105-A           22.22 

     21.028.0110-0           25.09 

     21.028.0110-A           24.72 

     21.028.0115-0           17.50 

     21.028.0115-A           17.13 

     21.028.0120-0           25.60 

     21.028.0120-A           25.22 

     21.028.0125-0           22.03 

     21.028.0125-A           21.66 

     21.028.0140-0            6.94 

     21.028.0140-A            6.94 

     21.028.0145-0           18.11 

     21.028.0145-A           18.11 

     21.028.0150-0           53.84 

     21.028.0150-A           53.84 

     21.030.0055-0          556.20 

     21.030.0055-A          556.20 

     21.030.0060-0           14.18 

     21.030.0060-A           14.18 

     21.030.0065-0           61.94 

     21.030.0065-A           61.94 

     21.030.0070-0          151.86 

     21.030.0070-A          151.86 

     21.030.0075-0           14.48 

     21.030.0075-A           14.48 

     21.030.0080-0           20.55 

     21.030.0080-A           20.55 

     21.030.0085-0           18.44 

     21.030.0085-A           18.44 

     21.030.0090-0           27.61 

     21.030.0090-A           27.61 

     21.030.0100-0           38.19 

     21.030.0100-A           38.19 

     21.030.0105-0          166.90 

     21.030.0105-A          166.90 

     21.031.0010-0           10.09 

     21.031.0010-A           10.09 

     21.031.0015-0           23.74 

     21.031.0015-A           23.74 

     21.031.0020-0          586.12 

     21.031.0020-A          586.12 

     21.031.0025-0           41.73 

     21.031.0025-A           41.73 

     21.031.0030-0           28.21 

     21.031.0030-A           26.32 

     21.031.0035-0          134.05 

     21.031.0035-A          132.16 

     21.031.0040-0           28.21 

     21.031.0040-A           26.32 

     21.035.0007-0          313.67 

     21.035.0007-A          303.38 



 

        Código                      Preço 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.035.0008-0          405.82 

     21.035.0008-A          392.88 

     21.035.0009-0          271.19 

     21.035.0009-A          263.65 

     21.035.0010-0          413.86 

     21.035.0010-A          403.81 

     21.035.0012-0          556.54 

     21.035.0012-A          543.97 

     21.035.0014-0          195.46 

     21.035.0014-A          190.43 

     21.035.0050-0          418.01 

     21.035.0050-A          412.98 

     21.035.0100-0          581.77 

     21.035.0100-A          576.75 

     21.035.0103-0          684.91 

     21.035.0103-A          674.85 

     21.035.0105-0          937.99 

     21.035.0105-A          927.94 

     21.035.0150-0          112.84 

     21.035.0150-A          105.30 

     21.035.0160-0           18.80 

     21.035.0160-A           17.55 

     21.035.0205-0          680.00 

     21.035.0205-A          680.00 

     21.035.0220-0          120.06 

     21.035.0220-A          120.06 

     21.035.0230-0          289.00 

     21.035.0230-A          289.00 

     21.035.0235-0          546.21 

     21.035.0235-A          546.21 

     21.035.0250-0           19.88 

     21.035.0250-A           19.88 

     21.036.0010-0           29.95 

     21.036.0010-A           29.95 

     21.036.0015-0           53.15 

     21.036.0015-A           53.15 

     21.036.0020-0           67.58 

     21.036.0020-A           67.58 

     21.036.0025-0          107.97 

     21.036.0025-A          107.97 

     21.036.0050-0            4.92 

     21.036.0050-A            4.92 

     21.036.0055-0           25.22 

     21.036.0055-A           25.22 

     21.036.0060-0           95.69 

     21.036.0060-A           95.69 

     21.036.0065-0            1.85 

     21.036.0065-A            1.85 

     21.036.0070-0            4.81 

     21.036.0070-A            4.81 

     21.036.0075-0            7.47 

     21.036.0075-A            7.47 

     21.036.0080-0           21.06 

     21.036.0080-A           21.06 



 

        Código                      Preço 
 
 
 
 

Página 401 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.037.0010-0            2.64 

     21.037.0010-A            2.64 

     21.037.0015-0            4.97 

     21.037.0015-A            4.97 

     21.037.0020-0           17.58 

     21.037.0020-A           17.58 

     21.037.0050-0            2.26 

     21.037.0050-A            2.26 

     21.037.0100-0            3.78 

     21.037.0100-A            3.78 

     21.037.0105-0            8.54 

     21.037.0105-A            8.54 

     21.037.0108-0           28.62 

     21.037.0108-A           28.62 

     21.037.0120-0            0.94 

     21.037.0120-A            0.94 

     21.037.0125-0            1.40 

     21.037.0125-A            1.40 

     21.037.0130-0            2.48 

     21.037.0130-A            2.48 

     21.037.0135-0           10.34 

     21.037.0135-A           10.34 

     21.038.0010-0           18.93 

     21.038.0010-A           18.30 

     21.038.0050-0           23.42 

     21.038.0050-A           23.42 

     21.038.0055-0           40.17 

     21.038.0055-A           40.17 

     21.038.0060-0          225.38 

     21.038.0060-A          225.38 

     21.040.0010-0           14.79 

     21.040.0010-A           14.79 

     21.040.0100-0          131.65 

     21.040.0100-A          122.85 

     21.040.0120-0        2,500.00 

     21.040.0120-A        2,500.00 

     21.040.0130-0        2,286.72 

     21.040.0130-A        2,286.72 

     21.045.0050-0           97.84 

     21.045.0050-A           97.84 

     21.045.0055-0           32.24 

     21.045.0055-A           32.24 

     21.045.0070-0           30.32 

     21.045.0070-A           30.32 

     21.045.0080-0           42.15 

     21.045.0080-A           42.15 

     21.045.0082-0           39.04 

     21.045.0082-A           39.04 

     21.045.0085-0           52.75 

     21.045.0085-A           52.75 

     21.045.0090-0           41.19 

     21.045.0090-A           41.19 

     21.045.0105-0           25.65 

     21.045.0105-A           25.65 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.045.0110-0           23.21 

     21.045.0110-A           23.21 

     21.045.0125-0           27.55 

     21.045.0125-A           27.55 

     21.045.0135-0           30.90 

     21.045.0135-A           30.90 

     21.045.0140-0           21.62 

     21.045.0140-A           21.62 

     21.045.0145-0           27.31 

     21.045.0145-A           27.31 

     21.045.0150-0           30.72 

     21.045.0150-A           30.72 

     21.045.0160-0           31.83 

     21.045.0160-A           31.83 

     21.046.0010-0           70.18 

     21.046.0010-A           70.18 

     21.046.0020-0          102.88 

     21.046.0020-A          102.88 

     21.046.0025-0          114.54 

     21.046.0025-A          114.54 

     21.046.0035-0          116.81 

     21.046.0035-A          116.81 

     21.046.0040-0          133.06 

     21.046.0040-A          133.06 

     21.046.0055-0          114.94 

     21.046.0055-A          114.94 

     21.046.0060-0          102.90 

     21.046.0060-A          102.90 

     21.046.0065-0           99.57 

     21.046.0065-A           99.57 

     21.046.0070-0          139.05 

     21.046.0070-A          139.05 

     21.046.0080-0           69.94 

     21.046.0080-A           69.94 

     21.046.0085-0          139.05 

     21.046.0085-A          139.05 

     21.046.0087-0           95.13 

     21.046.0087-A           95.13 

     21.046.0090-0          116.81 

     21.046.0090-A          116.81 

     21.046.0092-0          133.06 

     21.046.0092-A          133.06 

     21.046.0100-0           50.42 

     21.046.0100-A           50.42 

     21.046.0102-0          102.04 

     21.046.0102-A          102.04 

     21.046.0105-0           97.85 

     21.046.0105-A           97.85 

     21.046.0107-0          121.69 

     21.046.0107-A          121.69 

     21.048.0010-0          578.82 

     21.048.0010-A          568.76 

     21.048.0015-0          150.46 

     21.048.0015-A          140.40 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.048.0020-0          122.90 

     21.048.0020-A          114.69 

     21.048.0025-0          280.86 

     21.048.0025-A          277.09 

     21.048.0030-0          212.86 

     21.048.0030-A          209.09 

     21.048.0035-0          544.92 

     21.048.0035-A          538.64 

     21.048.0040-0          400.49 

     21.048.0040-A          392.95 

     21.048.0045-0            4.70 

     21.048.0045-A            4.38 

     21.048.0050-0           37.61 

     21.048.0050-A           35.10 

     21.048.0055-0           37.61 

     21.048.0055-A           35.10 

     21.048.0060-0           56.42 

     21.048.0060-A           52.65 

     21.048.0065-0            2.82 

     21.048.0065-A            2.63 

     21.050.0010-0           19.56 

     21.050.0010-A           19.56 

     21.050.0015-0            6.84 

     21.050.0015-A            6.84 

     21.050.0020-0            0.88 

     21.050.0020-A            0.88 

     21.050.0025-0            0.45 

     21.050.0025-A            0.45 

     21.050.0040-0          140.00 

     21.050.0040-A          140.00 

     21.050.0045-0           11.18 

     21.050.0045-A           11.18 

     21.050.0050-0           13.74 

     21.050.0050-A           13.74 

     21.050.0052-0           45.21 

     21.050.0052-A           45.21 

     21.050.0053-0           39.55 

     21.050.0053-A           39.55 

     21.050.0055-0           39.04 

     21.050.0055-A           39.04 

     21.050.0057-0           42.44 

     21.050.0057-A           42.44 

     21.050.0060-0           39.24 

     21.050.0060-A           39.24 

     21.050.0062-0           53.06 

     21.050.0062-A           53.06 

     21.050.0070-0          390.89 

     21.050.0070-A          390.89 

     21.050.0075-0           14.58 

     21.050.0075-A           14.58 

     21.050.0080-0            2.33 

     21.050.0080-A            2.33 

     21.050.0085-0            1.85 

     21.050.0085-A            1.85 
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EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     21.050.0090-0            4.74 

     21.050.0090-A            4.74 

     21.050.0095-0            1.81 

     21.050.0095-A            1.81 

     21.050.0100-0            0.90 

     21.050.0100-A            0.90 

     21.050.0105-0            0.65 

     21.050.0105-A            0.65 

     21.050.0110-0          112.15 

     21.050.0110-A          110.53 

     21.050.0120-0          165.42 

     21.050.0120-A          164.39 

     21.050.0125-0          185.00 

     21.050.0125-A          185.00 

     21.051.0010-0           11.93 

     21.051.0010-A           11.93 

     22.005.0005-0            9.66 

     22.005.0005-A            9.02 

     22.005.0015-0           14.32 

     22.005.0015-A           13.36 

     22.005.0020-0            4.83 

     22.005.0020-A            4.51 

     22.005.0025-0           34.22 

     22.005.0025-A           32.85 

     22.005.0030-0            4.83 

     22.005.0030-A            4.51 

     22.005.0035-0           14.32 

     22.005.0035-A           13.36 

     22.005.0045-0            9.48 

     22.005.0045-A            8.85 

     22.005.0050-0           47.61 

     22.005.0050-A           44.43 

     22.005.0055-0            3.04 

     22.005.0055-A            2.84 

     22.005.0060-0           71.60 

     22.005.0060-A           66.82 

     22.005.0070-0            9.48 

     22.005.0070-A            8.85 

     22.005.0075-0           24.45 

     22.005.0075-A           24.45 

     22.005.0080-0           23.60 

     22.005.0080-A           23.60 

     22.005.0085-0           23.60 

     22.005.0085-A           23.60 

     22.010.0012-0           15.00 

     22.010.0012-A           15.00 

     22.010.0017-0            8.00 

     22.010.0017-A            8.00 

     22.010.0032-0            7.00 

     22.010.0032-A            7.00 

     22.013.0005-0            3.58 

     22.013.0005-A            3.34 

     22.013.0010-0        2,685.21 

     22.013.0010-A        2,505.99 



 

        Código                      Preço 
 
 
 
 

Página 405 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     22.013.0015-0        2,506.19 

     22.013.0015-A        2,338.92 

     22.013.0020-0        2,864.22 

     22.013.0020-A        2,673.05 

     22.016.0005-0          837.41 

     22.016.0005-A          831.88 

     22.016.0010-0        4,136.80 

     22.016.0010-A        3,878.89 

     22.016.0015-0          256.91 

     22.016.0015-A          252.49 

     22.016.0020-0          669.92 

     22.016.0020-A          665.50 

     22.016.0025-0          386.36 

     22.016.0025-A          379.73 

     22.016.0030-0          197.52 

     22.016.0030-A          194.20 

     22.020.0005-0           11.45 

     22.020.0005-A           10.69 

     22.020.0010-0          429.63 

     22.020.0010-A          400.95 

     22.020.0015-0            1.06 

     22.020.0015-A            0.99 

     22.020.0030-0           19.09 

     22.020.0030-A           17.82 

     22.020.0035-0           19.09 

     22.020.0035-A           17.82 

     22.020.0040-0           20.45 

     22.020.0040-A           19.09 

     22.020.0045-0           47.73 

     22.020.0045-A           44.55 

     22.020.0050-0          190.94 

     22.020.0050-A          178.20 

     22.020.0055-0          286.42 

     22.020.0055-A          267.30 

     22.020.0070-0            1.79 

     22.020.0070-A            1.67 

     22.020.0075-0            0.56 

     22.020.0075-A            0.53 

     22.020.0080-0            0.68 

     22.020.0080-A            0.63 

     22.020.0085-0            0.80 

     22.020.0085-A            0.75 

     22.020.0090-0            0.92 

     22.020.0090-A            0.86 

     22.020.0095-0            4.21 

     22.020.0095-A            4.19 

     22.020.0100-0            0.79 

     22.020.0100-A            0.74 

     22.020.0105-0            0.55 

     22.020.0105-A            0.51 

     22.020.0110-0            0.28 

     22.020.0110-A            0.26 

     22.020.0115-0            0.23 

     22.020.0115-A            0.22 
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   Código                                Custo 

     22.020.0120-0            0.14 

     22.020.0120-A            0.13 

     22.020.0125-0           24.95 

     22.020.0125-A           24.19 

     22.020.0132-0           10.27 

     22.020.0132-A           10.18 

     22.020.0135-0            2.25 

     22.020.0135-A            2.19 

     22.020.0140-0            0.59 

     22.020.0140-A            0.55 

     22.020.0145-0            0.13 

     22.020.0145-A            0.12 

     22.020.0150-0            2.55 

     22.020.0150-A            2.38 

     22.025.0005-0          309.51 

     22.025.0005-A          299.95 

     22.025.0010-0          238.93 

     22.025.0010-A          228.17 

     22.025.0015-0          292.63 

     22.025.0015-A          278.29 

     22.026.0010-0            0.25 

     22.026.0010-A            0.23 

     22.028.0005-0            2.95 

     22.028.0005-A            2.92 

     22.028.0010-0            1.18 

     22.028.0010-A            1.15 

     22.028.0015-0            0.86 

     22.028.0015-A            0.83 

     22.028.0025-0           23.86 

     22.028.0025-A           22.27 

     22.028.0035-0          128.35 

     22.028.0035-A          121.73 

     22.028.0040-0            3.13 

     22.028.0040-A            2.93 

     22.028.0050-0          436.51 

     22.028.0050-A          414.38 

     22.030.0010-0          286.42 

     22.030.0010-A          267.30 

     22.030.0015-0            0.55 

     22.030.0015-A            0.51 

     22.030.0030-0           17.90 

     22.030.0030-A           16.70 

     22.030.0035-0          145.92 

     22.030.0035-A          140.46 

     22.030.0040-0          310.21 

     22.030.0040-A          298.22 

     22.030.0045-0          568.10 

     22.030.0045-A          544.75 

     22.030.0050-0           30.46 

     22.030.0050-A           29.30 

     22.030.0055-0          120.33 

     22.030.0055-A          115.85 

     22.030.0060-0          310.44 

     22.030.0060-A          298.58 
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     22.030.0065-0          633.84 

     22.030.0065-A          609.14 

     22.030.0070-0          259.92 

     22.030.0070-A          249.83 

     22.030.0075-0        1,147.28 

     22.030.0075-A        1,096.68 

     22.030.0080-0          104.64 

     22.030.0080-A          102.43 

     22.030.0085-0           35.70 

     22.030.0085-A           33.32 

     22.030.0090-0          212.84 

     22.030.0090-A          212.84 

     22.030.0095-0          176.80 

     22.030.0095-A          176.80 

     22.030.0100-0        1,969.11 

     22.030.0100-A        1,895.67 

     22.030.0105-0          108.69 

     22.030.0105-A          108.69 

     22.040.0005-0          114.56 

     22.040.0005-A          106.92 

     22.040.0010-0          114.56 

     22.040.0010-A          106.92 

     22.040.0015-0           51.14 

     22.040.0015-A           47.73 

     22.040.0020-0           28.64 

     22.040.0020-A           26.73 

     22.040.0025-0           35.80 

     22.040.0025-A           33.41 

     22.040.0030-0          179.01 

     22.040.0030-A          167.06 

     22.040.0035-0           40.91 

     22.040.0035-A           38.18 

     22.040.0040-0           28.64 

     22.040.0040-A           26.73 

     22.040.0045-0           47.73 

     22.040.0045-A           44.55 

     22.040.0050-0            5.72 

     22.040.0050-A            5.34 

     22.040.0055-0            3.18 

     22.040.0055-A            2.97 

     22.050.0005-0           74.99 

     22.050.0005-A           71.16 

     22.050.0010-0          124.96 

     22.050.0010-A          118.59 

     22.050.0015-0           32.32 

     22.050.0015-A           30.67 

     22.050.0020-0           10.38 

     22.050.0020-A            9.85 

     22.050.0025-0           12.47 

     22.050.0025-A           11.84 

     22.050.0030-0          156.19 

     22.050.0030-A          148.22 

     22.050.0035-0           13.94 

     22.050.0035-A           13.69 
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   Código                                Custo 

     54.001.0007-1            1.90 

     54.001.0007-B            1.90 

     54.001.0010-1            6.73 

     54.001.0010-B            6.73 

     54.001.0011-1            6.73 

     54.001.0011-B            6.73 

     54.001.0013-1            6.63 

     54.001.0013-B            6.63 

     54.001.0069-1          119.96 

     54.001.0069-B          119.36 

     54.001.0070-1           22.59 

     54.001.0070-B           22.45 

     54.001.0071-1          304.23 

     54.001.0071-B          300.01 

     54.001.0073-1           32.96 

     54.001.0073-B           32.60 

     54.001.0074-1          111.14 

     54.001.0074-B          110.98 

     54.001.0077-1           48.55 

     54.001.0077-B           47.24 

     54.001.0081-1          322.56 

     54.001.0081-B          318.35 

     54.001.0082-1          325.51 

     54.001.0082-B          321.30 

     54.001.0100-1          127.45 

     54.001.0100-B          122.48 

     54.001.0104-1    1,385,428.29 

     54.001.0104-B    1,385,428.29 

     54.001.0117-1       45,600.51 

     54.001.0117-B       45,600.51 

     54.001.0126-1    1,228,065.67 

     54.001.0126-B    1,228,065.67 

     54.001.0127-1    1,056,969.52 

     54.001.0127-B    1,056,969.52 

     54.001.0128-1    1,056,969.52 

     54.001.0128-B    1,056,969.52 

     54.001.0129-1    1,338,827.49 

     54.001.0129-B    1,338,827.49 

     54.001.0132-1           32.07 

     54.001.0132-B           32.07 

     54.001.0133-1           35.23 

     54.001.0133-B           35.23 

     54.001.0134-1           36.72 

     54.001.0134-B           36.72 

     54.001.0135-1           42.09 

     54.001.0135-B           42.09 

     54.001.0136-1           42.97 

     54.001.0136-B           42.97 

     54.001.0137-1           51.67 

     54.001.0137-B           51.67 

     54.001.0138-1           56.29 

     54.001.0138-B           56.29 

     54.001.0139-1           66.35 

     54.001.0139-B           66.35 
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   Código                                Custo 

     54.001.0140-1           73.70 

     54.001.0140-B           73.70 

     54.001.0141-1           20.91 

     54.001.0141-B           20.91 

     54.001.0142-1           28.41 

     54.001.0142-B           28.41 

     54.001.0143-1           64.32 

     54.001.0143-B           64.32 

     54.001.0144-1           74.95 

     54.001.0144-B           74.95 

     54.001.0145-1           96.22 

     54.001.0145-B           96.22 

     54.001.0146-1          117.49 

     54.001.0146-B          117.49 

     54.001.0147-1          202.91 

     54.001.0147-B          202.91 

     54.001.0150-1           35.96 

     54.001.0150-B           35.96 

     54.001.0151-1           81.81 

     54.001.0151-B           81.81 

     54.001.0152-1           90.80 

     54.001.0152-B           90.80 

     54.001.0154-1            5.52 

     54.001.0154-B            5.52 

     54.001.0170-1           16.19 

     54.001.0170-B           16.19 

     54.001.0172-1           14.27 

     54.001.0172-B           14.27 

     54.001.0174-1           23.78 

     54.001.0174-B           23.78 

     54.001.0176-1           30.12 

     54.001.0176-B           30.12 

     54.001.0178-1            8.52 

     54.001.0178-B            8.52 

     55.001.0010-1            1.73 

     55.001.0010-B            1.73 

     55.001.0011-1            2.01 

     55.001.0011-B            2.01 

     55.001.0012-1            4.12 

     55.001.0012-B            4.12 

     55.001.0013-1        1,726.22 

     55.001.0013-B        1,726.22 

     55.010.0001-1        2,507.56 

     55.010.0001-B        2,425.16 

     55.010.0003-1          352.10 

     55.010.0003-B          346.44 

     55.019.0010-1          131.63 

     55.019.0010-B          122.79 

     55.100.0002-1          174.53 

     55.100.0002-B          167.09 

     55.100.0003-1          129.12 

     55.100.0003-B          127.09 

     55.100.0004-1          127.26 

     55.100.0004-B          125.23 
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   Código                                Custo 

     55.100.0005-1          578.98 

     55.100.0005-B          546.55 

     55.100.0017-1       13,407.56 

     55.100.0017-B       12,754.31 

     55.100.0019-1          552.52 

     55.100.0019-B          533.52 

     55.100.0023-1        1,308.19 

     55.100.0023-B        1,257.73 

     55.100.0027-1        1,165.40 

     55.100.0027-B        1,117.85 

     55.100.0029-1          686.06 

     55.100.0029-B          664.97 

     55.100.0031-1        1,884.15 

     55.100.0031-B        1,758.49 

     55.100.0032-1          317.88 

     55.100.0032-B          303.65 

     55.100.0033-1          329.77 

     55.100.0033-B          314.92 

     55.100.0034-1          291.73 

     55.100.0034-B          279.93 

     55.100.0035-1          179.31 

     55.100.0035-B          167.86 

     55.100.0036-1          388.09 

     55.100.0036-B          377.22 

     55.100.0037-1          187.20 

     55.100.0037-B          177.32 

     55.100.0038-1          890.52 

     55.100.0038-B          878.82 

     55.100.0039-1          275.11 

     55.100.0039-B          265.23 

     55.100.0046-1        2,212.28 

     55.100.0046-B        2,212.28 

     55.100.0047-1        2,922.10 

     55.100.0047-B        2,922.10 

     55.100.0048-1        1,348.66 

     55.100.0048-B        1,348.66 

     55.100.0049-1        1,620.76 

     55.100.0049-B        1,620.76 

     55.100.0050-1        2,046.65 

     55.100.0050-B        2,046.65 

     55.100.0051-1        1,085.50 

     55.100.0051-B        1,085.50 

     55.100.0056-1          449.44 

     55.100.0056-B          438.81 

     55.100.0058-1        1,131.87 

     55.100.0058-B        1,131.87 

     55.100.0059-1          216.84 

     55.100.0059-B          214.87 

     55.100.0060-1           97.32 

     55.100.0060-B           95.35 

     55.100.0061-1           82.23 

     55.100.0061-B           80.26 

     55.100.0063-1           20.28 

     55.100.0063-B           20.28 
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   Código                                Custo 

     55.100.0064-1           15.48 

     55.100.0064-B           15.48 

     55.100.0065-1            3.47 

     55.100.0065-B            3.47 

     55.100.0067-1        3,150.15 

     55.100.0067-B        3,052.59 

     55.100.0068-1            4.50 

     55.100.0068-B            4.50 

     55.100.0069-1            4.38 

     55.100.0069-B            4.38 

     55.100.0070-1            4.06 

     55.100.0070-B            4.06 

     55.100.0071-1           54.84 

     55.100.0071-B           53.26 

     55.100.0072-1           77.72 

     55.100.0072-B           75.47 

     58.002.0138-1            6.48 

     58.002.0138-B            6.40 

     58.002.0150-1           58.82 

     58.002.0150-B           57.81 

     58.002.0155-1           89.14 

     58.002.0155-B           85.64 

     58.002.0304-1          166.28 

     58.002.0304-B          166.28 

     58.002.0306-1            2.70 

     58.002.0306-B            2.70 

     58.002.0307-1            0.29 

     58.002.0307-B            0.29 

     58.002.0313-1           98.06 

     58.002.0313-B           92.69 

     58.002.0315-1          183.61 

     58.002.0315-B          183.32 

     58.002.0316-1           55.47 

     58.002.0316-B           55.20 

     58.002.0318-1            2.20 

     58.002.0318-B            2.18 

     58.002.0319-1           10.66 

     58.002.0319-B           10.65 

     58.002.0323-1          146.64 

     58.002.0323-B          143.69 

     58.002.0325-1            6.49 

     58.002.0325-B            6.47 

     58.002.0326-1            2.33 

     58.002.0326-B            2.33 

     58.002.0327-1          130.80 

     58.002.0327-B          125.70 

     58.002.0328-1           89.29 

     58.002.0328-B           85.78 

     58.002.0329-1          144.94 

     58.002.0329-B          135.40 

     58.002.0330-1          160.31 

     58.002.0330-B          150.45 

     58.002.0331-1           76.76 

     58.002.0331-B           74.44 
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   Código                                Custo 

     58.002.0332-1          123.48 

     58.002.0332-B          120.47 

     58.002.0333-1          265.30 

     58.002.0333-B          260.20 

     58.002.0336-1           54.74 

     58.002.0336-B           51.50 

     58.002.0337-1            4.04 

     58.002.0337-B            3.96 

     58.002.0339-1           10.07 

     58.002.0339-B           10.07 

     58.002.0343-1           48.99 

     58.002.0343-B           45.70 

     58.002.0350-1          112.29 

     58.002.0350-B          107.78 

     58.002.0352-1        1,273.17 

     58.002.0352-B        1,259.64 

     58.002.0355-1          133.65 

     58.002.0355-B          129.74 

     58.002.0357-1          114.37 

     58.002.0357-B          110.29 

     58.002.0376-1          200.44 

     58.002.0376-B          190.87 

     58.002.0400-1          235.34 

     58.002.0400-B          230.60 

     58.002.0401-1          410.67 

     58.002.0401-B          403.66 

     58.002.0402-1          808.26 

     58.002.0402-B          799.06 

     58.002.0407-1           16.45 

     58.002.0407-B           16.45 

     58.002.0412-1            3.80 

     58.002.0412-B            3.80 

     58.002.0425-1           33.01 

     58.002.0425-B           31.60 

     58.002.0428-1           86.41 

     58.002.0428-B           86.41 

     58.002.0429-1            4.98 

     58.002.0429-B            4.98 

     58.002.0430-1           25.40 

     58.002.0430-B           25.40 

     58.002.0431-1           14.84 

     58.002.0431-B           14.84 

     58.002.0432-1          122.61 

     58.002.0432-B          122.61 

     58.002.0433-1           23.23 

     58.002.0433-B           23.23 

     58.002.0434-1           42.33 

     58.002.0434-B           42.33 

     58.002.0435-1           54.98 

     58.002.0435-B           54.98 

     58.002.0436-1           19.74 

     58.002.0436-B           19.74 

     58.002.0437-1        1,645.38 

     58.002.0437-B        1,607.93 



 

        Código                      Preço 
 
 
 
 

Página 413 de 413 
 

 

CUSTOS DOS SERVIÇOS – 13ª Edição / Janeiro 2026  

 

 

EMOP                  SISTEMA EMOP 
Empresa de Obras Públicas              DE CUSTOS UNITÁRIOS 

   Código                                Custo 

     58.002.0438-1           75.42 

     58.002.0438-B           73.63 

     58.002.0439-1           72.16 

     58.002.0439-B           70.26 

     58.002.0440-1           21.48 

     58.002.0440-B           20.48 

     58.002.0441-1           14.06 

     58.002.0441-B           13.55 

     58.002.0500-1       22,509.23 

     58.002.0500-B       22,407.55 

     58.002.0505-1       31,591.47 

     58.002.0505-B       31,435.13 

     58.002.0510-1           15.85 

     58.002.0510-B           15.20 

     58.002.0530-1          147.20 

     58.002.0530-B          144.47 

     59.003.0010-1           40.26 

     59.003.0010-B           40.26 

     59.003.0050-1            1.94 

     59.003.0050-B            1.94 

     59.003.0060-1          344.30 

     59.003.0060-B          344.30 

 


